
 
 

 

V.O. CHIDAMBARANAR PORT AUTHORITY 

(MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT) 

 

E-TENDERING 

 

 

TENDER DOCUMENT FOR 

 

 

Name of Work:  Supply, installation, testing and commissioning of Passengers Lift at 

Port Administrative office Building including comprehensive AMC 

for 4 years-Reg 

 

Tender No.: MEE-SE-EE-ELE-5806-2024 

 

TENDERS WILL BE DOWNLOADED ONLINE FROM 16/08/2024 to 06/09/2024 (UP TO 

15:00 HOURS) & COMPLETED TENDERS ARE TO BE SUBMITTED ONLINE ON OR 

BEFORE 15:00 HOURS ON 06/09/2024 AND TENDER WILL BE OPENED AT 15:30 

HOURS on 09/09/2024. 
 

 

The Chief Mechanical Engineer 

Mechanical & Electrical Engineering Department, 

V.O.Chidambaranar Port Authority, TUTICORIN – 

628004 

Phone: 0461-2352270 

Fax: 0461 - 2354274 

Email: cme@vocport.gov.in 

mailto:cme@vocport.gov.in
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V.O.CHIDAMBARANAR  PORT AUTHORITY 

MECHANICAL&ELECTRICAL ENGINEERING DEPARTMENT 

 

 

To 

 

The interested experienced and reputed Bidders. 

 

 

Dear Sir, 

  V.O.Chidambaranar Port Authority (VOCPA), Tuticorin is one of the 13 major ports 

in India. VOCPA is planning to execute the work “Supply, installation, testing and commissioning 

of Passengers lift-2Nos at Port Administrative office Building including comprehensive AMC for 

4 years” and hence this e-tender is invited. Your best techno-commercial responsive, competitive 

offer is requested for the subject work as briefed below: 

 

1 Name of Work Supply, installation, testing and commissioning of 

Passengers lift-2Nos at Port Administrative office 

Building including Comprehensive AMC for 4 Years 

2 Tender No. MEE-SE-EE-ELE-5806-2024 

3 Date of floating Tender 
 

     16/08/2024  

4 Last Date & time of 

Submission of Bid 

     06/09/2024 at15:00hours 

5 Earnest Money Deposit Rs. 1,07,470/- (Rupees one lakh seven Thousand four 

hundred and seventy only).  

The bidder other than an MSE Unit should pay the EMD 

through online payment gateway mode in CPPE-

tendering Portal. Otherwise, his/her/their tender will be 

rejected. EMD in the form of cash/Demand Draft or any 

other form shall not be accepted. 

The MSEs are required to furnish relevant valid 

Certificate for claiming exemption. This valid 

certificate shall be uploaded in the Bid, failing which the 

Technical Bid shall not be evaluated. 

6 Tender Inviting Authority Chief Mechanical Engineer/VOCPA 

 

 

The Bidder shall submit his bid in Central Public Procurement Portal (e-Procurement) at 

https://etenders.gov.in/eprocure/app by following the procedure. Non-submission of bid along 

with relevant documents shall lead to rejection of the tender. 

 

https://etenders.gov.in/eprocure/app
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Contact person: 

1. The Chief Mechanical Engineer 

Mechanical & Electrical Engineering Department, 

V.O.Chidambaranar Port Authority, 

Tele:0461-2352270 

Fax:0461 –2354274 

Email:cme@vocport.gov.in 

 

2. The Deputy Chief Mechanical Engineer  

Mechanical & Electrical Engineering Department, 

V.O.Chidambaranar Port Authority, 

Tele: 0461-2352270 Mob:9556050300 

Email: niharranjanbhoi@vocport.gov.in 

 

3. The Superintending Engineer(M&E), 

Mechanical & Electrical Engineering Department, 

V.O.Chidambaranar Port Authority, 

Tele:0461-2372266 

Mob:9443529093 

Email: selvaraj.b@vocport.gov.in 

 

4. The Executive Engineer, 

Mechanical & Electrical Engineering Department, 

V.O.ChidambaranarPort Authority, 

Tele: 0461 237 2203 

Mob: 8903443444 

 

Thanking you 

 

Yours Sincerely, 

 

 

Chief Mechanical Engineer,  

V. O. Chidambaranar Port Authority 

mailto:cme@vocport.gov.in
mailto:niharranjanbhoi@vocport.gov.in
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SECTION- I 

NOTICE INVITING TENDER (NIT) 

 

1. V.O. Chidambaranar Port Authority invites electronic tenders (Two Cover System) 

from eligible bidders for the work “Supply, installation, testing and commissioning of 

Passengers lifts-2Nos at Port Administrative office Building including comprehensive 

AMC for 4 years.” 

2. A complete set of Tender documents may be downloaded by any interested bidders 

from e- Tender web portal https://etenders.gov.in/eprocure/app. 

3. Salient features of the bid: 

 

Tender No. MEE-SE-EE-ELE-5806-2024 

Tender Type Open online tender 

Tender Inviting 

Authority 

Chief Mechanical Engineer, VOCPA 

Address V.O. Chidambaranar Port Authority, 

Harbour Estate, Tuticorin – 628 004, Tamil Nadu 

Contact Details & e-

mail 

Tel. off: 0461-2352270, Fax: 0461-2354274 

Email: cme@vocport.gov.in 

Brief Work 

Description 

Scope of work includes Supply, installation, testing and 

commissioning of Passengers lift-2Nos at Port Administrative 

office Building including comprehensive AMC for 4 years, 

including obtaining safety certificate from Tamil Nadu 

Electrical Inspectorate and all the statutory fees and insurance 

Location of the work    Administrative office Building/VOCPA 

Estimated Cost  Rs. 53,73,333 /- plus GST 

EMD Rs. 1,07,470/- (Rupees one lakh seven thousand four 

hundred and seventy only). 

The bidder other than an MSE Unit should pay the EMD 

through online payment gateway mode in CPP E-tendering 

Portal. Otherwise, his/her/their bid will be rejected. EMD 

in the form of cash/Demand Draft or any other form shall 

not be accepted. 

The MSEs are required to furnish relevant valid Certificate 

for claiming exemption. This valid certificate shall be 

uploaded in the Bid, failing which the bid shall not be 

evaluated. 

Period of Contract    6 Months 

https://etenders.gov.in/eprocure/app
mailto:cme@vocport.gov.in
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Downloading of  Tender 

documents start date 

16/08/2024 

Downloading of tender 

document end day 

06/09/2024 up to15:00 hours 

Start date of seeking 

clarifications 

   ------ 

End date of seeking 

clarifications 

  ------ 

 

Pre-Bid Meeting ------ 

Bid Submission end date & 

time 

06/09/2024 at 15:00 hours 

Bid opening date 09/09/2024 at 15:30 hours 

Bid Validity period 120 days from the date of opening of Tender 

Currency of Contract INR 

Language of Contract English 

 

4. Bidders fulfilling following eligibility / pre-qualification criteria may participate in the 

tender: 

a) Financial Capability: 

Average Annual financial turnover during the last three years, ending 31st March of the 

previous financial year, should be at least 30% (Thirty per cent) of the estimated cost. 

The details shall be furnished by the bidder in the Form III of Annexure A. 

b) Similar Work Experience: 

The bidder should have successfully completed similar work(s) as detailed below 

during the last 07 years from the previous month of date of publication of the NIT with 

either of the following in any Central / State Government / Autonomous bodies / PSEs 

/ PSUs / Public Limited or Private Limited Companies, etc. 

i) Three similar completed services each costing not less than the amount equal to 40% 

(Forty per cent) of the estimated cost. 

(or) 

ii) Two similar completed services each costing not less than the amount equal to 50% 

(Fifty per cent) of the estimated cost. 

(or) 

iii) One similar completed service costing not less than the amount equal to 80% 
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(Eighty per cent) of the estimated cost. 

“Similar work” shall mean. 

The term “similar work” means “Supply/erection/ and commissioning of Passengers lift 

/elevators/escalators/movable steps with allied electrical works.” 

Copies of work order(s) & respective satisfactory completion(s) / performance 

certificate(s) must be furnished in support of meeting similar work experience. In case 

of experience other than Central / State Government / Autonomous bodies / PSEs/PSUs/ 

Public Limited Companies, the bidder has to submit TDS certificate for the past 

experience, only then the experience will be considered. 

The above said details shall be furnished by the bidder in the Form IV of Annexure A. 

5. Bidder should submit the Scanned copy of valid license "ESB/” ESA"/"EA" grade 

issued by the Licensing Board, if required.  

6. The bidder should have (i) EPF registration certificate; (ii) ESI; (iii) Permanent Account 

Number [PAN]; (iv) Income Tax Return of preceding three years; and (v) GST 

Registration Certificate etc. 

7. Other details can be seen in the Tender documents. The Bidders are advised to read the 

whole document carefully and submit their tender/bid strictly, meeting the requirements 

spelled out in the bid document. 

8. The bid document is required to be submitted only through e-tender web portal 

https://etenders.gov.in/eprocure/app. 

9. While E-tendering all the supporting documents as stated in Annexure A have to be 

signed in each and every page serially numbered along with seal and shall be uploaded 

by the Bidders. No hardcopies need to be sent to the Authority. 

10. The Authority will not be held responsible for any technical snag or network failure 

during online bidding. 

11. The Authority reserves the right to cancel any or all bids without assigning any reason. 

 

 

https://etenders.gov.in/eprocure/app
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SECTION II 

INSTRUCTION TO BIDDERS 
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PREPARATION OF BID 

11 LANGUAGE OF BID 

12 BID PRICES 

13 BID VALIDITY 

14 BID CURRENCIES 

15 BID SECURITY/ EARNEST MONEY DEPOSIT (EMD) 

16 DOCUMENTS COMPRISING THE BID 
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10 

  

 

 

18 DEADLINE FOR SUBMISSION OF THE BIDS 

19 LATE BIDS 

20 MODIFICATION AND WITHDRAWAL OF BIDS 

 
OPENING AND EVALUATION 

21 BID OPENING 

22 CLARIFICATION ON BIDS 

23 EVALUATION & COMPARISION OF BID 

 
AWARD OF CONTRACT 

24 AWARD CRITERIA 

25 PURCHASER’S RIGHT TO ACCEPT OR REJECT ANY OR ALL 

THE BIDS 

26 NOTIFICATION OF AWARD 

27 SIGNING OF CONTRACT 

28 PERFORMANCE SECURITY DEPOSIT or PERFORMANCE 

GUARANTEE 

 
OTHER INSTRUCTIONS 

29 PROVISION OF PUBLIC PROCUREMENT (PREFERENCE TO 

MAKE IN INDIA) 

30 INTEGRITY PACT 
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SECTION II 

INSTRUCTION TO BIDDERS 

 

1. TENDER NOTICE: 

1.1. Electronic Tenders (Online) are invited in the “TWO COVER” system on behalf of 

V.O.CHIDAMBARANAR PORT AUTHORITY (VOCPA) from interested, reputed 

and experienced eligible bidders for the work as mentioned in the Notice Inviting 

Tender (NIT) Section-I. The bidder must fulfill the eligibility criteria and other 

requirements stipulated in the bid document. 

1.2. Bid document having all details are available at the URL of the e-Tender web portal 

https://etenders.gov.in/eprocure/app or at the Port website www.vocport.gov.in for 

downloading during the period specified in the NIT (Section-I). The completed bid 

documents are required to be submitted only through online (e-mode) offered on the e-

Tender web portal https://etenders.gov.in/eprocure/app. Bids in any other manner 

will be rejected, and no correspondence on such matter will be entertained. No bids shall 

be accepted off-line. 

 

2. PARTICIPATING IN THE TENDER IN THE E-PROCUREMENT PORTAL: 

2.1. The intending Bidders are required to register on the e-Tender web portal 

https://etenders.gov.in/eprocure/app (If not already registered) by clicking “Online 

Bidder Enrollment” option in order to obtain user-id and password and then to activate 

their respective user-id by using Digital Signature Certificate (Class-III). The bidders 

will have to accept, unconditionally, the online user portal agreement which contains 

all the terms and conditions of NIT including commercial and general terms and 

conditions and other conditions, if any, along with an online undertaking in support of 

the authenticity of the declarations regarding facts, figures, information and documents 

furnished by the bidder online; The bidder shall visit the homepage of the e-tender portal 

for getting information to be followed for bidding in the e- tender portal. 

2.2. Any prospective bidder can view or download the bid documents from the e-Tender 

web portal https://etenders.gov.in/eprocure/app during the period as indicated in NIT / 

home page of portal. 

2.3. In the case of any failure, malfunction, or breakdown of the electronic system used 

during the e-Procurement process, the Tender Inviting Authority shall not accept any 

responsibility for such failures or breakdowns other than in those systems strictly within 

their own control. 

 

3. ELIGIBLE BIDDERS: 

3.1. All eligible bidders meeting the eligibility criteria as defined in NIT (Section-I) can 

participate in the tender. 

3.2. Bidder means any eligible person or firm or company.  

https://etenders.gov.in/eprocure/app
http://www.vocport.gov.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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3.3. For Joint Venture / Consortium, Maximum numbers of partners in JV shall be limited 

(say – Three). In case of JV, all the partners shall be jointly and severally liable for the 

successful completion of work. 

3.4. Bidders who have been nonperforming /debarred / blacklisted by any Purchaser / 

Employer / Client at the time of bidding shall not be allowed to participate in this tender. 

4. COST OF BIDDING: 

The Bidder shall bear all costs associated with site visit(s), pre-bid / post bid 

conference(s), preparation and submission of his Bid, opening of price bid and VOCPA 

will in no case be responsible or liable for those costs regardless of the conduct or 

outcome of the bidding process. 

 

5. LOCAL CONDITIONS: 

5.1 It will be imperative for each Bidder to fully inform himself of all local conditions and 

factors which may have any effect on the execution of the works covered under the 

bidding documents and specifications. VOCPA will not entertain any request for 

clarifications from the Bidders regarding such local conditions. 

5.2 It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the bid. Neither any change in the time schedule of the 

contract nor any financial adjustment arising thereof which are based on the lack of 

such clear information, its effect on the cost of the works to the Bidder shall be permitted 

by the VOCPA. No claim for financial adjustment to the contract awarded under these 

specifications and documents will be entertained by the VOCPA. 

 

6. SITE VISIT: 

6.1 The Bidder, at the bidder’s own responsibility and risk are encouraged / advised to carry 

out the site visit to VOC Port at their own cost for the intended work and to inspect / 

examine & assess the site condition and its surroundings and satisfy themselves prior 

to submission of his bid. 

6.2 In general, they shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A 

Bidder shall be deemed to have full knowledge of the site, whether he inspects it or not 

and no extra charges arising out of any misunderstanding or otherwise shall be allowed. 

Bidders shall submit a realistic offer for the execution of the work at their own cost 

without any liability on VOCPA. 

6.3 It is implied that on submission of the bid/tender, the Bidder is deemed to have read the 

Tender document, clearly understood & satisfied himself regarding terms & conditions, 

scope of work and specifications of the work & services to be executed, local conditions 

and other factors likely to be encountered & having a bearing on the execution of work 

thereof. The price quoted in the Cover B – Price bid are adequate and all-inclusive 

with respect to all factors, circumstances, and conditions likely to be incidental, both 

direct and indirect, to the work and services mentioned in the subject tender. 
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7. PRE-BID MEETING 

A pre-bid meeting, if any, will be conducted on the date, time and place as specified in 

NIT (Section – I) at V.O.Chidambaranar Port Authority, Tuticorin. Interested bidders 

can participate in the pre-bid meeting. 

 

8. UNDERSTANDING AND CLARIFICATION ON BIDDING DOCUMENTS: 

A prospective bidder requiring clarification regarding discrepancies or omissions in the 

tender documents or in doubt as to the true meaning of any part, may send queries 

at once in writing/email / through e-tender portal, provided the queries are raised during 

the period as mentioned in the NIT / home page of portal. Any queries received after 

the due date shall not be considered and no reply to such queries will be given. Reply 

to queries shall be given by VOCPA only if the queries requested for are considered 

appropriate by VOCPA. Verbal clarifications and information given by the VOCPA or 

his employee(s) or his representative(s) shall not in any way be binding on the VOCPA. 

 

9. AMENDMENT TO BID DOCUMENTS: 

9.1. At any time prior to the due date & time of opening of bids, VOCPA may, for any 

reason, whether at its own initiative or in response to a clarification sought by any 

prospective bidder, modify the bidding documents, bidding process, terms & conditions, 

specifications, etc. by issuing Corrigendum and/or Addendum. 

9.2. Any Corrigendum and/or Addendum thus issued shall be part of bidding documents and 

shall be notified only on the web portal https://etenders.gov.in/eprocure/app. Bidders 

intending to participate in the tender shall be solely responsible for checking the portal 

for any amendment issued in the shape of Corrigendum and/or Addendum. 

9.3. In order to afford prospective bidders reasonable time to take the amendment into 

account in preparing their bids, VOCPA may, at its discretion, extend the deadline for 

the submission of bids. 

 

10. BIDDER’S RESPONSIBILITY: 

10.1 Contacting VOC Port Authority: 

Bidder shall not contact VOC Port Authority on any matter relating to its Bid from the 

time of the Bid Opening to the time the contract is awarded. Any effort by any Bidder 

to influence VOC Port Authority in the Bid Evaluation, Bid Comparison, or Contract 

Award decision shall    result in disqualification of the bidder. 

10.2 Undertaking By the Bidders: 

(i) The Bidder undertakes, if his tender is accepted, has to enter into and execute, when 

called upon to do so, a Contract Agreement as provided in Annexure B with such 

modifications as agreed upon. Until the formal Contract Agreement is prepared and 

executed, this tender/bid document together with the written acceptance shall form a 

binding agreement between the Port and the Contractor. 

(ii) The Bidder undertakes, if his tender is accepted, has to give the required performance 

https://etenders.gov.in/eprocure/app
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security as per Clause No. 28 of ITB. 

(iii) The Bidder shall submit a declaration as provided in the Form VI of the bid document 

that the Bidder has no litigation and arbitration against the Port for a period of past 5 

years and that the bidder has not been blacklisted or debarred in the last 3 years from 

providing service by any of the Central / State Government / Autonomous bodies / 

PSEs/PSUs and any other organizations in India prior to the submission date of tender 

mentioned in the NIT and the same shall be uploaded along with the bid document in 

the E-tender portal. 

(iv) The bidders shall give an undertaking that they have not made any payment or illegal 

gratification to any person / authority connected with the bid process so as to influence 

the bid. process and have not committed any offence under the Prevention of Corruption 

Act (PC Act) in connection with the bid. 

10.3 Declaration By the Bidder: 

The bidder, in a hundred rupees non-judicial stamp paper, shall furnish a declaration to 

the effect, that he has completely read the bid documents and found himself to be 

eligible before submission of the bid, as specified in Form VIII. 

 

PREPARATION OF BID 

 

11. LANGUAGE OF BID: 

The bid prepared by the Bidder and all correspondences and documents relating to the 

bid exchanged by the Bidder and VOCPA shall be written in the English language, 

provided that any printed literature furnished by the Bidder may be written in another 

language so long as it is accompanied by an English translation of its pertinent passages 

in which case for the purpose of interpretation of the Bid, the English translation shall 

be considered. 

 

12. BID PRICES: 

12.1. The Bidder shall quote, on the prescribed Price Schedule, the landed prices (FOR 

Destination basis) of all the goods and services at VOCPA. 

12.2. The quoted price shall be a firm lump-sum price and shall be as on the opening of the 

bid. The Bidder shall ensure that the prices are rational, reasonable. The above lump-

sum price shall include all the taxes (except GST), duties, fees, all types of Cess, 

insurance, transportation, packing, forwarding and all other incidentals required for 

execution of the contract in all respect. In case of change in /Custom Duties/other 

Government taxes & levies during pendency of the contract, only incremental change 

will be paid, provided goods and services are executed during the original completion 

date of the Contract. Variation of taxes & duties during extended period of Contract 

shall only be considered on merit. 

12.3. No price escalation shall be admissible unless the contract specifically provides for it. 

In general, no price escalation is applicable on any account till the contract is executed 

in full and its subsequent amendments accepted by the Contractor even though the 
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completion / execution of the contract may take a longer time than the scheduled period 

incorporated and accepted in the contract. 

12.4. Also, by submitting a bid for the work, bidders shall be deemed to have satisfied himself 

by actual inspection of the site and locality of the work, that rates quoted by him in the 

Bid will be adequate to complete such work according to the specification and 

conditions attached hereto and he has taken into account all conditions and difficulties 

that may be encountered during its progress and to have quoted labour and material 

rates which shall include the cost of the material with taxes, duties and incidental 

charges as indicated in Section II, Clause No.12.1 and all other charges necessary for 

the completion of the work, to the entire satisfaction of VOCPA. 

 

13. BID VALIDITY: 

13.1. The bids shall be valid for a period of 120 days from the date of opening of Tender. 

13.2. During this period, the bidder shall not be permitted to withdraw or vary their offers, 

once made and if they do so, earnest money deposit EMD paid by the bidder will be 

forfeited. 

13.3. In exceptional circumstances, prior to the expiry of the original time limit, the “Tender 

Inviting Authority” may request the bidders to extend the period of validity for a 

specified additional period. The request and the bidders’ responses shall be made in 

writing or by e- mail. A bidder may refuse the request without any risk of forfeiture of 

Bid Security (EMD). 

13.4. A bidder agreeing to the request will not be required or permitted to modify his bid but 

will be required to extend the validity of his bid for the period of the extension. 

 

14. BID CURRENCIES: 

The prices shall be quoted in the currency of Indian Rupees only. The price quoted in 

the currency of Indian rupees in the ‘Price Schedule’ shall be firm and shall not be 

varied on account of exchange rate fluctuation during the bid validity/contract period. 

 

15. BID SECURITY/ EARNEST MONEY DEPOSIT (EMD): 

15.1. The Bidder shall furnish, as part of its bid, a bid security (EMD) for the amount 

stipulated in the NIT (Section I). 

15.2. Any bid not accompanied by prescribed bid security shall be rejected by the VOCPA   

as being non-responsive. 

15.3. All bidders other than an MSEs should pay the EMD through online payment gateway 

mode in CPP e-tender web Portal. Otherwise, his/her/their tender will be rejected. The 

bidders may follow the instructions and guidelines in Bidders Manual Kit - Open Source 

Software Link available in 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit &service =page for 

making Online Payment Procedure (Bidder Manual for Online Payment in e-

Procurement Portal (Tender Fee, EMD & others)). 

15.4. The bid securities of unsuccessful bidders will be returned at the earliest after expiry of 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit%20&service%20=page
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the final bid validity period and latest by 30th day after the award of contract. 

15.5. A bidder’s bid security will be forfeited if the bidder: 

1. Withdraws or amends its / his bid. 

2. Impairs or derogates from the tender in any respect within the period of 

validity of the tender. 

3. If the bidder does not accept the correction of his bid price during evaluation. 

4. If the Bidder submits fraudulent documents and / or wrong information in 

support of its eligibility / qualification 

5. In case of any bidder found indulged in corrupt, fraudulent, coercive, 

undesirable, and restrictive practices during the bidding process and 

6. If the successful bidder fails to sign the contract or furnish the required 

performance security within the specified period. 

15.6. No interest shall accrue or is payable on the EMD from the date of its remittance 

till it is returned to the bidders. 

15.7. Bid security shall be refunded to the successful bidder on receipt of a performance 

security and signing of contract. Bid security of the successful bidder may be adjusted 

against Security Deposit if requested by the successful bidder. 

15.8. If successful bidder on award of contract fails to sign the contract or to submit a 

performance security within the specified period, EMD will be forfeited, and the bidder 

will be suspended for a period of 3(three) years from being eligible to submit Bids for 

contracts with VOCPA. 

15.9. The MSEs are exempted from payment of Bid Security subject to furnishing of relevant 

valid Certificate by uploading the said valid certificate copy at the time of submission 

of their bid along with the details duly filled in as per Form-IIB. MSE bidders claiming 

exemptions from EMD as per MSME guidelines must also register Udyam Registration 

Certificate indicating URN (Udyam Registration Number) issued from MSME, in order 

to avail the benefits available to MSEs as contained in public procurement policy. 

 

16. DOCUMENTS COMPRISING THE BID: 

16.1 The bidder is required to download all the documents for the preparation of his bid. The 

bidders are strongly advised to examine all the instructions, forms, terms, and 

specifications in the Tender/Bid documents. It is the bidders’ risk & responsibility to 

furnish all the information required by the Tender/Bid Document or submission of a 

Bid techno-commercially responsive, in every respect. 

16.2 The bidder shall carefully prepare the list of required documents that are asked for 

submission along with the bid. The bid shall be a technical bid or Techno-Commercial 

bid and financial bid. The bid shall be prepared as under and uploaded the same online 

through E-Procurement Portal in two cover system and digitally signed by the 

authorized representative of the bidder as follows: 
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Cover A – Techno-Commercial Bid: 

1. Scanned copy of system generated proof towards successful payment of EMD 

along with filled in Form-IIA or Valid Certificates by MSEs for claiming 

exemption along with filled in Form-IIB. 

2. Eligibility information with regard to “Similar Work Past Experience” as below: 

a. Scanned copy of filled in Form-IV with regard to experience (work order 

with detailed BOQ and satisfactory completion/ performance certificate) to 

meet similar work experience as per the eligibility criteria indicated in the 

NIT. 

b. Scanned copy of satisfactory completion/ performance certificates as per 

Form- IV A 

c. Scanned copy TDS certificate as per Form- IV B in case of bidders 

submitting satisfactory completion/ performance certificate for work carried 

out in non- Government organizations/ Private organizations. 

3. Eligibility information with regard to Financial Capability as below: 

Scanned copy of duly filled in Form-III along with profit & loss statements for 

the last 3(three) years ending 31st March of the previous financial year duly 

certified by the Chartered Accountant. 

4. Scanned copy of Income-Tax Permanent Account Number card 

5. Scanned copy of GST, ESI & EPF registration certificate 

6. Copies of original registration certificate documents incorporating the legal 

entity and defining its legal status, place of registration and principal place of 

business, etc. 

7. Declaration of Authorized Representative in Form-V (if applicable) in non-

judicial stamp paper with denomination not to be lesser than Rs.100/- duly 

signed by all Partners / Directors. The bidder must submit the resolution copy 

of the Firm/LLP/Company authorizing a partner to represent the bidder 

including signing of bid and discharge of all Tender/ bid related matters, else, 

all the Partners / Directors of the Firm/LLP/Company have to sign the Form V 

in non-judicial stamp paper in duly authorizing Partner / Person/Director to 

represent. 

8. Declaration of no deviation on Technical and commercial terms and conditions 

in 

Form VII. 

9. Local Content declaration & Self Certification as per Form- XI 

10. Details of Technical Manpower to be deployed for execution of work 

[wherever applicable if specifically asked for in bid document. 

11. Scanned copy of valid license "ESB/” ESA"/"EA" grade issued by the 

Licensing Board.  
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12. Filled in & signed Integrity pact as per Form XII prepared on non-judicial 

stamp paper, if applicable as per Clause No.30 of ITB. 

13. Any other documents which need to be uploaded, as a support to bidder’s 

qualification/ responsiveness to the bid. 

14. In addition, the following information as detailed below should also be submitted. 

a. Scanned copy of duly filled in Bid cover letter – Form-I 

b. Scanned copy of letter informing/conforming against that firm have not 

been+ declared ineligible / blacklisted/debarment and Information regarding 

any litigation and arbitration against the Port in filled in Form-VI 

c. Scanned copy of Bank Mandate Form signed and duly filled in Form-IX 

d. Scanned copy of signed and duly filled Tender acceptance letter-Form X 

e. Scanned copy of Form –VII signed and duly filled (Schedule of No Deviation) 

f. Declaration by the bidder of not making any payment or illegal 

gratification to any person / authority connected with the bid process so as 

to influence the bid process and have not committed any offence under the 

Prevention of Corruption Act (PC Act) in connection with the bid. (As per 

Form-VIII) 

15. In order to file an error-free tender/bid, the bidders may make use of the 

qualification documents to be uploaded list provided in the Pre-qualification 

and Responsiveness Information in Annexure A of the bid document to 

identify the documents to be scanned and uploaded in support of their bid. 

Scanned copy of duly filled in Annexure A shall be uploaded by the Bidder. 

NB:    Please note that bidders should upload only the documents that are mentioned 

in the preceding clauses. The bidders need not send any documents (Hard Copy) 

to the Tender Inviting Authority. The NIT, corrigendum/ addendum published 

by Tender Inviting Authority need not be uploaded and will be deemed to be 

part of the bid. Bid documents may be scanned with 100dpi with black and 

white option which helps in reducing size of the scanned document. 

Cover B – “Financial Bid” shall comprise. 

1.0 Price Schedule 

16.3 Price proposal by the bidder: 

16.3.1 In the E-Procurement Portal, an intelligent Price Schedule / Bill of Quantity in 

Microsoft Excel format shall be made available to the bidder. 

16.3.2 The bidder shall bid for the whole works as described in the Price Schedule. 

16.3.3 The bidder shall be deemed to have satisfied himself/herself as to the correctness 

and sufficiency of the Tender and the rates and prices quoted in the Price 

Schedule, all of which shall cover all his/her obligations under the Contract and 

all matters & things necessary for the proper execution and completion of the 

work and the remedying of any defects therein. 
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16.4 Bidders shall submit offers that fully comply with the requirements of the Tender 

documents. Conditional offers or alternative offers will not be considered in the process 

of bid evaluation. 

 

17 FORMAT AND SIGNING OF BID: 

17.1 The bidder shall upload the completed bid at his/her convenience within the final 

date and time of submission. The bidder shall only submit a single copy of the required 

documents and Price Bid in the portal. The Bidders are advised to upload the completed 

Bid document well ahead of bid closure time to avoid any last-moment problem of 

power failures, network failure, etc. VOCPA shall not be responsible in any manner. 

17.2 The bidder shall ensure the correctness of the bid prior to uploading and also ensure 

clarity/legibility of the document uploaded by him/her to the portal, especially the 

scanned documents. Non-submission of legible documents may render the bid non-

responsive. However, VOCPA, if so desires, can ask for legible copies or original 

copies of scanned documents and statements uploaded in the portal within the specified 

period for verification provided such document in no way alters the Bidder’s price bid. 

If the Bidder fails to submit the original documents within the stipulated date, his bid 

shall be considered nonresponsive. 

17.3 The bidder shall digitally sign on all the statements, documents, certificates uploaded 

by him/her in support of the Pre-qualification and Responsiveness of the bid, owning 

responsibility for their correctness/ authenticity. The bidder must note that 

misrepresentation of facts and/or submission of fraudulent documents or submission of 

bid in an irresponsible manner may disqualify the bidder from participating in any 

tender of VOCPA and also termination of any other ongoing contracts with forfeiture 

of the Security Deposit. VOCPA reserves the right to verify the authenticity of the 

documents/information submitted by the bidder. 

17.4 The signatory of the bid documents shall be Bidder himself or a person duly authorized 

and holding power of attorney to do so on behalf of the Bidder, as furnished in Form-

V of the bid document. 

18 DEADLINE FOR SUBMISSION OF THE BIDS: 

18.1 The online bidding will remain active till the last date and time of the bid submission. 

Once the date and time (Server date and time) are over, the bidder will not be able to 

submit the bid. The date & time of bid submission should remain unaltered even if the 

specified date for the submission of bids declared a holiday for the VOCPA. 

18.2 The Tender Inviting Authority/ VOCPA may extend the deadline for submission of bids 

by issuing an amendment in accordance with Clause No.9.0 of this Section, in which 

case all rights and obligations of the VOCPT and the bidders previously subject to the 

original deadline will then be subject to the new deadline. The new date after extension 

shall be available on the Tender portal. 

 

19 LATE BIDS: 

The system shall reject the submission of any bid through the portal after the closure of 
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the receipt time. For all purposes, the server time displayed in the e-procurement portal 

shall be the time to be followed by the bidder and concerned officers. 

 

20 MODIFICATION AND WITHDRAWAL OF BIDS: 

20.1 In the E-Procurement Portal, it is allowed to modify the bid any number of times before 

the final date and time of submission. The bidder shall have to log on to the system and 

resubmit the documents as asked for by the system, including the price bid. In 

doing so, the bids already submitted by the bidder will be removed automatically from 

the system, and the latest bid only will be admitted. But the bidder should avoid 

modification of bid at the last moment to avoid system failure or malfunction of internet 

or traffic jam or power failure etc. If the bidder fails to submit his/her modified bids 

within the designated time of receipt, the bid already in the system shall be taken for 

evaluation. 

20.2 In the E-Procurement Portal, withdrawal of bids is allowed. But in such a case, the 

bidder has to write a confidential letter with appropriate reasons for his/her withdrawal 

addressed to the Tender Inviting Authority and upload the scanned document to the 

portal in the respective bid before the closure of submission. The system shall not allow 

any equipment withdrawal after the expiry of the closure time of the bid. 

 

OPENING AND EVALUATION 

 

21 BID OPENING: 

21.1 Bid opening dates are specified during the publishing of tender or can be extended vide 

corrigendum. These dates are available in NIT / Corrigendum as well as the home page 

of the portal. 

21.2 If the specified date of bid opening is declared a holiday for VOCPA, the bids shall be 

opened at the appointed time on the next working day. 

21.3 If the required EMD has not been provided or exemption from EMD is claimed without 

acceptable proof of exemption, the bid will not be considered for techno-commercial 

evaluation. 

21.4 The Cover A – Techno-commercial Bid containing the techno-commercial documents 

listed in the Pre-Qualification and Responsiveness Information in Annexure A and any 

other documents uploaded by the Bidders as required for bidding purpose will be 

opened through. online on the scheduled date and time in the presence of such bidders 

and/or their authorized representatives, who wish to be present at the time of opening, 

at their own cost. 

21.5 The Price bid of the shortlisted bidders i.e., technically qualified bidders will alone be 

opened by the Port on a date and time to be notified later. 

 

22 CLARIFICATION ON BIDS: 

During evaluation and comparison of the bids, the VOCPA may, at his discretion, ask 

the bidder for clarification on the bid. The request for clarification shall be given in 



21 

  

 

writing by registered/ Speed Post/Registered e-mail/uploaded on the e-procurement 

Portal, asking the bidder to respond by a specified date, and also mentioning therein 

that, if the tenderer does not comply or respond by the date, his tender will be liable to 

be rejected. Depending on the outcome, such tenders are to be ignored or considered 

further. No change in prices or substance of the bid shall be sought, offered, or 

permitted. No post-bid clarification at the initiative of the bidder shall be entertained. 

The shortfall information/documents should be sought only in case of historical 

documents which pre-existed at the time of the tender      opening, and which have not 

undergone change since then. (Example: if the Permanent Account Number, 

registration with GST has been asked to be submitted and the tenderer has not provided 

them, these documents may be asked for with a target date as above). So far as the 

submission of documents is concerned with regard to qualification criteria, after 

submission of the tender, only related shortfall documents should be asked for and 

considered. For example, if the bidder has submitted a work /supply order without its 

completion/ performance certificate, the certificate can be asked for and considered. 

However, no new work supply/work order should be asked for so as to qualify the 

bidders. 

 

23 EVALUATION & COMPARISION OF BID: 

23.1 Evaluation of Techno-Commercial Bid: 

In evaluation of the techno-commercial bid, conformity of the eligibility/ qualification, 

technical and commercial conditions to those in the bid document is ascertained. 

Additional factors, if any, incorporated in the tender documents may also be considered 

in the manner indicated therein. A responsive tender is one which inter-alia confirms to 

all the terms and conditions including general and special conditions of the entire bid 

documents without any deviation or reservation and the same shall be determined as 

described below: 

i) The documents uploaded by the bidder as specified in Form IV read with     Section 

II, Clause 16.2.2), will be evaluated basing on the performance certificate / work 

completion certificate of similar nature of the work and value of the work fulfilling the 

eligibility criteria. 

ii) The financial capability will be evaluated based on the information provided in Form 

III of Annexure A read with Section II, clause 16.2.3). 

iii) After scrutiny of the documents uploaded in the Cover A – Techno-commercial Bid, 

the eligible bidders will be pre-qualified based on the details provided by them. 

iv) The Port may verify the original documents of the scanned copies uploaded by the 

Bidder during evaluation or at any time, if required. In case the documents submitted 

by the bidders found to be forged/ false, the port will take appropriate penal action 

including cancellation of the work order issued and blacklisting of the firm/ company 

for a period of 3 years. 
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v) The shortlisted bidders after the techno commercial evaluation will be informed through 

e- mails after short listing and the same will also be published in the Port website. Any 

bidders who have participated in the tender having any objections or observations shall 

inform the same to the designated e-mail id, within a period of seven days from the date 

of publishing on the website. Objections if any, received after this date will not be 

entertained. 

vi) Objections so received will be duly examined as per the terms and conditions of the 

tender and the decision will be posted on the website. The decision of the competent 

authority, in this regard, will be final and binding and no further objections will be 

entertained once the decision is finalized. 

23.2 Financial Evaluation: 

i) The due date of opening of Cover B- Financial Bid shall be scheduled and intimated 

to the prequalified bidders through portal. 

ii) The Financial Bid of the pre-qualified & responsive bidders will be opened on the pre- 

published / notified date &time in the presence of bidders or their authorized 

representative who wish to be present. The participating bidders can also witness the 

opening of price bids online by logging on to the portal with their DSC from anywhere. 

iii) The financial evaluation shall be made on the basis of total price as indicated Price 

Schedule/ Bill of quantity. VOCPA is not bound to accept the lowest quoted offer. 

Conditions, if any, with Price Bid shall not be considered for any purpose. 

23.3 Evaluation of the bid does not exonerate the bidders from checking their original 

documents. VOCPA reserves the right to verify the authenticity of the 

documents/information submitted by the bidder. 

As per Section-468(Forgery for the purpose of Cheating) and Section–471(using as 

genuine, a forged document) of IPC-1860, use of fraudulent/forged document for the 

purpose of participating in any tender is a punishable offense. Hence, in such cases, 

VOCPA shall have no other option than to take the following actions against the firm, 

which has restored to use of forged/fraudulent documents in any tender. It is also 

applicable if, at a later date, the bidder is found to have misled the evaluation through 

wrong information. 

At the time of the bidding stage 

(a) Termination of any other ongoing contracts with forfeiture of the Security 

Deposits. 

(b) Blacklisting / debarring / tender holiday of the firm under the Prevention of 

Corruption Act,1988 for a period of three years from the date of blacklisting. 

At the time of contract execution 

(a) Termination of the contract with forfeiture of the Security Deposits. 

(b) Termination of any other on-going contracts with forfeiture of the Security 

Deposits. 
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(c) Blacklisting of firm under Prevention of Corruption Act, 1988 for a period of 

three years from the date of blacklisting. 

23.4 Conditional bids may be rejected by VOCPA. VOCPA is not bound to accept the lowest 

quoted offer. Conditions, if any, on any document enclosed with Price Bid shall not be 

considered for any purpose. 

AWARD OF CONTRACT 

 

24 AWARD CRITERIA: 

The Tender Inviting Authority, on behalf of VOC Port Authority, will award the 

contract to the bidder whose bid is the lowest evaluated Bid as per tender conditions. 

 

25 PURCHASER’S RIGHT TO ACCEPT OR REJECT ANY OR ALL THE BIDS: 

VOC Port reserves the right to accept or reject any bid and to annul the bidding process 

at any time prior to award of contract without thereby incurring any liability to the 

affected Bidder or Bidders on the grounds of VOC Port Authority’s action. 

 

26 NOTIFICATION OF AWARD: 

Prior to the expiration of Bid Validity, the Successful bidder will be notified in the form 

of Letter of Acceptance/ Award or Work Order which will be communicated by 

registered letter or by mail that his Bid has been accepted. The successful bidder has to 

furnish Performance Security & additional security (if any), and non-judicial stamp 

paper for signing of Contract / Agreement within 15 (fifteen) days from date of issuance 

of Letter of Acceptance/ Award or Work Order. The issue of the letter of acceptance 

shall be treated as the closure of the Bid process. 

 

27 SIGNING OF CONTRACT: 

The successful has to furnish the Performance Security Deposit (PSD), as per the 

Tender Conditions. The Contractor shall be required to execute an agreement in the 

proforma prescribed by the V.O.Chidambaranar Port Authority (as per Annexure B) 

on Tamil Nadu Government State stamp paper of the required value within 28 days 

from the date of issue of letter of acceptance /Work Order. In the event of failure on the 

part of the successful bidder to execute the agreement within the above stipulated period, 

or the period agreed by the Port, VOC port being in such circumstances entitled to treat 

the successful bidder as in breach of contract and proceed accordingly. 

 

28 PERFORMANCE SECURITY DEPOSIT or PERFORMANCE GUARANTEE: 

28.1 The successful bidder (Contractor) shall furnish an amount of 3% of the Contract Price 

as Performance Security in the form of Bankers' Cheque or irrevocable Bank Guarantee 

obtained from the Nationalized / Scheduled bank having net worth of above Rs.100 

crores having its branch at Tuticorin and payable at Tuticorin, as per specimen in 

Annexure C or online payment through RTGS/NFFT to the account whose details are 

provided as below: 



24 

  

 

 

 

A 
Name and address of the 

bank 

Indian Overseas Bank, Harbour

 Branch, Tuticorin-628004. 

B Name of the branch Harbour Branch 

C IFSC code IOBA0000143 

D Account Number 014301000000001 

E Type of Account Savings Account 

 

F 

 

Beneficiary’s Name 
FA & CAO, V.O.Chidambaranar Port 

Authority, Tuticorin 

The successful bidder may also submit the performance security in the form of 

Insurance Surety Bond. 

Performance Security is to be furnished within 15days from the date of issuance of 

Letter of Acceptance/ Award or Work Order towards successful performance of the 

Contract and it should remain valid for a period of 60 (sixty) days beyond the date of 

completion of all contractual obligations of the contractor, including warranty period. 

However, the Engineer may relax the time limit of 15 days for submission Performance 

Security and extend it by further period of 10 days in extraordinary circumstances for 

the reasons recorded. If the performance Security is not deposited in time as prescribed 

above, the LOA shall stand cancelled automatically and the Earnest Money Deposit will 

be forfeited, and action shall be initiated as per Clause No. 15.8 of ITB 

The contractor shall furnish the BG towards performance security by the issuing bank 

directly to the Port. This will not bear any interest. Bank Guarantee, obtained from the 

Nationalized Bank /Scheduled bank in the format prescribed, shall be in compliance 

with for a digital confirmation for the Bank Guarantee and the BG not complying 

with this shall not be considered. 

The Contractor shall ensure that the Performance Security is valid and enforceable until 

the Contractor has executed and completed the Works including warranty period and 

remedied any defects. If required, the Contractor shall extend the validity of the 

Performance Security accordingly. 

The performance security will be forfeited in the event of breach of contract by the 

Contractor. 

The performance security should be refunded to the Contractor without interest, after 

the Contractor duly performs and completes all obligations under the contract but not 

later than completion of the Warranty Period. 

28.2 Security Deposit / Retention Money: 

In addition to Performance Security, Security deposit / retention money for an amount 

of 5% of the contract value shall be recovered by deducting @10% from each running 

bill subject to a maximum accumulation of 5% of the contract value. The earnest money 
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instead of being released may form part of the security deposit. The contractor may, at 

his option, replace the retention amount with an unconditional BG at the following 

stages: 

1. After the amount reaches half the value of the limit of retention money; and 

2. After the amount reaches the maximum limit of retention money. 

One-half of the retention money (or BG, which replaced retention money) shall be 

released to the contractor without interest on the issue of completion certificate; The 

other half of the retention money (or BG, which replaced the retention money) shall 

be released to the contractor without interest, after he duly performs and completes all 

obligations under the contract but not later than completion of the Warranty Period. 

OTHER INSTRUCTIONS 

29 PROVISION OF PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN 

INDIA): 

The provisions contained in Public Procurement (Preference to Make in India) Order 

2017 as Amended by OM No.P-45021/2/2017 – PP(BE-II) dated 16.09.2020 further as 

amended from time to time if any, shall be applicable to this tender. 

i. The margin of purchase preference applicable is 20% or as decided by the relevant 

Nodal Ministry for the item from time to time. 

ii. The minimum local content for Class I and Class II local suppliers shall be 50 % and 

20 

% respectively or as decided by the relevant Nodal Ministry for the item. 

iii. Procurements where the estimate value is less than Rs.5.00 Lakhs shall be exempted 

from this order. 

iv. Verification of Local Content: 

a. For procurement value up to 10.00 Crores: The class I local supplier /Class II 

local supplier at the time of tender, bidding or solicitation shall be obliged to 

indicate percentage of local content and provide Self Certification (as per the 

format enclosed) that the item offered meets the local content requirement for 

Class I local supplier / Class II suppliers as the case may be. They shall also give 

details of the locations at which the local value addition is made. 

b. For procurement value above Rs.10.00 Crores: The Class I local supplier / Class 

II local supplier at the time of tender, bidding or solicitation shall be required to 

provide certificate from the statutory auditor or cost auditor of the company (in 

case of companies) or from a practicing cost accountant or practicing chartered 

accountant (in respect of suppliers other than companies) giving the percentage 

of local content. The Tenderer shall submit the Declaration as per Form XI. 

 

30 INTEGRITY PACT: 

For every work / procurement / contract the value of which is Rs.1crore and above, the 

Integrity Pact agreement format as given at Form – XII shall form a part of the bid 
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document. In case of e-tendering, scanned copy of filled in & signed Integrity pact as 

per Annexure C, prepared in non-judicial stamp paper shall be uploaded along with 

technical bid by all the participating bidders and the original shall be submitted to 

Notice Inviting Tender Authority within 7 (Seven) days of opening of tender by all the 

participating bidders. The Integrity pact signed by the Purchaser and the bidder 

(successful bidder –Contractor) shall be made part of contract agreement. 
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SECTION III 

GENERAL CONDITIONS OF CONTRACT 

 

1. GENERAL PROVISIONS: 

1.1 Definitions: 

In the Conditions of Contract ("these Conditions"), which include Particular Conditions 

and these General Conditions, the following words and expressions shall have the 

meanings hereby assigned to them, except where the context requires otherwise. 

1.1.1 The Contract: 

1.1.1.1 “Contract” means the Notice Inviting Tender, the Bid / Tender and acceptance 

thereof and the formal legal Agreement, if any, executed between the Employer and 

the Contractor together with the documents referred to therein including General 

Conditions with appendices and any Special Conditions of Contract, the 

Specifications, Designs & Drawings, Scope of Work, Priced Schedule / Bill of 

Quantities and further any documents. All these documents taken together shall be 

deemed to form one Contract and shall be complementary to one another. 

1.1.1.2 "Contract Agreement" means the Employer and the Contractor shall enter into a 

Contract Agreement within stipulated days after the Contractor receives the Letter 

of Acceptance / Work Order, unless they agree otherwise. The Contract Agreement 

shall be in the format annexed to the bid document. The costs of non-judicial stamp 

paper of applicable value and other statuary charges (if any) in connection with 

entry into the Contract Agreement shall be borne by the Contractor. 

1.1.1.3 "Letter of Acceptance (LoA)/ Letter of Award / Notification of Award / Work 

Order (WO)” means the letter of formal acceptance, signed by the Employer. 

1.1.1.4 "Specification" means the document entitled specification, as included in the 

Contract, and any additions and modifications to the specification in accordance 

with the Contract. Such document specifies the works. 

1.1.1.5 "Drawings" means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Employer in 

accordance with the Contract. 

1.1.1.6 "Schedules" means the document(s) entitled schedules, completed by the 

Contractor and submitted, as included in the Contract. Such document may include 

the Bill of Quantities, data, lists, billing package and schedules of rates and/or 

prices. 

1.1.1.7 "Price Schedule / Bill of Quantities" means the documents so named (if any) 

which are comprised in the Schedules. 

1.1.1.8 “Tender/Bid” (including terms offers, quotations or proposals in certain contexts) 

means an offer to supply of goods, services, or execution of works made in 

accordance with the terms and conditions set out in the bid document inviting such 

offers. 
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1.1.1.9  “Tender/Bid documents” means a document issued by Employer, including any 

amendment / corrigendum thereto, that sets out the terms and conditions of the given 

procurement process including ‘Notice Inviting Tender’. 

1.1.1.10 “e-Tender” means conducting of procurement processes by the Employer with 

bidders for execution of works and services through use of information and 

communication technology (specially the internet) with the aim of open, 

nondiscriminatory, and efficient procurement through transparent procedures. 

1.1.2 Parties and Persons: 

1.1.2.1 "Party" means the Employer or the Contractor, as the context requires. 

1.1.2.2 "Employer/ Purchaser" (“Board”) means the Board of V.O.Chidambaranar Port 

Authority and assigns, acting through its Chairperson or any other Officer so 

nominated by the Board. 

1.1.2.3 "Contractor / Service Provider" means the person(s), firm or company whose 

Tender has been accepted by the Employer and includes the Contractor’s 

Representative(s), the successors and/or permitted assigns for the subject Contract. 

1.1.2.4 "Engineer" means the Chief Mechanical Engineer / V.O.Chidambaranar Port 

Authority or any other Officer nominated by Chairman. 

1.1.2.5 "Employer's Personnel" means the Engineer, his representative and all other staff, 

labour and other employees of the Employer; and any other personnel notified to 

the Contractor, by the Employer or the Engineer, as Employer's Personnel. 

1.1.2.6 "Contractor's Personnel" means the Contractor's Representative and all 

personnel whom the Contractor utilizes on Site, who may include the staff, labour 

and other employees of the Contractor and of each Subcontractor; and any other 

personnel assisting the Contractor in the execution of the works. 

1.1.2.7 "Contractor's Representative" means the person named by the Contractor in the 

Contract or appointed from time to time by the Contractor under Sub-Clause 4.2 

[Contractor's Representative], who acts on behalf of the Contractor. 

1.1.2.8 "Engineer’s Representative" means any Representative(s) of the Engineer, the 

assistants referred to in Sub-Clause 3.2 [Delegation by the Engineer] whose 

authority shall be notified in writing to the Contractor by the Engineer. 

1.1.2.9 "Sub-contractor" means any person named in the Contract as a subcontractor, or 

any person appointed as a subcontractor, for a part of the Works; and the legal 

successors in title to each of these persons. 

1.1.3 Money & Payments: 

1.1.3.1 "Contract Price" means accepted contract amount mentioned in the Letter of 

Acceptance towards execution and completion of the Works and the remedying of 

any defects. 

1.1.3.2 “Executed value” means the price defined in Sub-Clause 13.3 and includes 

adjustments in accordance with the Contract. 
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1.1.3.3 "Cost" means all expenditure reasonably incurred (or to be incurred) by the 

Contractor, whether on or off the Site, including overhead and similar charges, but 

does not include profit. 

1.1.3.4 "Currency" means Rupees in which part (or all) of the Contract Price is payable. 

1.1.3.5 "Performance Security" means the security (or securities, if any) under Clause 

28 of ITB [Performance Security]. 

1.1.3.6 "Security Deposit /Retention Money" means the accumulated retention moneys, 

which the Employer retains under Clause 28.1 of ITB [Security Deposit / Retention 

Money]. 

1.1.4 Dates, Periods and Completion: 

1.1.4.1 "Commencement Date" means the date notified under Sub-Clause 7.1 

[Commencement of Work]. 

1.1.4.2 "Time for Completion" means the time for completing the Works or a Section (as 

the case may be) under Sub-Clause 7.2 [Time for Completion], as stated in NIT/ 

Special Condition of Contract / Scope of Work / LoA (with any extension under 

Sub-Clause 7.4 [Extension of Time for Completion]), calculated from the 

Commencement Date. 

1.1.4.3 "Acceptance” means as defined under Clause 9 [Acceptance]. 

1.1.4.4 "Completion Certificate" means the certificate issued under Clause 9 [Acceptance]. 

1.1.4.5 “Warranty Period" means the period as mentioned under Sub-Clause 10.2. 

1.1.4.6 "Day" means a calendar day of 24 hours from midnight to the next midnight 

irrespective of the number of hours worked in that day. 

1.1.4.7 “Week” means, seven days without regard to the number of hours worked in any 

day in the week. 

1.1.4.8 “Month” means, month according to Gregorian calendar. 

1.1.4.9 "Year" means 365 days. 

1.1.5 Works & Goods: 

1.1.5.1 "Contractor's Equipment" means all apparatus, machinery, vehicles, and other 

things required for the execution and completion of the works and the remedying of 

any defects. However, Contractor's Equipment excludes Temporary Works, 

Employer's Equipment (if any), Plant, Materials and any other things intended to 

form or forming part of the Permanent Works. 

1.1.5.2 "Permanent Works" means the permanent works to be executed / maintained by 

the Contractor under the Contract. 

1.1.5.3 "Plant & equipment” means the apparatus, machinery and vehicles intended to 

form or forming part of the Permanent Works. 

1.1.5.4 "Materials" means things of all kinds (other than Plant & equipment) intended to 

form or forming part of the Permanent Works, including the supply-only materials 
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(if any) to be supplied by the Contractor under the Contract. 

1.1.5.5 "Temporary Works" means all temporary works of every kind (other than 

contractor's Equipment) required on Site for the execution and completion of the 

Permanent Works and the remedying of any defects. 

1.1.5.6 "Works" mean the Permanent Works and the Temporary Works, or either of them 

as appropriate including services under the Contract. 

1.1.5.7 "Section" means a part of the Works. 

1.1.5.8 "Goods" means Contractor's Equipment, Materials, Plant and Temporary Works, 

or any of them as appropriate. The term ‘goods’ also includes works & services 

which are incidental or consequence to supply of such goods, such as transportation, 

insurance, installation, commissioning, training, and maintenance. 

1.1.6 Other Definitions: 

1.1.6.1 "Contractor's Documents" means the calculations, computer programs and other 

software, drawings, manuals, models and other documents of a technical nature (if 

any) supplied by the Contractor under the Contract. 

1.1.6.2 "Employer's Equipment" means the apparatus, machinery and vehicles (if any) 

made available by the Employer for the use of the Contractor in the execution of the 

Works, as stated in the specification; but does not include Plant which has not 

been taken over by the Employer. 

1.1.6.3 "Force Majeure" is defined as in Clause 17 [Force Majeure]. 

1.1.6.4 "Laws" means all national (or state) legislation, statutes, ordinances and other laws, 

and regulations and by-laws of any legally constituted public authority. 

1.1.6.5 "Site" means the locations /places/lands where the Permanent Works are to be 

executed and to which Plant and materials are to be delivered or services to be 

provided or works to be executed and any other places as may be specified in the 

Contract as forming part of the Site. 

1.1.6.6 "Variation" means any change to the Works, which is instructed or approved as a 

variation under Clause 12 [Variations]. 

1.2 Interpretations: 

In the Contract, except where the context requires otherwise: 

(a) words indicating one gender include all genders. 

(b) words indicating the singular also include the plural and words indicating the 

plural also include the singular. 

(c) provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing, and 

(d) "written" or "in writing" means hand-written, printed, or electronically made, 

and resulting in a permanent record. 

(e) the marginal words and other headings shall not be taken into consideration 
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in the interpretation of these Conditions. 

1.3 Communications: 

Wherever these Conditions provide for giving or issuing of approvals, certificates, 

consents, determinations, notices and requests, these communications shall be: 

(a) in writing and delivered by hand (against receipt), sent by mail or courier, or 

speed post. 

1.4 Delivered, sent, or transmitted to the address for the recipient's communications. Law, 

Language and Jurisdiction: 

The language for communications shall be in English. The contract shall be governed 

by and constructed according to the laws in force in India. All disputes shall be 

subjected to exclusive jurisdiction of the courts at Tuticorin only for the purpose of 

actions and proceedings arising out of this contract. 

1.5 Priority of Documents: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 

(GCC) and Special Conditions of Contract (SCC), the Special Conditions of Contract – 

if any, shall prevail. But in case of any requirement / condition specified in the Scope of 

Work, it shall prevail over all other conditions. It may please be noted that at any time 

prior to the deadly   for submission of Bids, Employer may, for any reason, whether at its 

own initiative or in response to a clarification requested by any prospective bidder, 

modify the tender document by amendment / issue of addendum. In such cases, 

clarifications shall be treated as the appropriate meaning of the respective conditions of 

bid document. 

1.6 Assignment: 

The Contractor shall not assign the whole or any part of the work to any other 

Party/Firm/Individual without prior written consent of the Employer. 

1.7 Care and Supply of Documents: 

The Contractor shall keep on the Site a copy of the Contract, the Contractor's 

Documents (if any), the Drawings and Variations and other communications given 

under the Contract. The Employer's Personnel shall have the right of access to all these 

documents at all reasonable times. 

1.8 Contractor's use of Employer's Documents: 

As between the Parties, the Employer shall retain the copyright and other intellectual 

property rights in the Specification, the Drawings and other documents made by (or on 

behalf of) the Employer. The Contractor may, at his cost, copy, use, and obtain 

communication of these documents for the purposes of the Contract. They shall not, 

without the Employer's consent, be copied, used or communicated to a third party by 

the Contractor, except as necessary for the purposes of the Contract. 

1.9 Confidential Details: 

The Contractor shall disclose all such confidential and other information as the 
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Engineer may reasonably require in order to verify the Contractor's compliance with the 

Contract. 

1.10 Compliance with Laws, Statues & Regulations: 

The Contractor shall, in performing the Contract, comply in all respect with applicable 

Laws, Statues and Regulations including clearance from State / Central Govt. 

Authorities, Pollution Control Boards, labour enforcement and local authorities. The 

Contractor shall indemnify and hold the Employer harmless against and from the 

consequences of any failure to do so. 

1.11 Details to be Confidential: 

The Contractor shall treat the details of the contract as private and confidential, except 

to the extent necessary to carry out obligations under it or to comply with applicable 

laws. The Contractor shall not publish, permit to be published or disclose any 

particulars of the works in any trade or technical paper of elsewhere without the previous 

agreement of the Employer. 

 

2. THE EMPLOYER: 

2.1 Right of Access to the Site: 

The Employer shall give the Contractor right of access to, and possession of, all parts 

of the Site within the time (or times) stated in the Contract. If no such time is stated in 

the Contact, the Employer shall give the Contractor right of access to, and possession 

of, the Site within such times as may be required to enable the Contractor to proceed 

in accordance with the time schedule (bar chart) submitted under Sub-Clause 7.3 

[Time Schedule / Bar Chart]. 

If the Contractor suffers delay as a result of a failure by the Employer to give any such 

right or possession within such time, the Contractor shall give notice to the Engineer 

within 7 (seven) days from end of such time or period and shall be entitled to: 

(a)       an extension of time for any such delay, if completion is or will be delayed, 

under 

Sub-Clause 7.4 [Extension of Time for Completion], 

However, if and to the extent that the Employer's failure was caused by any error or 

delay by the Contractor, including an error in, or delay in the submission of, any of the 

Contractor's Documents, the Contractor shall not be entitled to such extension of time. 

2.2 Permits, Licenses or Approvals: 

The Employer shall (where he is in a position to do so) provide administrative support 

to the Contractor at the request of the Contractor: 

(a) by obtaining copies of the Laws of the Country which are relevant to the 

Contract but are not readily available, and 

(b) for the Contractor's applications for any permits, Licenses or approvals 

required by the Laws of the Country for execution of work under the Contact: 

(i) which the Contractor is required to obtain. 
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(ii) for the delivery of Goods, including clearance through customs, and 

for the export of Contractors Equipment when it is removed from the 

Site. 

(iii) which the Contractor is required to obtain under the Contract. 

2.3 Employer's Claims: 

If the Employer considers himself to be entitled for any payment (claim) under any 

Clause of these Conditions or otherwise in connection with the Contract, and/or to any 

extension of the Defects Liability Period, the Employer or the Engineer shall give notice 

and particulars to the Contractor. 

The notice shall be given as soon as practicable after the Employer became aware of 

the event or circumstances giving rise to the claim. A notice relating to any extension of 

the Defects Liability Period shall be given before the expiry of such period. 

The particulars shall specify the Clause or other basis of the claim and shall include 

substantiation of the amount and/or extension to which the Employer considers himself 

to be entitled in connection with the Contract. The claim amount shall be considered as 

a deduction in the Contract Price. 

3. ENGINEER AND ENGINEER'S REPRESENTATIVE: 

3.1 The Engineer shall carry out such duties in issuing decision, certificates and orders as 

are specified in the contract. The Engineer's Representative shall be responsible to the 

Engineer and be the Engineer-in-Charge of the work. 

3.2 Delegation by Engineer: 

The duties of the Engineer's Representative are to watch and supervise the work and to 

test and examine any materials to be used or workmanship employed in connection 

with the works. He shall have no authority to relieve the Contractor or any of his duties 

or obligations under the contract nor except as expressly provided hereunder or 

elsewhere in the contract to order any work involving delay or any extra payment by 

the Employer nor to make any variation of or in the works. 

Any written instructions or approval given by the Engineer's Representative to the 

Contractor within the terms of such delegation (but not otherwise) shall bind the 

Contractor and the Employer as though it had been given by the Engineer provided, 

however, that 

a) Failure of the Engineer's Representative to disapprove any work or materials shall 

not prejudice the power of the Engineer thereafter to disapprove such work or materials 

and to order the pulling down, removal or breaking up thereof. 

b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

Representative, he shall be entitled to refer the matter to the Engineer who shall 

thereupon confirm, reverse or vary such decision. 

 

4. THE CONTRACTOR’S OBLIGATIONS: 

4.1 Contractor's General Obligations: 
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The Contractor shall design (to the extent specified in the contract) if stipulated in the 

Contract, execute and complete the Works in accordance with the Contract and with the 

Engineer's instructions, and shall remedy any defects in the Works. 

The Contractor shall provide the Plant& equipment, materials and Contractor's 

Documents specified in the contract, and all Contractor's Personnel, Goods, 

consumables and other things and services, whether of a temporary or permanent 

nature, required in and for this design, execution, completion and remedying of defects. 

All the material, equipment offered and used in the execution of the work shall be 

suitable for sustained service in a marine atmosphere and local environment condition. 

The Contractor shall be responsible for the adequacy, stability and safety of all Site 

operations and of all methods of construction. The Contractor shall, in consideration of 

payments to be made to him as hereinafter provided, execute and do the Works set forth 

as described in the Scope of Work and specifications, including any amendments to 

tender clauses. 

The Contractor shall exercise all reasonable care and diligence in the discharge of all 

technical, professional and Contractual duties to be performed by them under this 

Contract as specified in the Scope of Work within the Time for Completion and provide 

all labour, including the supervision and security thereof, Contractor's Equipment 

necessary thereof and for carrying out his obligation, so far as the necessity for 

providing the same is specified in or is reasonable to be inferred from the Contract. 

The Contractor shall be fully responsible to Employer for proper, efficient, and 

effective discharge of their duties. 

The Contractor shall, whenever required by the Engineer, submit details of the 

arrangements and methods, which the Contractor proposes to adopt for the execution 

of the Works. No significant alteration to these arrangements and methods shall be made 

without this having previously been notified to the Engineer. 

If the Contract specifies that the Contractor shall design any part of the Permanent 

Works, then. 

(a) the Contractor shall submit to the Engineer the Contractor's Documents for 

this part in accordance with the procedures specified in the Contract. 

(b) these Contractor's Documents shall be in accordance with the Specification and 

Drawings and shall include additional information if required by the Engineer 

to add to the Drawings. 

(c) the Contractor shall be responsible for this part, and it shall, when the Works 

are completed, be fit for such purposes for which the part is intended as are 

specified in the Contract; 

4.2 Contractor’s Representative: 

The Contractor shall appoint the Contractor’s Representative and shall give him all 

authority necessary to act on the Contractor's behalf under the Contract. The Contractor 

shall submit the name and particulars of the representative prior to commencement of 
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work. 

4.3 Assignment and Subcontracting: 

The Contractor shall not assign the contract or any part thereof or any benefit or interest 

therein or there under without the prior written consent of the Engineer. 

The Contractor shall not sub-contract the whole of the works. Except otherwise 

provided by the Contract, the Contractor shall not sub-contract any part of the Works 

without the prior written consent of the Engineer and such consent if given shall not 

relieve the Contractor from any liability or obligation under the Contract and he shall 

be responsible for the facts, defaults and neglects of any sub-Contractor, his agents, 

servants or workmen fully as if they were the acts, defaults or neglects of the Contractor. 

In the event of the Contractor contravening this condition, Employer shall be entitled 

to terminate the Contract forthwith and award a fresh Contract to some other party at 

risk and cost of the Contractor who shall be liable for any loss or damage which 

Employer may sustain in consequence arising out of such replacement of the Contractor. 

In such a case, the performance security deposit shall be forfeited. 

4.4 Cooperation: 

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 

appropriate opportunities for carrying out work to: 

(a) the Employer's Personnel, 

(b) any other contractors /PMC/ 3rd party Inspecting Agency employed by the 

Employer, and 

(c) the personnel of any legally constituted public authorities, who may be employed in the 

execution on or near the Site of any work not included in the Contract. 

4.5 Setting Out: 

The Contractor shall set out the Works in relation to original points, lines and levels of 

reference specified in the Contract or notified by the Engineer. The Contractor shall be 

responsible for the correct positioning of all parts of the Works, and shall rectify any 

error in the positions, levels, dimensions or alignment of the Works. 

4.6 Safety Procedures: 

The Contractor shall: 

(a) comply with all applicable safety regulations, 

(b) take care for the safety of all persons entitled to be on the Site, 

(c) use reasonable efforts to keep the Site and Works clear of unnecessary 

obstruction so as to avoid danger to these persons, 

(d) provide fencing, lighting, guarding, and watching& warding of the Works until 

completion and taking over under Clause 9 [Acceptance], and 

(e) provide any Temporary Works (including roadways, footways, guards and 

fences), which may be necessary, because of the execution of the Works, for the 
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use and protection of the public and of owners and occupiers of adjacent land. 

(f) provide all lights be placed or screened so as not to interfere with any signal 

lights on the Employer's railways or with any traffic lights of any local or other 

authority. 

4.7 Site Data: 

The Employer shall have made available to the Contractor for his information, all 

relevant data if available in the Employer's possession on conditions at the Site, 

including environmental aspects. The Contractor shall be responsible for interpreting 

all such data. 

The Contractor shall be deemed to have obtained all necessary information as to risks, 

contingencies and other circumstances which may influence or the Tender or Works. 

To the same extent, the Contractor shall be deemed to have inspected and examined the 

Site, its surroundings, the above data and other available information, and to have 

been satisfied before submitting the Tender as to all relevant matters, including (without 

limitation): 

(a) the form and nature of the Site, including sub-surface conditions, 

(b) the hydrological and climatic conditions, 

(c) the extent and nature of the work/service and Goods necessary for the execution 

and completion of the Works and the remedying of any defects, 

(d) the Laws, procedures and labour practices of the State / Country, and 

(e) the Contractor's requirements for access, accommodation, facilities, personnel, 

power, transport, water and other services. 

4.8 Sufficiency of the Accepted Contract Amount: 

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums; If 

any) and all things necessary for the proper execution and completion of the Works. 

4.9 Rights of Way and Facilities: 

The Contractor shall bear all costs and charges for special and/or temporary rights of-

way which he may require, including those for access to the Site. The Contractor shall 

also obtain, at his risk and cost, any additional facilities outside the Site, which he may 

require for the purposes of the Works. 

4.10 Transport of Goods: 

Unless otherwise stated in the Particular Conditions: 

(a) The contractor shall give the Engineer not less than 07 days’ notice of the date 

on which any Plant or a major item of other Goods will be delivered to the Site. 

(b) the Contractor shall be responsible for packing, loading, transporting, receiving, 

unloading, storing, and protecting all Goods and other things required for the 

Works; and 

(c) the Contractor shall indemnify and hold the Employer harmless against and 
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from all damages, losses and expenses (including legal fees and expenses) 

resulting from the transport of goods and shall negotiate and shall negotiate and 

pay all claims arising from their transport. 

4.11 Contractor's equipment: 

The Contractor shall be responsible for all Contractor's equipment. When brought on to 

the Site, Contractor's equipment shall be deemed to be exclusively intended for the 

execution of the Works and shall be retained at the site till the completion of the work. 

The Contractor shall not remove from the Site any major items of Contractor's 

equipment without the consent of the Engineer. However, consent shall not be required 

for vehicles transporting Goods or Contractor's Personnel off Site. 

4.12 Protection of the Environment: 

The Contractor shall take all reasonable steps to protect the environment (both on and 

off the Site) and to limit damage and nuisance to people and property resulting from 

pollution, noise and other results of his operations. 

The Contractor shall ensure that emissions, surface discharges and effluent from the 

Contractor's activities shall not exceed the values indicated in the Specification and 

shall not exceed the values prescribed by applicable Laws. 

4.13 Site Facilities: 

Facilities Supplied by the Contractor: 

The Contractor shall supply all services, amenities, temporary structures including 

security fencing if required and storage compounds if required, machinery, temporary 

sheds and construction equipment necessary for the proper execution of the Works at 

Site at his cost except for the items specified below, which will be provided by the 

Employer. 

Facilities Supplied by the Employer: 

The Employer will make available to the Contractor the following services which will 

be charged at the prevailing rates. 

(a) Supply of land for Contractor’s site establishment and lay down areas: 

The above shall be made available at rates as given in the Scale of Rates as 

relevant and applicable subject to revision from time to time. 

(b) Construction Water / Drinking Water: 

The Employer will provide a source for reasonable quantity of construction 

water at one point adjacent to the Contractor’s work area on chargeable basis. 

Any further reticulation to the Contractor’s individual facilities shall be the 

Contractor’s responsibility and cost. Similarly drinking water may be supplied 

on chargeable basis. However, all necessary arrangement like plumbing / 

installation of water meter etc. to be made by the contractor. Water charges will 

have to be paid (adjusted from the contractor’s bill) by the contractor against 

actual consumption recorded through water meter as per the prevailing rates 
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subject to revision from time to time. 

(c) Electric Power for Construction: 

The Employer will provide source of electric power at one point adjacent to the 

Contractor’s work area. Any further reticulation to the Contractors’ individual 

facilities shall be the Contractor’s responsibility and cost. 

The Electricity consumption charges [as per Port tariff] shall have to be paid 

by the Contractor immediately, on receipt of the bill from the office of MEE 

Department, V.O.Chidambaranar Port. All payment on this account should be 

updated, otherwise the pending bill amount, along with late payment surcharge, 

will be recovered from the Contractor’s bill(s). 

The Employer does not guarantee the continuity of power supply in the event of 

power failure the contractor shall be required to make its own arrangements for 

the provision of uninterrupted electric power. 

4.14 Records to be maintained: 

The Contractor shall maintain site account of materials, including the departmental 

supply, clearly indicating relevant information such as description of the material, 

source, date of delivery at site, date of consumption at site. The Contractor shall forward 

a copy of monthly site account of materials to the Engineer in Charge at the end of every 

month. On completion of the work under the contract, the Contractor shall submit to 

the Engineer in Charge a copy of the site account of the materials from the date of 

commencement to date of acceptance. The Contractor shall also maintain hindrance 

register, site instructions register, complaint register and daily progress register and 

the EIC shall verify the registers as and when required and sign the same, duly 

recording his remarks. 

4.15 Security of the Site: 

Unless otherwise stated; authorized persons shall be limited to the Contractor's 

Personnel and the Employer's Personnel; and to any other personnel notified to the 

Contractor, by the Employer or the Engineer, as authorized personnel of the Employer's 

other contractors on the Site. 

4.16 Contractor's Operations on Site: 

The Contractor shall confine his operations to the Site, and to any additional areas, 

which may be obtained by the Contractor and agreed by the Engineer as working areas. 

The Contractor shall take all necessary precautions to keep Contractor's Equipment and 

Contractor's Personnel within the Site and these additional areas, and to keep them off 

adjacent land. 

During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction and shall store or dispose of any Contractor's Equipment or 

surplus materials. The Contractor shall clear away and remove from the Site any 

wreckage, rubbish and Temporary Works, which are no longer required. The Contractor 

shall clear away and remove, all Contractor's Equipment, surplus material if not 



40 

  

 

handed over to the Employer as per the Contract. Contractor shall leave that part of the 

Site and the Works in a clean and safe condition. The Contractor shall at all reasonable 

times allow persons duly authorized by the Employer. 

 

5. STAFF AND LABOUR: 

5.1 Engagement of Staff and Labour: 

The Contractor shall make arrangements for the engagement of all staff and labour, 

local or otherwise, and for their payment, accommodation, feeding and transportation. 

Since time is the essence of this Contract, the requisite number of labour force has to be 

kept so as to complete work within the completion period as stipulated in the Contract. 

5.2 Compliances of Regulations etc.: 

The Contractor shall, at all times during the continuance of the Contract, so far it may 

be necessary, comply with all existing enactments including central and state 

Legislation as well as an applicable Bye-Laws of any local authority regarding labour 

(Contractor's Personnel), particularly the Minimum Wages Act, Factories Act, 

Workmen's Compensation Act, Provident Fund and Miscellaneous Provisions Act, 

Family Pension Fund Act and Employees State Insurance Act, Contract Labour 

(Regulation and Abolition) Act, Payment of Wages Act, Maternity Benefit Act, 

National Festival Holiday Act, Shop and Establishment Act, The Apprentice Act and 

shall keep the Employer indemnified against any action that may be taken against him 

for the contravention of provisions of the above said enactments by the Contractor. The 

prices quoted by the Contractor in Bill of Quantities shall be deemed to include all 

expenses whatsoever the Contractor may be required to incur for the compliance with 

the provisions of the above said legislation. The Contractor shall make necessary 

arrangements for the Employer to witness the payments made by the Contractor to his 

staff and labour and get the certificate from the Employer as required in terms of the 

regulations. 

The Contractor shall cover all its workmen under EPF & ESI irrespective of the no. of 

workmen engaged in the work. The Contractor shall produce documentary evidence in 

support of the EPF & ESI coverage to its workers within 30days of induction of 

contractual worker(s). This will also be applicable to the sub-contractor(s) appointed 

by the Contractor for the subject work. 

The Contractor shall also comply apart from all the relevant labour Laws applicable to 

the Contractor's Personnel, Laws relating to their employment, health, safety, welfare, 

and emigration and shall allow them all their legal rights. 

The Contractor shall require his employees to obey all applicable Laws, including those 

concerning safety at work. 

5.3 Rates of Wages and Conditions of Labour: 

The Contractor shall pay rates of wages and observe conditions of labour as per the 

provision of regulations, etc which are not lower than the minimum wages &conditions 

notified under any Central or State law as applicable to the Employer. 
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5.4 Persons in the Service of Employer: 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the 

Employer's Personnel. 

The Employer shall be at liberty to terminate the Contract if the Contractor himself or 

any of his partners / employees / staffs or any of his Directors who having held Class-I 

post with the Employer prior to his retirement has failed to obtain the Employer’s 

specific permission to undertake any outside employment before the expiry of two years 

from the date of his retirement, in accordance with the regulations. 

5.5 Facilities for Staff and Labour: 

The Contractor shall provide and maintain all necessary facilities as applicable at site 

for smooth execution of contract. Port entry permit for the contractor and their staff, 

materials, vehicles etc. for movement inside the Port area, will be on chargeable basis. 

5.6 Health and Safety: 

The Contractor shall at all times take all reasonable precautions to maintain the health 

and safety of the Contractor's Personnel. The Contractor shall maintain records and 

make Reports concerning health, safety and welfare of persons, and damage to property, 

as, the Engineer may reasonably require. 

Safety Gears, PPEs,Etc. 

The Contractor shall be solely responsible, at his own cost to provide all safety gears 

including PPEs for all labours engaged and he shall also ensure the use of such safety 

items by his staff &labour at site. 

In the event of failure on the part of the Contractor, the Employer shall provide the same 

and recover the cost thereof from any amount due or which may become due to the 

Contractor or from any amount lying with them or under their control. 

5.7 Contractor's Superintendence: 

(a) The Contractor shall give or provide all necessary superintendence during the 

execution of the Works and as long thereafter as the Engineer may consider 

necessary for the proper fulfilling of the Contractor's obligations under the 

Contract. The Contractor, or his competent and authorized agent or 

Representative is to be constantly on the works and shall give his whole time to 

the superintendence of the same. Such authorized agent or Representative shall 

receive on behalf of the Contractor directions and instruction from the Engineer 

or the Engineer's Representative. 

(b) Epidemics: 

In the event of any outbreak of illness or an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Government or the local medical or sanitary authorities for 

the purpose of dealing with and overcoming the same. 

5.8 Contractor's Personnel: 
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The Contractor's Personnel shall be appropriately qualified, skilled and experienced in 

their respective trades or occupations wherever required. The Contractor shall employ 

such skilled, semi-skilled and unskilled labour as is necessary for proper, timely 

execution of work. 

The Engineer may require the Contractor to remove (or cause to be removed) any 

person employed on the Site or Works, including the Contractor's Representative if 

applicable, who: 

(a) persists in any misconduct or lack of care, 

(b) carries out duties incompetently or negligently, 

(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct, which is prejudicial to safety, health, or the protection 

of the environment. 

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person. 

5.9 Wage Records: 

The Contractor shall maintain records of wages and other remuneration paid to his 

employees in such forms as may be convenient and to the requirements of the Engineer 

and conciliation officer, Central Ministry of Labour, Government of India, or such other 

authorized persons appointed by the State Government. The Contractor shall also 

exhibit the different notices as required under the Minimum Wages Act, 1949, Payment 

of Wages Act, 1936 and other Acts, Rules and Regulations made thereunder from time 

to time. 

5.10 Accidents: 

The Contractor shall within 24 hours of the occurrence of any accident at or about the 

site or in connection with the execution of the work report such accidents to the Engineer 

/ Engineer's Representative. The Contractor shall also report such accidents to the 

competent authorities to whom such report is required to be sent as per prevailing law. 

5.11 Records of Contractor's Personnel and Equipment: 

The Contractor shall submit if required, to the Engineer, details showing the number of 

each class of Contractor's Personnel and of each type of Contractor's Equipment 

on the Site. Details shall be submitted each calendar month, in a form approved by the 

Engineer, until the Contractor has completed all work. 

5.12 Disorderly Conduct: 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riotous or disorderly conduct by or amongst the Contractor's Personnel, and to preserve 

the peace and protection of persons and property on and near the Site. 

5.13 Observance By Sub-Contractors: 

The Contractor shall be responsible for observance by his Sub-Contractors of the 

foregoing provisions. 
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5.14 Remedial Action by the Employer: 

If as a result of Contractor's failure, negligence, omission, default, or non-observance 

of any provisions of any laws, the Employer is called upon by any authority to pay or 

reimburse or required to pay or reimburse any amount, the Employer shall be entitled 

to deduct the same from any sums of money due or that they become due to the 

Contractor under this Contract or any other Contract or otherwise recover from the 

Contractor any sums which the Employer is required or called upon to pay or reimburse 

on behalf of the Contractor. All registration and statutory inspection fees in respect of 

his work pursuant to the Contract shall be paid by the Contractor. 

 

6. PLANT, MATERIALS AND WORKMANSHIP: 

6.1 Manner of Execution: 

The Contractor shall, at his own costs and expenses, provide all labour, plant & 

equipment, materials, stores, etc. required for efficiently carrying out and completing 

the work to the satisfaction of the Employer within the stipulated time period as per 

Scope of Work and Specifications. 

All plant & equipment and materials and workmanship shall be of the respective kinds 

described in the Contract and in accordance with Engineer's instructions and shall be 

subjected to such tests specified in the Contract. 

6.2 Quality Assurance: 

The Quality Assurance Plan defines the methodology to be used to ensure quality of 

goods / services involved in the work. The Contractor shall submit a quality assurance 

plan (QAP) for acceptance by the Engineer if specified in the Contract. The QAP shall, 

contain list of the tests and inspections proposed along with standards (IS or other 

equivalent standards / performance standards where applicable) to be done to ensure 

quality for goods and services. 

6.3 Inspection: 

The Engineer or his designated Representative(s) shall at all reasonable times: 

(a) have full access to Contractor or its sub-contractor(s) / its manufacturer(s) 

premises / work site where the Plant and Equipment are being manufactured or 

the facilities are being installed / executed, and 

(b) during production, manufacture, and construction (at the Site and elsewhere), 

be entitled to examine, inspect, measure and test the materials and 

workmanship, and to check the progress of manufacture of materials. 

The Contractor shall give the Employer's Personnel full opportunity to carry out these 

activities, including providing access, facilities, permissions and safety equipment. 
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6.4 Test: 

The Contractor shall at its own expense carry out at the place of manufacture and / or 

on the Site all such tests of the Plant and Equipment and any part of the Work / Facilities 

as are specified in the Contract or as per approved QAP. 

Unless otherwise specified, 

(a) Works where supply of plant & equipment are not included in scope of 

Contractor, test & inspection shall be done by Engineer or his Representative 

on quality of workmanship of work. 

(b) The contractor shall submit, if necessary, test guarantee certificates / internal 

inspection report / manufacturer certificates towards acceptance of plant 

equipment. Inspection of works at site shall be carried out on the basis of 

workmanship and performance tests. 

(c) Works where supply of plant & equipment are included in scope of Contractor 

and if such tests are clearly intended by or provided for or inferred from the 

Contract or Specifications or Bill of Quantities, the test & inspection of all such 

specified plant & equipment / items shall be carried out at Contractor / sub- 

contractor(s) / manufacturers’ premises as per approved QAP. For rest of the 

equipment / items, the Contractor shall submit test guarantee 

certificates/internal inspection report / manufacturer certificates. Tests & 

Inspection of works at site shall be carried out on the basis of workmanship and 

performance standards and as per approved QAP. 

The Engineer or his designated representative(s) shall be entitled to attend the aforesaid 

test and / or inspection, provided that the Employer shall bear costs and expenses 

incurred in connection with such attendance including, but not limited to, all travelling 

and board and lodging expenses. 

Whenever the Contractor is ready to carry out any such test and / or inspection, the 

Contractor shall give a 7-day advance notice of such test and / or inspection. The 

Engineer shall then either carry out the examination, inspection, measurement or testing 

without unreasonable delay, or promptly give notice to the Contractor that the Engineer 

does not require to do so. If the Contractor fails to give notice, he shall, if and when 

required by the Engineer, shall carry out any such test and / or inspection and thereafter 

reinstate and make good, all at the Contractor's cost. The Contractor shall provide the 

Engineer with a certified report of the results of any such test and / or inspection. 

If any Plant and Equipment or any part of the Facilities fails to pass any test and/ or 

inspection, the Contractor shall either rectify or replace such Plant and Equipment or 

part of the Facilities and shall repeat the test and / or inspection upon giving a notice. 

The execution of a test and / or inspection of Plant and Equipment or any part of the 

Facilities, or the attendance by the Employer or the Engineer, or the issue of any test 

certificate or waiver certificate shall not relieve the Contractor from any of its 

responsibilities under the Contract. 
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Employer’s right to inspect, test and, where necessary, reject the Goods after the Goods 

arrival in Employer premises shall in no way be limited or waived by reason of the 

Goods having previously been inspected, tested and passed by Employer or its 

representative prior to the Goods‟ shipment from the place of origin. 

6.5 Rejection: 

If, as a result of an examination, inspection, measurement or testing, any Plant, 

Materials or workmanship is found to be defective or otherwise not in accordance with 

the Contract (all such matters being hereinafter, called ‘Defects’), the Engineer may 

reject the Plant, Materials or workmanship by giving notice to the Contractor in writing 

of the said decision specifying particulars of the defects alleged to exist or to have 

occurred. The Contractor shall at his own expense and with all efforts would make good 

the defects so specified. 

Further, Employer reserves the right to subject any part / component / equipment for re-

test and on written instruction from Employer, the Contractor shall arrange for the re-

test and the cost shall be reimbursed by Employer as per actual, only if the test results 

are satisfactory. In case of unsatisfactory test results, the part / component / equipment 

shall be rejected, and the Contractor shall be responsible for replacement of the item at 

his own cost and also bear the cost of the re-test. 

6.6 Remedial Work: 

Notwithstanding 

(a) remove from the Site and replace any Plant or Materials which is not in 

accordance with the Contract, 

(b) remove and re-execute any previous test or certification, the Engineer may 

instruct the Contractor to:any other work which is not in accordance with the 

Contract, and 

(c) execute any work which is urgently required for the safety of the Works, 

whether because of an accident, unforeseeable event or otherwise. 

The Contractor shall comply with the instruction within a reasonable time, 

which shall be the time (if any) specified in the instruction, or immediately if 

urgency is specified under sub-paragraph (c). If the Contractor fails to comply 

with the instruction, the Employer may take, at the cost and risk of the 

Contractor, such steps as may in all circumstances be reasonable to make good 

such defects. The expenditure so incurred by the Employer will be recovered 

from the amount due to the Contractor. The decision of the Engineer with regard 

to the amount to be recovered from the Contractor will be final and binding on 

the Contractor. 

 

7. COMMENCEMENT AND DELAYS: 

7.1 Commencement of Work: 

The work shall be commenced within 15days of issuance of Letter of Acceptance / 

Work Order. If no notification received from the Contractor regarding commencement 

date, then 16th date from issuance of Letter of Acceptance / Work Order shall be treated 
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as date of commencement. The Contractor shall proceed with the Works with due 

expedition and without delay. Commencement of work is subject to compliance all the 

conditions precedent as mentioned at Clause No. 26 and 28.1 of ITB (Section-I). The 

stipulated deadlines mentioned at Clause No. 26 and 28.1 of ITB (Section-I) would 

have to be strictly adhered to unless otherwise extended by Employer. 

7.2 Time of Completion / Period of Contract: 

The Contractor shall complete the whole of the Works, and each Section (if any), within 

the Time for Completion as indicated in Work Order / Letter of Acceptance for the 

Works or Section (as the case may be), including: 

(a) achieving the passing of the Tests on Completion, and 

(b) Completing all work, which is stated in the Contract as being required for the 

Works or Section to be considered to be completed for the purposes of taking 

over under Clause 9 [Acceptance] 

7.3 Time Schedule/ Bar Chart: 

If specified in the Contract, The Contractor shall submit a Time Schedule / Bar Chart 

form within 15 days of issuance of Letter of Acceptance / Work Order. 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating 

the plan for timely execution of the work. The bar chart must indicate the individual 

activities and commencement and completion dates of each activity. The bar chart shall 

be used for monitoring the progress of the work. 

Unless the Engineer, within 15 days after receiving bar chart, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the 

Contractor shall proceed in accordance with the bar chart. 

If, at any time, the Engineer gives notice to the Contractor that time schedule fails (to 

the extent stated) to comply with the Contract or to be inconsistent with actual progress 

and the Contractor's stated intentions, the Contractor shall submit a revised time 

schedule / bar to the Engineer. 

7.4 Extension of Time for Completion: 

The Contractor shall commence the works after being notified for award of work and 

shall proceed with the same with due expedition and without delay except as may, be 

expressly sanctioned or ordered by the Engineer or be wholly beyond the Contractor's 

control. The Contractor shall maintain the rate of progress required as per schedule. 

The Contractor shall be entitled subject Contractor's Claims to an extension of the Time 

for Completion if and to the extent that completion of work is or will be delayed by any 

of the following causes: 

(a) changes ordered by the Employer, 

(b) delay in performance of work caused by orders issued by the Employer. 

(c) delay in providing work fronts or supply of any materials or services which are 

to be provided by the Employer, 
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(d) exceptionally adverse climatic conditions, 

(e) force Majeure 

(f) other reasonable causes 

If the Contractor considers himself to be entitled to an extension of the Time for 

Completion, the Contractor shall give notice to the Engineer for extension of time 

before expiry of the period of contract with details of the hindrance(s) on account of 

which he desires such extension as aforesaid with documentary evidence. 

If the progress of work is held up owing to circumstances which, in the opinion of 

Engineer are beyond the control of the Contractor the Engineer may, at his discretion, 

grant to the Contractor such extension of time as he considers reasonable for the 

completion of the work. 

The execution of the work during the extended period also shall be only under the 

conditions and at the rate specified in the contract. 

No claim shall be made by the Contractor on the grounds of executing the work 

beyond the completion period stipulated in the contract. 

7.5 Liquidated Damage: 

Unless otherwise specified, in case of delay in completion of the contract, liquidated 

damages (for works costing up to Rs. 10 lakh - one (1) percent of the contract value 

per week and for all other works half percent (0.5%) of the contract value per week of 

delay subject to a maximum of ten percent (10%) of contract value should be levied. 

Such liquidated damages will be deducted from any money due or become due to the 

contractor. The payment of such damages shall not relieve the contractor of his 

obligations to complete the work or from any other of his obligations or liabilities under 

this contract. 

 

8. TESTS, IF ANY ON COMPLETION OF ERECTION & INSTALLATION AT 

EMPLOYER'S SITE: 

(a) On completion of erection / installation of the items under the work / facilities 

by the Contractor and also when trial runs & final adjustments at the site are 

completed in accordance with the Contract, the Contractor shall give the 

Engineer-in-charge notice in writing thereof and before making the tests on 

completion of 7 days' notice in writing of the date on which he will be ready 

to make the said tests in accordance with and in the manner prescribed in the 

specifications. 

(b) If any portion of work falls under the tests to fulfil the Contract conditions, tests 

of the faulty portion shall, if required by the Engineer-in-charge or by the 

Contractor, be repeated within a reasonable time upon the same terms and 

conditions. 

(c) If the Contractor neglects to make the 'Performance test' within the time 

stipulated, Employer shall nevertheless have the right of using the Installations 

at the Contractor's risk until the 'Performance test' is successfully carried out. 
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9. ACCEPTANCE: 

Upon successful tests under Clause no.8 / upon completion of work under this contract, 

the Engineer may accept the works and/or services, if defects or shortcomings are not 

considered essential and, the Contractor agrees to make good the deficiencies in 

confirmation with this contract. Further, no work shall be treated as accepted before the 

Contractor clears the site of scraps, unused materials, work shed, equipment and all 

such materials which were used for execution of the work and not required any more at 

the work site. 

The Engineer may, at the sole discretion of the Employer, may accept part or section 

work if it is substantially completed. 

The Contractor shall submit to the Engineer the "as-built" documents and operation and 

maintenance manuals in accordance with the Specification and in sufficient detail for 

the Employer to operate, maintain, dismantle, reassemble, adjust and repair this part of 

the Works. Such a part shall not be considered to be completed for the purposes of 

acceptance until these documents and manuals have been submitted to the Engineer. 

As soon as the works have been completed in accordance with the contract and have 

passed the tests on completion, the Employer shall issue a certificate in which he shall 

certify the date on which the works have been so completed and have passed the said 

tests, and the Employer shall be deemed to have taken over the works on the date so 

certified. 

 

10. DEFECT LIABILITY / WARRANTY: 

10.1 The Contractor shall warrant that the work or any part thereof under this contract will 

comply strictly with the contract or superior to what is defined, shall be first class in 

every particular case and shall be free from defects. The Contractor shall further warrant 

that all materials, equipment and the supplies furnished by him will be new and fit for 

their intended purposes. 

10.2 The warranty period shall be for a period of minimum 12 months from date of 

completion of work, unless otherwise specified in the Scope of Work / Special 

Condition of Contract. 

10.3 If during the Defect Liability Period any defect be found in materials and workmanship 

or of the work executed by the Contractor, the Contractor upon being notified, shall 

promptly, in consultation and agreement with the Employer and at its cost, repair, 

replace or otherwise make good such defect as well as any damage to the goods & 

services and materials caused by such defect within a specified time or a mutually 

agreed time between the Contractor & Employer. 

10.4 If the work or any part thereof cannot be used by reason of such defect and / or making 

good of such defect, the Defect Liability Period of the work or such part, as the case 

may be, shall be extended by a period equal to the period during which the work or such 

part cannot be used by the Employer because of any of the aforesaid reasons.   In 

addition, the Contractor shall also provide an extended warranty for any such replaced 
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or repaired component of the work for the period of minimum 12 months or as it may 

be stipulated in Contract Technical Specifications. Such obligation shall be in addition 

to the defect liability specified under Clause 10.2 hereof. 

10.5 If the Contractor, having been notified, fails to remedy the defects in accordance with 

the contract, the Employer may proceed to take such remedial action as may be 

necessary, at the Contractor’s risk and cost. 

10.6 In the event of repeated failure of any component or material or fitting, within the 

warranty period, it shall be treated as failure on the part of the Contractor and the 

Contractor shall have to promptly rectify the same at his own cost failing which 

Employer shall have the right to recover the cost from any other outstanding amount 

of the Contractor lying with Employer and / or any amount that may become due to the 

Contractor and the Contractor shall be debarred to participate in any of the tender of 

Employer in future. 

 

11. MEASUREMENT: 

Unless otherwise specified: 

(a) measurement shall be made of the net actual quantity of each item of the 

Permanent Works, and 

(b) the method of measurement shall be in accordance with the Bill of Quantities 

or other applicable Schedules. 

12. VARIATIONS: 

The variation or additional work must be a necessary part within the scope of the 

original works and should not completely change the scope/ character and purpose of 

the original contract. The variation may result in additional or reduced payments to the 

contractor or there may be no price change at all. 

12.1 Variation means: 

(a) increase or decrease in the quantity of any work included in the BOQ of the 

contract. 

(b) omission of any such work (but not if the omitted work is to be carried out 

by the Employer by another contractor); 

(c) change in the character or quality or kind of any such work. 

(d) change in the levels, lines, position and dimensions of any part of the work. 

(e) additional work of any kind necessary for the completion of the works; and 

(f) change of the specified sequence or timing of construction of any part of the works. 

At any time during the execution of the contract, by a written notice to the Contractor 

(Change Order), variations as specified above may be made in the scope of contract by 

Representative of Engineer, with due approval of competent authority. 

12.2 Valuation of Variations: 

Variations as specified in clause 12.1 shall not in any way vitiate or invalidate the 
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contract but the cost, if any, arising out of all such changes shall be taken into account 

in ascertaining the total amount of the contract price. Where the rate is available in the 

contract and the same is applicable to the additional work, in the opinion of the 

Engineer, the cost of the additional work shall be determined as per this available rate. 

But, if the rate for additional work is not available in the contract, the same shall be 

determined by the Engineer taking into account the market rate and labour cost at the 

site for similar work and shall be final. 

12.3 Deviations from the specifications as contained in the contract agreement including the 

make. 

/ Model, shall not be accepted. In case of any such deviation, payment shall not be made 

for that part of the work / item, even if it is meeting the functional requirements and has 

been accepted by the Employer. The payment for such a portion of the work / item can 

only be released if the contractor makes good the deviations before the expiry of the 

warranty period so as to meet the specifications of the tender agreement in all respects. 

12.4 Adjustments for Changes in Legislation: 

If during the period of the contract, any statutory regulations or bye-laws, new tax 

/ duty / cess or any other charge is imposed / levied / come into force by the 

Government / any statutory authority having impact on the payable amount to the 

Contractor only to the extent of the services to be rendered after commencement 

of work, then the same would be paid by VOCPA to the contractor at actual on 

production of relevant proof. 

13. CONTRACT PRICE AND PAYMENT: 

13.1 The Contract Price: 

The Contract Price as specified in Letter of Acceptance / Work Order shall be for the 

entire Scope of the work towards execution and completion of the Works and the 

remedying of any defects. Price Schedule or Bill of Quantity of Contract Price is 

attached with Letter of Acceptance. 

The Contract Price accepted in Indian Rupees shall include all duties, taxes and levies, 

transportations, incidentals, etc. as may be applicable and prevailing on base date of the 

Contract i,e. bid opening date but excluding Goods & Service Tax (GST). 

13.2 Firm Contract Price: 

The contract shall be firm, not subject to any escalation except in the event of a change 

in the scope of work or specification or as otherwise provided in the Contract. 

13.3 Executed Contract Value: 

The Employer hereby agrees to pay to the Contractor the Contract Price in 

consideration of the performance by the Contractor of its obligations and includes 

adjustments in accordance with the Contract or such other sums as may be determined 

in accordance with the terms and conditions of the Contract. 

13.4 Payment Terms: 

Contractor shall submit Tax invoice as per the provision of GST Act and rules. 100% 
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of payment to the Contractor will be made on satisfactory completion of works and will 

be released within 15 working days from the date of receipt of the complete and correct 

invoices & relevant documents and unless any objection to such bill is raised by the 

Employer. Deductions & Recoveries will be made as per conditions of the contract. 

The quantity given in the Price Schedule / BOQ is only approximate and payment will 

be made as per actuals. 

13.5 Taxes & Duties: 

The Contractor shall pay all taxes, duties, cess, levies if any, fees and all other dues 

required to be borne & paid by him under the Contract, and the Contract Price shall not 

be adjusted for any of these costs except as stated in Sub-Clause 12.4 [Adjustments for 

Changes in Legislation] on production of documentary evidence by the Contractor. 

The Contractor shall bear and pay all the liabilities in respect of non- observance of all 

legal formalities as per various statutory provisions. 

13.6 Goods and Service Tax: 

(a) The GST shall be paid by the Employer at the rates applicable from time to time 

on submission of bills / invoices as prescribed under GST rules mentioning the 

full details regarding the Name, Address, GST Registration Number of the 

bidder along with the description, classification and value of taxable services 

and GST payable thereon. The GST shall be reimbursed to the Contractor on 

his making available the GST claimed by him in GSTR against the Port GST 

number. 

(b) The GST TDS shall be applicable as per the section 51 of the CGST Act, 2017. 

[As per CGST Act, 2017] and shall be deducted at such rate as may be specified 

from the invoice of the Contractor. 

13.7 Income Tax: 

Income tax will be deducted at the rates as applicable from time to time. It is open to 

the contractor to make an application to the concerned Income Tax Authorities to obtain 

a certificate from them authorizing the department to deduct income tax at such lower 

rate or deduct no tax as may be appropriate to his case. Such certificate will be valid for 

the period specified therein unless it is cancelled by the Income Tax authorities earlier. 

13.8 E-payment: 

The Bidder should submit the consent in a mandate form for receipt of payment through 

EFT and provide the details of bank A/c in line with RBI guidelines for the same. These 

details will include bank name, branch name & address, A/c type, bank A/c no., 

bank and branch code as appearing on MICR cheque issued by the bank. Further, the 

Contractor should also submit a certificate from their bank certifying the correctness of 

all the above-mentioned information in the mandate form. In case of non-payment 

through EFT or where EFT facility is not available, payment will be released through 

cheque. 

13.9 Deduction / Recoveries: 
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13.9.1 Deduction of taxes at source shall be made from the bill of the Contractor in accordance 

with the prevailing rules& regulations of Employer. 

13.9.2 While performing under the contract, the damages caused by the Contractor or his/her 

workmen to any of the Employer’s shall be promptly made good by the Contractor at 

his/her own cost. In case the Contractor fails to repair/replace the damage, the 

Employer shall have the right to take steps to make good the damages and all the cost 

on this account shall be recovered from the bills of the Contractor or any money due 

to the Contractor from this contract or any other contract or any other transaction. In 

determination of the damage, the opinion of the Engineer shall be conclusive. 

13.9.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 

under the contract shall be deducted from the bills of the Contractor or from any money 

due to the Contractor from this contract or any other contract including Security 

Deposit and Performance Security 

13.10 No Interest on Account of Delayed Payments: 

Any claim for interest will not be entertained by the Employer with respect to any 

payment or balance which may be in their hands owning to any disputes between 

themselves and the Contractor or with respect to any delay on part of the Employer in 

making payment. 

13.11 Payment of Retention Money and Performance Security Deposit: 

Payment of Retention Money and Performance Security Deposit shall be returned as 

specified in clause no.28 of ITB. 

 

14. BREACH OF CONTRACT, REMEDIES AND TERMINATION: 

14.1 Breach of Contract: 

In the event of unsatisfactory performance or non-compliance with regard to the 

provisions of the Contract or omission or negligence or default or failure to comply 

with any of the conditions of contract, a breach of contract is said to have occurred by 

the Contractor of the terms and conditions of the Contract. In such cases, the 

Employer will issue notice to the contractor indicating such unsatisfactory 

performance or non-compliance by the Contractor, for compliance and if the Contractor 

fails to comply within a period of 15 days or within the time specified in the notice from 

the date of issue of notice, the Employer reserves the right to terminate the contract 

following the procedure as stated below: 

(a) Consequent to the failure of the contractor to comply with the notice issued for 

non- performance / breach of contract, the Employer will issue a notice giving 

the contractor 7 days’ time asking him to show cause as to why the contract 

should not be terminated. 

(b) If no reply is received or if the reply received from the contractor within given 

time is found to be not satisfactory, Port will terminate the contract with 

immediate effect. 

14.2 Termination of Contract for Default: 
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Without prejudice to any other remedy for breach of contract, by written notice of 

default sent to the Contractor, the Employer may terminate the contract in whole or in 

part, if: 

(a) the Contractor has seriously or repeatedly breached the contract including: 

1. failure to complete the work within the time(s) specified in the contract, 

or any extension thereof granted. 

2. substantial suspension of work for more than the specified days without 

authority from the engineer and failure to proceed with the work within 

the specified days of receipt of notice from the engineer without any 

lawful excuse. 

3. failure to obey instructions in relation to his progress or defective work, 

material or plant. 

4. failure to proceed diligently with the work. 

5. breach of the prohibition against sub-contracting. 

6. abandons the Contractor without reasonable cause. 

(b) the contractor has committed fraud. 

(c) the contractor fails to perform any other obligation under the contract within the 

period specified in the contract or any extension thereof granted. 

In such event, 

(a) the Performance Security and Security Deposit will be forfeited, for the loss or 

damages suffered by the Port due to the breach of the Contract committed by 

the Contractor. In addition, the Employer may also black list or suspend or debar 

the Contractor from participating in future tenders, as the Employer thinks deem 

fit. 

(b) the Employer will take over the site and to complete the works himself or with 

another contractor (risk Purchase) and using the contractor’s materials, 

equipment, temporary works. The Contractor shall remain liable to the 

Employer for any excess cost for such works and risk, if any 

(c) No payment shall be released in favour of the Contractor till all the balance works 

are completed in all respects. After the balance works are completed, the Employer 

may consider payment for the items / goods that have been completed / supplied 

by the Contractor and accepted by the Employer after adjustment of any additional 

cost that have been incurred for completing the balance works and outstanding 

dues that due to the Contractor. 

However, the contractor shall continue to fulfil the contract to the extent not terminated. 

14.3 Termination of Contract for Insolvency / Bankruptcy / Winding up, etc.: 

The Employer shall be entitled to cancel / terminate the Contract before expiry of 

contract period, if the Contractor is declared as insolvent or bankrupt or is unable to pay 

its debts or makes a composition with its creditors or if a trustee, liquidator, receiver or 
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administrator is appointed to take over the assets or the business or the undertaking of 

the Contractor or if a substantial portion of the assets, property, revenues or business of 

the Contractor is confiscated or expropriated by the Central / State Government or any 

governmental agency or third party or if the law relating to the sick companies applies 

to the Contractor or the Contractor is dissolved or wound up or if an order shall be made 

or an effective resolution is passed for the winding up of the Contractor or the 

Contractor is reconstituted or the business or operations of the Contractor is closed 

either due to disputes inter-se amongst its stakeholders or otherwise. Termination shall 

be Effected by giving a written notice to the contractor, without compensation to the 

contractor, provided that such termination will not prejudice or affect any right of action 

or remedy which has accrued or will accrue thereafter to Employer. 

14.4 Termination of Contract for Employer’s Failure or Convenience / Foreclosure of 

the Contract by Port: 

After placement of the contract, there may be an unforeseen situation compelling 

Employer to cancel the contract. In such a case, the Contract may be foreclosed by the 

Employer by giving 30 (thirty) days advance notice to the Contractor during the 

subsistence of the contract period without assigning any reasons. In such event, the 

Performance Security Deposit and Security deposit will be refunded to the Contractor. 

Also, the Contractor may be suitably compensated on mutually agreed terms for 

terminating the contract based on value of works executed, value of any materials 

lying at site, etc and deducting from it: (i) pending advances; (ii) other recoveries; and 

(iii) taxes as due. 

14.5 Discontinuance by the Contractor: 

If the contractor is not in a position to continue the contract, the Contractor should give 

90 (ninety) days in writing, prior to the proposed date of discontinuance of the contract 

to the Port. In such case, the Performance Security and the Security Deposit shall be 

forfeited. 

 

15. RISK AND RESPONSIBILITY: 

15.1 Indemnification: 

The Contractor shall defend, indemnify, and keep indemnified and hold the Employer, 

its officers and employees harmless from any and all claims, demands, injuries, 

damages, costs, charges, compensation, losses, expenses, proceedings or suits including 

attorney fees, arising from 

(a) any breach or default in the performance of any obligation on the Contractor’s 

part to be performed under the terms and conditions of this Contract or 

(b) any negligence of the Contractor, or any of its agents, or its employees or the 

person provided for the purpose of this Contract or 

(c) non-fulfilment/ non-adherence/ non-compliance of any statutory provisions 

which is as per law the contractor is required to comply with. 

The provisions of this section shall survive even after the expiration or 

termination of this Agreement. 
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15.2 Contractor's Care of the Works: 

Care of Works From the commencement to the completion of works the Contractor 

shall take full responsibility for the care thereof and of all Temporary works and in case 

any damage, loss or injury shall happen to the works or to any part thereof or to any 

Temporary works from any cause whatsoever (save and except the Excepted Risks as 

defined in clauses 15.3.) shall at his own cost repair and make good the same so that at 

completion, the works shall be in good order and condition and in conformity in every 

respect with the requirements of the Contract and the Engineer's instructions. In the 

event of any such damage, loss, injury happening from any of the Expected Risks the 

Contractor shall if and to the extent required by the Engineer repair and make good the 

same as aforesaid at the cost of the Employer. 

15.3 Excepted Risks: 

The "Excepted Risks" are war hostilities (whether war be declared or not) invasion act 

of foreign enemies, rebellion, revolution, insurrection or military or usurped power civil 

war or (otherwise than among the Contractor's own employee's) riot, commotion or 

disorder or use or occupation by the Employer of any portion of the works in respect of 

which a certificate of completion has been issued or a cause solely due to the Engineer's 

design of the Works or any such operation of the forces of nature as reasonable foresight 

and ability on the part of the Contractor could not foresee or responsibility provide 

against or any such eventuality which are beyond the control of the contractor and the 

Employer(all of which are herein collectively referred to as "The Excepted Risks"). 

15.4 Patent Rights: 

The Contractor shall fully indemnify Employer against any action, claim or demand, 

costs or expenses arising from or incurred by reason of any infringement or alleged 

infringements of letters, patents, design, trademark or name, copyright, or other 

protected rights in respect of any machine, plant, work, materials or things, system or 

methods of using, fixing working or arrangement used for fixed or supplied by the 

Contractor in India, or elsewhere. 

All payments, or otherwise, shall be deemed to be included by the Contractor in the 

Prices named in the tender and shall be paid by him to whom they may be payable. 

In the event of any claim being made or action brought against Employer in respect of 

any such matter as aforesaid, the Contractor shall be immediately notified thereof and 

he shall, with the assistance if he so requires of Employer, but at the sole expense of the 

Contractor, conduct all negotiations for the settlement of the same or any litigation that 

may arise there from, provided that the conduct of such negotiations or litigations shall 

be conditional upon the Contractor giving to Employer such security as shall from time 

to time, reasonably required by Employer to recover the ascertained or agreed amount 

as the case may be of any compensation, damages, expenses and cost which might be 

payable by Trustees in respect of or as result of any negotiation or litigation. 
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15.5 Damage to Property: 

The Contractor shall be responsible for making good to the satisfaction of the Port, any 

loss or damage to any structures and properties within the Port premises if such loss or 

damage is due to fault and/or the negligence or willful acts or omission of the Contractor, 

his employees, agents, representatives and/or manpower deployed by the contractor. 

The contractor shall make good the loss as assessed by the Port. 

15.6 Accident or Injury to Workmen: 

The Employer shall not be liable for any damages or compensation payable at law in 

respect or in consequence of an accident or injury to any workmen or any other person 

in the employment of the Contractor and the Contractor shall indemnify and keep 

indemnified the Port against all such damages and compensation and against such 

claims, demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto. 

 

16. INSURANCE: 

(a) Before commencing of execution of works the contractor shall insure against 

any damage, loss or injury which may occur to any property including that of 

the Employer or to any person including any employee of the Employer or 

arising out of the execution of the works in carrying out of the contract. 

(b) Minimum Amount of Insurance: Such Insurance shall be effected with an 

insurer for at least the awarded value of the contract and the contractor shall 

produce to the Engineers representative the policy or policies of insurance and 

receipts for payment of the current premiums, which is mandatory before 

admitting any bills for payment by Employer. 

 

17. FORCE MAJEURE: 

(a) The term “force majeure” as employed herein shall mean including but not 

limited to, acts of God, war, revolt, riot, fire, flood and acts and regulations of 

the Government of India or any of its authorized agencies. In the event of either 

party being rendered unable by force majeure to perform any obligation required 

to be performed by them under this agreement, the relative obligation of the 

affected party by such force majeure shall be suspended for the period during 

which such cause lasts. 

(b) Upon the occurrence of such cause and upon its termination the party alleging 

that it has been rendered unable as aforesaid thereby shall notify the other party 

immediately in writing of the alleged beginning and ending thereof giving full 

particulars and satisfactory proof and it cannot be claimed ex-post facto. The 

clause does not excuse a party’s non-performance entirely, but only suspends it 

for the duration of the Force Majeure. 

(c) The time for performance or relative obligations suspended by the force majeure 

shall be extended by the period for which the cause lasts or condoned by the 

Employer without any penalty. If the work is suspended by force majeure 

conditions lasting for more than 1(one) month, the Port shall have the option of 
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cancelling the Contract in whole or in part thereof at its own discretion. Any 

situation of force majeure shall not be payable by the Port under any 

circumstances. For the period of force majeure, no amount shall be payable to 

the Contractor. 

18. DISPUTE RESOLUTION MECHANISM: 

18.1 Normally, there should not be any scope for dispute between the Employer and 

Contractor after entering into a mutually agreed valid contract. When dispute/ 

difference / disagreement / claims of any kind arise, both the Employer and contractor 

should first try to resolve it amicably by mutual consultation failing which it shall be 

referred to conciliation &settlement Committee established by the Employer. 

18.2 Amicable Settlement: 

If a dispute of any kind, whatsoever, arises between the Employer and contractor in 

connection with or arising out of the contract or the execution of the works, whether 

during the execution of the works or after their completion and whether before or after 

the repudiation or termination of the contract, including any difference, question or 

disagreement by either party with any action, in action, opinion, instruction, 

determination, certificate or valuation of the Engineer; the matter in dispute shall, 

(a) refer to the Chief Mechanical Engineer, V.O.Chidambaranar Port Authority, 

Tuticorin. 

(b) In case the dispute is not resolved, the same shall be referred to the committee 

headed by Deputy Chairman and other members to be nominated by Chairman, 

VOCPA. 

(c) If the dispute remains unresolved, the same shall be referred to the Chairman, 

VOCPA, whose decision, in this regard, is final and binding on both the parties 

to the contract. 

18.3 Conciliation: 

In case any dispute is not resolved amicably as provided in Clause 18.1, the Contractor 

may agree to refer the matter to conciliation & settlement Committee established by the 

Employer. The procedure for reconciliation and settlement shall be followed as per the 

guidelines issued by the Ministry of Ports, Shipping and Waterways (Conciliation and 

Settlement Guidelines). 

18.4 Arbitration: 

If an amicable settlement is not forthcoming, the Dispute shall be referred to the Society 

for Affordable Redressal of Disputes - Ports (hereinafter called as SAROD - Ports). The 

dispute shall be dealt with in terms of Rules of SAROD - Ports. The detailed procedure 

for conducting Arbitration shall be governed by the Rules of SAROD - Ports and 

provisions of Arbitration & Conciliation Act, 1996, as amended from time to time. The 

Dispute shall be governed by Substantive Law of India. 

 

19. OTHER CONDITIONS: 
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19.1 Extras: 

Any extra expenses incurred in connection to the Works by the Employer in the 

performance of the Works owing to the neglect or omission on the part of the Contractor, 

in any of the case mentioned in this Contract shall be deducted from any sum due or 

which may thereafter become due to the Contractor or from any amount lying with them 

or under their control or he may be called upon to pay the amount of such extra expense 

to such person or persons as the Employer may appoint to receive the same and in the 

event of the Contractor failing to make such payment, the said amount shall be 

recoverable from him in such manner as the Employer may determine. 

19.2 Use of Ground: 

On completion of Works or termination of his contract, he shall clear away all his tools, 

plant, rubbish, and other materials within a fortnight and hand over and peaceful 

possession of the same to the Employer in a tidy and clean condition. 

19.3 Use of Completed Portions: 

19.3.1 Whenever in the opinion of the Employer the work or any part thereof is in a condition 

suitable for use and in the best interest of the Employer requires the use, the Employer 

may take possession of the same. The Contractor shall, however, be not relieved of his 

pending obligations. 

19.3.2 Prior to the date of final acceptance of the work by the Employer, all necessary repairs 

or renewals in work or part thereof so used on account of defective materials or 

workmanship or due to the operation's failure except normal wear & tear shall be at the 

expenses of the Contractor. 

19.3.3 Such use shall neither relieve the Contractor or any of his responsibilities under the 

contract nor act as a waiver by the Employer of the conditions thereof. However, if, in 

the opinion of the Employer, the use of the work or the part thereof delays the 

completion of the remainder of the work, the Employer may grant such extensions of 

time, as it may consider reasonable. 

19.3.4 The decision of the Employer in the matter shall be final. The Contractor shall not be 

entitled to claim any compensation on account of such use by the Employer. 

19.4 Employer’s Lien: 

Employer shall have a lien on over all or any money that may become due and payable 

to the Contractor under this Contract or any other Contract or from any amount lying 

with them or under their control and in respect of any debt or sum that may become due 

and payable by the Employer to the Contractor either alone or jointly with another or 

other and either under this Contract or under any other Contracts or transaction of any 

nature whatsoever between the Employer and the Contractor. 

19.5 Bribes and Commission: 

Any bribe, commission, gift or advantage given, promised or offered by or on behalf of 

the Contractor or his or their behalf to any officer, servant, representative or agent of 

the Engineer or to any person on his behalf in relation to the obtaining or to be 
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execution of this or any other contract with the Employer shall in addition to any 

criminal liability which he may incur subject the contractor to the cancellation of this 

and all other contracts with the Employer and also to the payment of any loss or damage 

resulting from any such cancellation, and the Employer shall be entitled to deduct the 

amounts so payable from any money otherwise due to the contractor under this or any 

other contract. Any question or disputes as to the commission of any offence under the 

present clause shall be settled by the Engineer in such a manner and on such evidence 

or information as he shall think fit and consider sufficient and his decision shall be final 

and conclusive. 
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SECTION IV 

SPECIAL CONDITIONS OF CONTRACT 

 

1. Clause 16.2.11. may be read as under: 

“The scanned copy of valid license ESA/EA/ESB issued by Licensing board shall be 

furnished, If required.” 

2. In conjunction to Clause No.28 of ITB  

The sentence “The Engineer may relax the time limit of 15 days for submission Performance 

Security and extend it by a further period of 10 days in extraordinary circumstances for the 

reasons recorded” may be read as “The Engineer may relax the time limit of 15 days for 

submission Performance Security and extend it by a further period in extraordinary 

circumstances for the reasons recorded.”  

3. Contract period and Date of commencement and completion of work:  

4.1 Commencement of work:  

The work shall be commenced within 15 days of issuance of letter of acceptance / work 

order. If no notification received from the contractor regarding commencement date, then 

16th date from issuance of letter of acceptance / work order shall we treated as date of 

commencement. The contractor shall proceed with the works with due expedition and 

without delay. Commencement of work is subject to compliance with all the conditions 

precedent as mentioned at clause #26 & 28.1 of ITB (Section 2). The stipulated deadlines 

mentioned at clause #26 & 28.1 ITB (Section 2) would have to be strictly adhered unless 

otherwise extended by employer. 

3.2 Time of completion/period of contract (Superseding clause No.7.2 of GCC) The 

contract period is for Six months from date of commencement.  

3.3 Time Schedule/Bar chart (superseding clause No.7.2 of GCC) Not applicable. 

3.4 Liquidated damage: (May be read in conjunction with 7.4 of GCC) half percent (0.5%)  

4. The work shall be carried out in all respects with workmanship and materials of the best 

substantial and approved quality (confirming to ISI standard or other applicable 

specifications) to the entire satisfaction of the Engineer who may reject any plant/ apparatus, 

materials, workmanship which shall in his opinion be defective in quality and such rejection 

will be final and conclusive.  The contractor shall at his own expenses provide all materials 

labour haulage, saver tools and plants in manner of aforesaid qualified craftsman in the trade 

shall be employed. 

5. All the civil works like foundation concrete, drilling of holes, fixing of finishing of jambs, 

providing scaffolding for carrying out complete works including shall be arranged by the 
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tenderers and nothing extra on this account shall be considered or paid. 

6. The contractor shall deploy disciplined work force. If any the person (s) noticed for 

malpractice/ disobedience / noncompliance of work, the contractor is responsible for the 

misbehavior and the concerned will not be entertained inside VOCPA further. The damage 

/ loss caused shall be rectified by the contractor.  

7. The contractor shall furnish contact telephone number, Mobile number & contact address 

of representative of contractor. 

8. Unauthorized person belonging to the contractor are not allowed to enter port premises. 

9. The staff provided by the contractor to the office are in case found to be indulging in any 

undesirable or unfair activities in the premises of the office, the contractor will solely be 

responsible for all the consequences apart from the liberty of office to lodge complaints 

before appropriate authorities. 

10. The contractor shall not assign, lease or sublet this contract or the benefit hereof or any part 

thereof or any moneys payable here under or sublet the services to be rendered as aforesaid 

or any part thereof to any other person, firm or company without the prior written consent 

of VOCPA. 

11. Accidents: Any accidents including death caused to the contractor or workers during course 

of execution of work or elsewhere will be taken care by the contractor(s) themselves and 

Port is no way responsible for the same. The port is not responsible for any loss of life or 

damage or theft of materials. All the materials should be kept in the safe custody of the 

contractor. 

12. The contractor shall supply the PPEs (safety helmet, Gloves, shoes, reflecting jackets, 

diversion boards, etc) to the workers for carrying out maintenance works in safe manner. 

13. All materials and components included in the contract shall conform to the relevant 

standards wherever they exist.  
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SECTION V 

 

TECHNICAL SPECIFICATIONS 

 

Capacity: 6 Persons/408Kgs 

Hoist way size: 1670mm(W) x 1620mm(D) approx 

Car size: As per shaft  

Door opening: Centre opening Glass Double side opening.  

Lift cabin finish: Hairline finish 

Car door finish: Hairline finish 

Design of lift cabin: Stainless steel  

Floor: G +3  

Inside car materials: Stainless Steel 304 grade luxury customized cabins with inclusion of 

automatic rescue device with hairline finish glass door.  

No. of stops: 4 

Car travelling height: Approx 17 Mtr Minimum speed: 1 Mps 

Floor served: G, 1,2,3 

COP face plate finish: Stainless Steel Hairline finish 

Opening: All at front only 

Overhead height: 6500mm 

Existing Pit depth: 1650mm x 1600mm 

Power: 415Volts, 3phase AC, 50Hz / 230V, 1 phase AC, 50Hz  

Car fittings: - Stainless steel illuminating push button and dot matrix display in car  

                       operating panel. 

                      220V AC Electric fan 

                      Light Fittings 

                      UPS operated Emergency alarm and light.  

Clear Opening of Doors: - 2000mm(H) X 700mm (W) approximately 

Control System: Micro processor based full collective control.  

V3F Drive: Variable Voltage Variable Frequency       

Machine Unit: 3Phase ISI Brand Induction motor  

Hall buttons: SS, Up & Down, arrows and 7 segment display in all landings with call button.  

Safety devices, Emergency stop, push to call for communications, lighting arrangement and fan 

facility for inside car, overload alarm and tripping should be incorporated.   

The necessary safety certificate from Tamil Nadu Electrical inspectorate to be obtained by the 
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contractor’s own cost and Insurance for men also the bidders scope throughout maintenance period 

for CAMC.   

 

Make of Materials  

a) Passengers Lift: -OTIS/Kone India/Johnson  
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SECTION VI 

 

SCOPE OF WORK 

                            V.O.Chidambaranar Port Authority intends to  carry out the subject work as per 

the directions of Engineer in Charge. 

1. It shall be responsible of the bidder for design, supply, erection, testing and commissioning of   

     the Passengers liftt-2 Nos, related Civil, Mechanical, Electrical works.  

2. The contractor should remove and handover to the Port Main stores for the existing passengers    

    lifts available at Port.  

3. The successful bidder should commence the work within 15 days from the date of receipt of the 

work order.  

4. The bidder shall make his own arrangement for ladder scaffolding tools, labour and transport of 

materials required during the execution of works, wherever necessary will have to be done at 

their own cost.  

5. The contract labourers/employees shall display their identity card or possession on them while 

inside the port area. 

6. The extra civil work like flooring and replacing the elevation granite stones, jumpering, chipping, 

plastering, and GI/SS pipes wherever necessary will have to be done by the contractor. 

7. Every precaution shall be taken by the Contractor to prevent air and water pollution resulting 

from the operation as per the requirement of appropriate authority. 

8. No other person except Contractor’s Service providers authorized representatives shall be 

allowed to enter the office premises.  

9. In regard to the personnel working in VOCPA: -  

(A) The Service Provider should strictly follow the Labour Laws, Minimum Wages Act, EPF, 

ESIC and other Allied Acts. The Service Provider should directly deal with the concerned 

departments. The VOCPA will not be responsible for any default. 

(B) The Service Provider will be fully responsible for safety, welfare and any accident during 

work. The VOCPA will not be responsible at any time. 

(C) The Service Provider shall not be entitled to make any claim whatsoever against the VOCPA 

under or by virtue of or arising out of this contract, nor shall the VOCPA entertain or 

consider any such claim, if made by the Service Provider.  

10. This Organization will not provide any accommodation to the bidder/staff.  
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11. All equipment’s/facilities needed for the subject work shall be in bidder’s scope.  

12. All LT Power cables (Fixed power, Control cable & trailing cables) for the passenger’s lift are 

bidder’s scope as per electrical specification. The main power supply will be provided by the 

Dept free of cost from a nearby Power distribution point. The required power cable to be 

provided by the bidder. 

13. The bidders are requested, after completion of the erection of passenger’s lift, the statutory 

certificate to be obtained from EB authority and further the same have to be renewed by 

the bidder up to the CAMC Period of four years.  

14. In case emergency breakdown happened during working hours, it is requested to rectify the 

defect immediately.  

15. The bidder is requested to obtain an insurance policy for passengers for the entire period of 1+4 

years.  

16. If required to conduct rope test as per the recommendation of OEM. A machine room is 

available at the top of the third floor and if required, the room has to be modified.  

17. Earthing shall be carried out as per IS 14665, IS 3043 and Indian Electricity Rules. The lift 

structures, motor, frames, metal cases and all electrical equipment including conduit, cable 

armouring and guards shall be properly bonded and earthed by two separate and distinct 

connections. 

18. All registration and statutory inspection fees, if any, in respect of his work pursuant to this 

contract shall be to account of the elevator vendor scope.  

19. The Passenger lift shall be designed in line with the recommendation contained in the latest 

editions of applicable Indian Standards. The Design/construction/installation codes shall 

confirm to Latest edition of IS:14665 (All parts) AND also meeting any additional requirements 

of IS:4666, IS:1860 and IS:3534 

20. After successful commissioning of the passenger lift at Port Administrative building, the 

contractor is responsible for maintaining the lift one year warranty repair and four years for 

comprehensive AMC.  
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SECTION VII 

SAFETY NORMS & EMS REQUIREMENTS 

 

1. SAFETY CLAUSE: 

1.1 The contractor should take all precautionary measures in order to ensure the protection 

of his own personnel moving about or working on the VOCPA premises and should 

conform to the rules and regulations of the VOCPA. 

1.2 The Contractor should abide by all VOCPA regulations in force from time to time and 

ensure that the same are followed by his representatives, agents or sub- contractors, or 

workmen. 

1.3 The contractor should ensure that unauthorized, careless, or inadvertent operation of 

installed equipment which may result in an accident to staff and/or damage to 

equipment, does not occur. 

 

2. EMS REQUIREMENTS:  

2.1 The contractor shall ensure that all his workmen wear PPEs commensurate with the 

severity of work. 

2.2 The contractor shall ensure industrial safety methods in executing his work at VOCPA. 

2.3 The contractor shall ensure that all wastes generated by his activities/work are moved 

to the respective dumpsites or taken for re-cycling at VOCPA. 

2.4 The contractor has to give prior information on whether any hazardous chemical is used 

in his work and if so, the operational control to be exercised. 

2.5 The contractor has to ensure that all his material handling equipment / transport 

Vehicles are emission tested. 

2.6 The contractor has to ensure that his activities are in tune with the VOCPA EMS Policy 

(to be incorporated as part of the Contract) 

2.7 The contractor's staff must be aware of the contents of MSDS in respect of 

chemicals / materials (if any). 

2.8 The contractors’ staff shall be competent to operate emergency appliances like fire 

extinguishers. 

 

NB: The section may be read in conjunction with related clauses of General Condition of 

Contract, Special Condition of Contract and Scope of Work. 
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SECTION VIII 

ANNEXURES AND FORMS 

ANNEXURE A 

 

QUALIFICATION AND RESPONSIVENESS INFORMATION: LIST OF 

DOCUMENTS TO BE ENCLOSED 

 

All bidders shall include the following information with their bids by scanning the relevant 

documents after being filled, signed with seal and serially numbered by the Bidder. The above 

shall be uploaded using their user-id and password in the E-tender portal on or before the last 

date of submission of tender mentioned in the NIT towards Cover A – Techno-commercial bid. 

 

PART I (COVER A) – TECHNO-COMMERCIAL BID 

Sl. 

No 

Qualification Documents to be uploaded 
Uploaded 

Page Ref 
No. 

1. Form I – Bid cover letter (as per Section II, clause 16.2.14 a)  

2. 
Form II – Transaction details for remittance of Earnest Money 

Deposit (as per Section II, clause 16.2.1) 

 

 

3. 

Form III – Financial capability (as per Section II, clause 16.2.3) 

Copies of the Income tax return, Profit & Loss statement and 

Balance 
sheet duly certified by the Chartered Accountant 

 

 

4. 

Form IV Similar Work Experience [as per Section II, clause 16.2.2] 

Copies of Work order and completion certificate issued by any 

Central / State Government / Autonomous bodies / PSEs/PSUs / 

Public Limited or Private Limited Companies, etc., as provided in NIT 

 

5. 
Form IV A – Experience / Completion / Performance certificate (as 

per 
Section II, clause 16.2.2.b) 

 

6. 
Form IV B – Details of TDS certificate (if applicable) (as per 

Section II, clause 16.2.2.c) 

 

7. 
Form V – Declaration of Authorised Representative of the bid (as 

per 
Section II, clause 16.2.7) 

 

8. 
Form VI – Declaration of litigation and Blacklisting (as per Section 

II, clause 16.2.14.b) 

 

9. 
Form VII – Certificate of no deviation in the Tender Conditions (as 

per 
Section II, clause 16.2.8) 

 

10. 
Form VIII Declaration by the Bidder (as per Section II, clause 
16.2.14.f) 

 

11. Form IX – Bank Mandate Form (as per Section II, clause 16.2.14.c)  

12. 
Form X -Tender Acceptance letter (as per Section II, clause 
16.2.14. d) 
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13. 

Copies of original registration certificate documents incorporating the 

legal entity and defining the constitution or legal status, place of 

registration and principal place of business - (as per Section II, 

clause 
16.2.6) 

 

14. Copy of GST registration certificate - (as per Section II, clause 

16.2.5) 

 

15. Copy of PAN (as per Section II, clause 16.2.4)  

 

1

6. 

Copies of  

1. EPF registration certificate-(as per Section II, clause 16.2.5)  
2. ESI registration certificate, (as per Section II, clause 16.2.5)  

17. 
Copy of valid license “ESB/ESA/EA” grade issued by the 
Licensing Board (as per Section II, clause 16.2.11) 

 

18. 
Form- XI - Local Content declaration & Self Certification (as per 
Section II, clause 16.2.9 & clause 29 ) 

 

19. 
Form- XII - Integrity pact in Non-judicial stamp paper (as per 
Section II clause 16.2.12 & Clause No.30). 

 

20. Any other documents which need to be uploaded.  

 

 

2

1. 

Total number of the pages uploaded by the bidder (mention the page 

no. starting from to end) 

 

1. Starting page no.  

2. Ending page no.  
3. Total number of pages  

 

(Fill the page numbers where the documents have been uploaded in the table provided above) 

 

 

 

(Signature of Authorized Person) 

Place: ……………………. Name 

………………………………………………. 

Date: …………………….. Designation ……………………………………….. 

Business Address: ………………………………… 

……………………………………………………

…… Seal 

……………………………………………………. 
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FORM I 

 

(To be in the Firm’s letter head) 

 

 

BID COVER LETTER 

 

 

Date:………………… 

 

 

1. Registered Business Name : 

2. Registered Business Address : 

3. Name, Designation & address of the 

Contact person to whom all references 

shall be made : regarding this tender 

4. Telephone / Mobile No. : 

5. Fax : 

6. E-Mail : 

 

 

To 

 

 

 

 

 

 

Sir

, 

 

 

The Chief Mechanical Engineer, 

Mechainical &Electrical Engineering 

Department, V.O.Chidambaranar Port 

Authority, 

Tuticorin – 628 004 
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1. We hereby apply to be qualified for the tender invited by the V.O.Chidambaranar Port 

Authority, Tuticorin as a bidder for the work “ ” 

2. We hereby give our consent to the Port or its authorized Representative(s) to conduct 

any investigations to verify the statements, documents and information submitted and 

to clarify the financial and technical aspects of this application. For this, we hereby 

authorize (any Public Official, Engineer, Bank, Depository, Manufacturer, Distributor, 

etc.) or any other person or firm to furnish pertinent information deemed necessary and 

requested by the Port to verify statements and information provided in this application 

or regarding our competence and standing. 

3. We the undersigned have read and examined in detail the Bid document in respect of 

work intended and do hereby express our interest to execute the intended work. 

4. We certify that goods & services offered shall be of best quality and the manpower who 

shall be deployed for the work are competent enough and have necessary qualifications 

for taking up this assignment. 

5. The names and positions of persons who may be contacted for further information, if 

required, are as follows 

 

a) For Technical: Shri/Smt …… (Name, position, Address, contact number and email id) 

b) For Financial: Shri/Smt …… (Name, position, Address, contact number and email id) 

c) For Personnel: Shri/Smt …… (Name, position, Address, contact number and email id) 

6. We declare that the statements made and the information provided in the application 

are complete, true and correct in every detail. 

7. We understand that V.O.Chidambaranar Port Authority reserves the right to reject any 

application without assigning any reasons. 

 

 

Thanking you, 

Yours faithfully, 

(Signature of Authorized Person) 

Place: ……………………. Name 

………………………………………………. 

Date: …………………….. Designation ……………………………………….. 

Business Address: ………………………………… 

……………………………………………………

…… Seal 

……………………………………………………. 
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(To be in the Firm’s letter head) 

FORM IIA 

 

 

Date:……………… 

 

 

Transaction details for remittance of Earnest Money Deposit (EMD) 

 

 

The bidder shall upload system generated proof towards successful payment of EMD along 

with following filled in form in the bid document as follows. 

 

 

 

Sl. 

No 

 

Beneficiary reference 

No. 

Date of 

Paymen

t 

Amount 

(in INR) 

Uploaded page 

No. reference 

1 
    

 

 

 

 

 

 

 

(Signature of Authorized Person) 

Place: ……………………. Name 

………………………………………………. 

Date: …………………….. Designation ……………………………………….. 

Business Address: ………………………………… 

……………………………………………………

…… Seal 

……………………………………………………. 
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(To be in the Firm’s letter head) 

FORM IIB 

 

 

Date:…………… 

 

 

Exemption of EMD by the Micro and Small Enterprises (MSEs) 

 

 

The bidder shall upload the requisite certificate of registration under MSEs along with 

following filled in form in the bid document as follows. 

 

 

Sl. 

N

o 

Name of 

Enterprise 

Udyam Registration 

Number 

 

Enterprise type 
Uploaded page 

No. reference 

1 
    

 

 

 

 

 

 

 

 

 

 

 

 

 

(Signature of Authorized Person) 

Place: ……………………. Name 

………………………………………………. 

Date: …………………….. Designation ……………………………………….. 

Business Address: ………………………………… 

……………………………………………………

…… Seal 

……………………………………………………. 
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(To be in the Firm’s letter head) 

FORM III 

 

 

Date:………………… 

 

 

FINANCIAL CAPABILITY 

 

 

The details of Summary of Annual Turnover of the Bidder on the basis of the Audited 

Balance Sheet for the last three financial years shall be given as under 

 

 

Sl.No

. 

Financial year Total Turnover Uploaded page no. 

reference 

01 Year 20.... – ...... Rs................... 
 

02 Year 20..... – ...... Rs.................... 
 

03 Year 20...... – ...... Rs................... 
 

 

 

Note: The Profit & Loss statement and Balance sheet to be uploaded shall be duly certified by 

the Chartered Accountant. 

 

 

 

 

 

(Signature of Authorized 

Person) Place: ……………………. Name 

………………………………………………. 

Date: …………………….. Designation ……………………………………….. 

Business Address: 

……………………………………………………

…… Seal 

……………………………………………………. 
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(To be in the Firm’s letter head) 

 

 

SIMILAR WORK EXPERIENCE 

FORM IV 

 

 

Date:………………… 

The Bidders experience in similar work carried out each in any Central / State Government / 

Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited or Private Limited 

Companies, etc., for evaluating the Eligibility Criteria for pre-qualification to be provided using 

the format as below: 

Details of Similar Work Experience 

 

Sl. 

N

o 

Nam

e of 

work 

Value 

of work 

execute

d 

(in 

Rs.) 

Work 

order 

reference 

No. 

Contract period Date of 

completio

n 

certificate 

Name 

and 

addres

s of the 

Client 

Uploade

d page 

no. 

referenc

e 

Commenceme

nt 

completio

n 

1 
        

2 
        

3 
        

Note: 

1. The copies of the documents containing above information like work order and completion 

certificate in the at attached Form IV (A) have to be uploaded duly self-attested. 

2. In case of experience other than Central / State Government / Autonomous bodies / 

PSEs/PSUs/ Public Limited Companies, the bidder has to submit TDS certificate for the 

past experience to be uploaded, as provided in Form IV (B), only then the experience will 

be considered.  

Yours faithfully, 

(Signature of Authorized 

Person) 

Place: ……………………. Name ………………………………………………. 

Date: …………………….. Designation ……………………………………….. 

Business Address: ………………………………… 

……………………………………………………

…… Seal …………………………………… 
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FORM IV(A) 

EXPERIENCE / COMPLETION / PERFORMANCE CERTIFICATE 

(To be issued in the Company’s official letter head, sealed and signed by the Official who 

had issued the work order / his equivalent or his superiors) 

 

 

This is to certify that M/s --------------------- awarded the contract -------------------------- and 

executed in this organization as per the details furnished below 

 

 

1. Name of the work : 

2. Work order number/ agreement number and date : 

3. Work order value : 

4. Date of commencement : 

5. Date of completion : 

6. Executed value : 

7. Performance of the Contractor : Satisfactory/ Not Satisfactory 

 

 

 

(Signature) 

Place: ……………………. Name ………………………………………………. 

Date: …………………….. Designation ……………………………………….. 

Organizationwith Address...……………………… 

…………………………………………………

…… Seal 

…………………………………………………. 

Note:- 

(i) Furnishing the information in the format is preferable. 

(ii) Certificate(s) in any other format containing all the required information as in Form - 

IV may also be furnished. 
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(To be in the Firm’s letter head) 

FORM IV(B) 

 

 

Date:………………… 

 

 

DETAILS OF TDS CERTIFICATE 

 

 

In case of experience other than Central / State Government / Autonomous bodies / PSEs/PSUs/ 

Nationalized Banks / Public Limited Companies, the bidder has to provide the details of the 

TDS certificate in the form provided below and shall submit TDS certificate for the past 

experience to be uploaded, only then the experience will be considered. 

 

 

Sl. 

N

o 

Name 

of 

work 

Value 

of work 

execute

d 

(in 

Rs.) 

Work 

order 

reference 

No. 

TDS Certificate Name 

and 

address 

of the 

Client 

Uploade

d page 

no. 

referenc

e 

No. Amount 

1 
       

 

 

 

 

 

(Signature of Authorized Person) 

Place: ……………………. Name 

………………………………………………. 

Date: …………………….. Designation ……………………………………….. 

Business Address: ………………………………… 

……………………………………………………

…… Seal 

……………………………………………………. 
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FORM V 

DECLARATION OF AUTHORISED REPRESENTATIVE 

(To be provided in non-judicial stamp paper with denomination not to be lesser than 

Rs.100/-) 

(Separate Forms to be submitted for each Signatory with details of Proprietor or Partner or 

Managing Director) 

I/We,......................... (Name)being the (Partners/Karta/Managing Directors and 

whole time Director/Members of Managing Committee of Associations /Board of Trustees 

etc.) of 

............................... (Name   of   the   Bidder),   hereby   solemnly   affirm   and   declare   that the 

.......................... (Authorised Signatory) is hereby authorized, vide resolution No. (Resolution 

Number)dated..................... (Resolution Date) (copy submitted herewith), to act as an 

authorized signatory for the business. (Name of the Bidder) for which submission of bid is 

being 

filed under the tender. All his actions in relation to this tender will be binding on me/us. 

 

 

Signature of the person competent to sign 

Name:...........................................................................

........ 

Description:.......................................................................... 

Name of the Business Entity:................................................. 

 

 

Acceptance as an Authorized Signatory 

 

 

I (Authorised Signatory) hereby solemnly accord my acceptance to act as authorized 

signatory for the above referred business and all my acts shall be binding on the business. 

 

 

Signature of Authorised Signatory 

Name:........................................................................

........ 

Description:....................................................................... 

Place:.................................................................................. 

Date:................................................................................... 

 

 



78 

 

 

 

Note: 

1. For the purpose of this tender and the Agreement, the tender, forms, Agreement and 

other documents shall be signed only by the persons, who are themselves in a position 

to undertake the work and possessing all other resources required for the purpose. The 

tender shall contain the name, residence and place of business of the person or persons 

submitting the tender and shall be signed by the Bidder with his usual authorized 

representatives followed by the name and Description of the person signing the 

document along with a copy of the partnership deed. A copy of the constitution of the 

firm with the names and addresses of all the partners shall be furnished. 

2. Tender by a corporation shall be signed in the name of the corporation by a duly 

authorized representative, and a power of attorney in that behalf shall accompany the 

tender. In the case of company, a copy of the Memorandum and Articles of Association 

shall be furnished. 

3. Tenders may be submitted by agents on behalf of their principals, but in such cases the 

Board reserves the right to enter into contract with the principals, Director, with the 

principals and agents jointly as deemed appropriate. 
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FORM VI 

DECLARATION ON LITIGATION AND BLACKLISTING 

 

 

Declaration to be issued on the official letter head stating the 

following that WE DECLARE THAT: 

1. We have/ have not been involved in any litigation for the past five years that may have 

an impact of affecting or compromising the delivery of service as required under this 

tender. 

2. Information regarding any litigation and arbitration against the Port during the past five 

years prior to the date of publication of NIT, the parties concerned and disputed amount 

is as given below 

1.   

2.   

3. We are not black listed or debarred in the last three years from providing service by any Central 

/ State Government / Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public 

Limited or Private Limited Companies, etc., in India. 

 

 

Yours faithfully, 

 

 

(Signature of Authorized 

Person) Place: ……………………. Name 

………………………………………………. 

Date: …………………….. Description ……………………………………….. 

Business Address: ………………………………… 

……………………………………………………

…… Seal 

……………………………………………………. 

Witness with signature 

1) Name & Address 2) Name & Address 

........................................ ........................................ 

........................................ ........................................ 

........................................ ........................................ 
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FORM VII 

SCHEDULE OF NO DEVIATION 

 

 

This  is     with  reference  to  Tender     

No.…………………………………., .......................... for “ ” 

I/We,............................. (Name of the Bidder / Authorised Representative of the Bidder) of 

M/s. ................................... (Name of the organisation), hereby certify that there is no deviation from 

the Tender conditions either technical or commercial or tender enquiry and I/We am/are 

agreeing to all the terms and conditions mentioned and comprised in relation to the above 

mentioned Tender. 

Yours faithfully, 

 

 

 

(Signature of Authorized Person) 

 

 

Place: ……………………. Name ………………………………………………. 

Date: …………………….. Description ……………………………………….. 

Business Address: ………………………………… 

……………………………………………………

…… Seal 

……………………………………………………. 

Witness with signature 

1)   Name & Address 2) Name & Address 

........................................ ........................................ 

........................................ ........................................ 

........................................ ........................................ 
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FORM VIII 

DECLARATION BY THE BIDDER 

(To be provided in 100 Rs Stamp Paper) 

To 

The Head of the Department. 

I/We M/s.represented by its Proprietor / Managing Partner / Managing Director having its 

Registered Office at and do declare that I/We have carefully read all the conditions of tender 

with NIT No……, dated ………., Basis In ……………………(Name Of The Department) 

Department At V.O.Chidambaranar Port Authority for a period of ---- ,(including extension 

if 

any), if needed and accepts all conditions of the tender including amendments/corrigendum 

subsequently issued by the tender inviting authority, if any. Further I/we confirm our 

eligibility for this tender and quoted as per the tender condition and Governing laws of India, 

in case of typographical error found in submitted documents/affidavits/declarations, in this case 

we accept all the Terms and conditions of bid documents and hereby confirm as under. 

1. I/We have not made any counter conditions stipulation and conditions and I/We agree 

that in the event of any such counter conditions my/our tender will be summarily rejected 

and such offer will not be evaluated and considered at all by you. 

2. I/We do hereby declare that we have not been blacklisted/ debarred by any Central / State 

Government / Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited 

or Private Limited Companies, etc., from taking part in the tendering process. 

3. I/We have not made any payment or illegal gratification to any person/authority 

connected with the tendering process so as to influence the tendering process and have 

not committed any offence under the Prevention of Corruption Act in connection with the 

tender. 

4. I/We hereby declare that, all information furnished by me/us with this tender is true to 

best of my/our knowledge, belief and in case, if it is found that, the information furnished 

is not true or partially true or incorrect, I/We agree that my/our tender shall be summarily 

rejected without prejudice to the right of the board of Trustees of Port of 

V.O.Chidambaranar Port Authority to take further action in to the matter. 

 
Witness’s Bidder’s 

Signature:    Signature:   

Name:    Name:    

Address:      Address:      

Tel. No:      Tel. No:      

Mobile no.:   Mobile No:   
Date:   Date:   
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FORM IX 

BANK MANDATE FORM 

1. Name of the company : 

2. Status : 

3. Bank Name, Address & Branch:  

4. IFSC Code : 

5. MICR Code : 

6. Branch Code : 

7. Name of the Authorised Person:  

8. Signature of the authorised person 

as per Bank : 

9. E-Mail ID of Authorised Person: 

10. Contact No. Landline/Mobile : 

 

 

 

 

 

Copy of cancelled cheque may be enclosed if Bank signature not obtained. 

 

 

Name & Seal of 

the Bank with 

Date 
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FORM X 

TENDER ACCEPTANCE LETTER 

(To be printed on company letterhead and filled, signed, and uploaded) 

To 

The Chief Mechanical Engineer 

V.O.Chidambaranar Port 

Authority Tuticorin-4 

Sir, 

Subject: “--------------------------------------------------------------------------------- 

Tender reference No.    

1. I/We have downloaded/obtained the tender document(s) for the above-mentioned 

tender/work from the website, namely https://etenders.gov.in/eprocure/app, as per your 

advertisement given in the above-mentioned website(s). 

2. I/We hereby certify that I/We have read the entire terms and conditions of the tender 

documents from Page No.   to    (including all documents like annexure(s), schedules(s), 

etc., which form part of the contract agreement and I /we shall abide hereby and agree 

the terms /conditions /clauses contained therein. 

3. The corrigendum(s) issued from time to time by V.O.Chidambaranar Port Authority for 

the above subject work has also been taken into consideration while submitting this 

acceptance letter. 

4. I/We hereby unconditionally accept the tender conditions of above-mentioned tender 

document(s)/ corrigendum (s) in its totality /entirety. 

5. I/We do hereby declare that our firms have not been blacklisted/ debarred by any Govt. 

Department/ Public sector undertaking. 

6. I / We certify that all information furnished by me/ us is true & correct and in the event 

that the information is found to be incorrect/untrue or found violated, then 

V.O.Chidambaranar Port Authority shall without giving any notice or reason therefore, 

summarily reject the bid or terminate the contract, without prejudice to any other rights 

or remedy including the forfeiture of the full earnest money deposit absolutely 

Yours faithfully, 

 

(Signature of the bidder with official seal) 

Note: If the firm has been blacklisted or debarred or banned or delisted by any Government or 

Quasi-Government Agencies or Public Sector Undertaking in India, then the same should be 

declared properly after modifying the sentence, suitably. 
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FORM XI 

Local content Declaration & Self Certification as per the Government of India Order 

towards Public Procurement (preference to Make in India) vide Letter No. P- 

45021/2/2017-PP(BE-II), (revised) Dated.16.9.2020) 

 

(To be provided on Rs.100/- non-judicial stamp paper) 

 

I (Name of the Person(s),S/o at (Address), 

working as  (Designation and name of the firm/Company/ partnership/ Joint 

venture), and I have been authorized to sign the Declaration / Self- Certification on behalf of 

firm / Company/partnership/ Joint venture do hereby solemnly affirm and declare as under: 

That I will agree to abide by the terms and conditions of the policy of Government towards 

Public Procurement (preference to Make in India) vide Letter No. P- 45021/2/2017-PP(BE-II), 

(revised) Dated.16.9.2020. That the information furnished hereinafter is correct to be of my 

knowledge and belief and I undertake to produce relevant records before the procuring entity 

or any 

authority so nominated for the purpose of assessing the Local Content. That the local content 

for all inputs which constitute the said equipment has been verified by me and I am responsible 

for the correctness of the claims made therein. That in the event of the domestic value addition 

of the product mentioned herein is found to be incorrect and not meeting the prescribed value 

addition norms based on the assessment of an authority so nominated for the purpose of 

assessing the Local Content, action will be taken against me as per the notification P-

45021/2/2017- PP(BE-II), (revised) Dated.16.9.2020. 

I agree to maintain the following information in the company’s record for a period of   8 years 

and shall make this available for verification to my statutory authority. The Details of the 

location(s) at which the local value addition is made. 

i. Name and details of the Domestic manufacture 

ii. Date on which this certificate is issued 

iii. Product for which the certificate is produced. 

iv. Percentage of local content. (% to be 

mentioned) Signed by me at on  

Authorized signatory. 

(Name of the Firm entity) 

Note: Required particulars are to be filled properly for acceptance. 
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FORM XII 

INTEGRITY PACT 

General 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on ____ day of the ______ (month 

and year) between, on one hand, the President of India, acting through Shri ______, [designation of the officer], 

V.O.Chidambaranar Port Authority, Government of India (hereinafter called the "PORT”, which expression shall 

mean and include, unless the context otherwise requires, his successors in office and assigns) of the First Part and 

M/S _______ represented by Shri ______, (hereinafter called the "BIDDER/Seller” which expression shall mean 

and include, unless the context otherwise requires, his successors and permitted assigns) of the Second Part. 

WHEREAS the PORT proposes to execute the work “__________________” and the BIDDER/Seller is willing to 

offer/has offered the stores and 

WHEREAS the BIDDER is a natural person, private entity, or any combination of them, constituted in accordance 

with the relevant law in the matter and the PORT is a Ministry of the Government of India performing its functions 

on behalf of the President of India. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / 

prejudiced dealings prior to, during and subsequent to the currency of the contract entered into with a view to: 

Enabling the PORT to obtain the desired said work at a competitive price in conformity with the defined 

specifications by avoiding the high cost and the distortionary impact of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 

providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the 

PORT will commit to prevent corruption, in any form, by its officials by following transparent procedures. 

 

 

The parties hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the PORT 

1.1. The PORT undertakes that no official of the PORT, connected directly or indirectly with the contract, will 

demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, reward, favour 

or any material or immaterial benefit or any other advantage from the BIDDER, either for themselves or for any 

person, organisation or third party related to the contract in exchange for an advantage in the bidding process, bid 

evaluation, contracting or implementation process related to the contract. 

1.2. The PORT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all BIDDERs the 

same information and will not provide any such information to any particular BIDDER which could afford an 

advantage to that particular BIDDER in comparison to other BIDDERs. 

1.3. All the officials of the PORT will report to the appropriate Government office any attempted or completed 

breaches of the above commitments as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the PORT 

with full and verifiable facts and the same is prima facie found to be correct by the PORT, necessary disciplinary 

proceedings, or any other action as deemed fit, including criminal proceedings may be initiated by the PORT and 

such a person shall be debarred from further dealings related to the contract process. In such a case while an enquiry 

is being conducted by the PORT the proceedings under the contract would not be stalled. 

Commitments of BIDDERs 
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3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and illegal 

activities during any stage of its bid or during any pre-contract or post-contract stage in order to secure the contract 

or in furtherance to secure it and in particular commit itself to the following: 

3.1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of the 

Port, connected directly or indirectly with the bidding process, or to any person, organization or third party related 

to the contract in exchange for any advantage in the bidding, evaluation, contracting and implementation of the 

Contract. 

3.2. The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the PORT or otherwise in procuring the Contract or forbearing to do or 

having done any act in relation to the obtaining or execution of the contract or any other contract with the Government 

for showing or forbearing to show favour or disfavour to any person in relation to the contract or any other contract 

with the Government. 

3.3. BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs shall disclose 

their foreign principals or associates. 

3.4. BIDDERs shall disclose the payments to be made by them to agents/ brokers or any other intermediary, in 

connection with this bid/contract. 

3.5. The BIDDER further confirms and declares to the PORT that the BIDDER is the original manufacturer / 

integrator / authorized government sponsored export entity of the stores and has not engaged any individual or firm 

or company whether Indian or foreign to intercede, facilitate or in any way to recommend to the PORT or any of its 

functionaries, whether officially or unofficially to the award of the contract to the BIDDER, nor has any amount 

been paid, promised or intended to be paid to any such individual, firm or company in respect of any such 

intercession, facilitation or recommendation. 

3.6. The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the contract, 

shall disclose any payments he has made, is committed to or intends to make to officials of the PORT or their family 

members, agents, brokers or any other intermediaries in connection with the contract and the details of services 

agreed upon for such payments. 

3.7. The BIDDER will not collude with other parties interested in the contract to impair the transparency, fairness 

and progress of the bidding process, bid evaluation, contracting and implementation of the contract. 

3.8. The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities. 

3.9. The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, any 

information provided by the PORT as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained in any electronic data carrier. The BIDDER also undertakes to 

exercise due and adequate care lest any such information is divulged. 

3.10. The BIDDER commits to refrain from giving any complaint directly or through any other manner without 

supporting it with full and verifiable facts. 

3.11. The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions mentioned 

above. 

3.12. If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either directly 

or indirectly, is a relative of any of the officers of the PORT, or alternatively, if any relative of an officer of the 

PORT has financial interest/stake in the BIDDER's firm, the same shall be disclosed by the BIDDER at the time of 
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filing of tender. 

The term 'relative' for this purpose would be as defined in Section 6 of the Companies Act, 1956. 

3.13. The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or transactions, 

directly or indirectly, with any employee of the PORT. 

4. Previous Transgression 

4.1. The BIDDER declares that no previous transgression occurred in the last three years immediately before signing 

of this Integrity Pact, with any other company in any country in respect of any corrupt practices envisaged hereunder 

or with any Public Sector Enterprise in India or any Government Department in India that could justify BIDDER's 

exclusion from the tender process. 

4.2. The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from the 

tender process or the contract, if already awarded, can be terminated for such reason. 

5. Bid Security 

5.1. While submitting commercial bid, the tenderer shall furnish a Bid Security of Rs.________________________ 

(Rupees _____ only) in accordance with the provisions of this RFP. The Bidder has the option to provide the Bid 

Security either as a Demand Draft or in the form of a Bank Guarantee acceptable to the Authority, as per format at 

Appendix–II. 

5.2. The Bid Security / Performance Security shall be valid upto a period of five years 

or the complete conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and the 

PORT, including warranty period, whichever is later. 

5.3. In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to Performance 

Bond in the Purchase Contract that the provisions of Sanctions for Violation shall be applicable for forfeiture of 

Performance Bond in case of a decision by the PORT to forfeit the same without assigning any reason for imposing 

sanction for violation of this Pact. 

5.4. No interest shall be payable by the PORT to the BIDDER on Bid Security / Performance Security for the period 

of its currency. 

  

6. Sanctions for Violations 

6.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf (whether 

with or without the knowledge of the BIDDER) shall entitle the PORT to take all or any one of the following actions, 

wherever required: 

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving any compensation 

to the BIDDER. However, the proceedings with the other BIDDER(s) would continue. 

(ii) The Bid Security (in pre-contract stage) and / or Security Deposit/Performance Bond (after the contract is signed) 

shall stand forfeited either fully or partially, as decided by the PORT and the PORT shall not be required to assign 

any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER. 

(iv) To recover all sums already paid by the PORT, and in case of an Indian BIDDER with interest thereon at 2% 

higher than the prevailing Prime Lending Rate of State Bank of India, while in case of a BIDDER from a country 

other than India with interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to the BIDDER 

from the PORT in connection with any other contract for any other stores, such outstanding payment could also be 

utilised to recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished by the BIDDER, in 

order to recover the payments, already made by the PORT, along with interest. 
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(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay compensation for 

any loss or damage to the PORT resulting from such cancellation/rescission and the PORT shall be entitled to deduct 

the amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the Government of India for a minimum 

period of five years, which may be further extended at the discretion of the PORT. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker with a 

view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the PORT 

with the BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the PORT to forfeit the same without assigning any 

reason for imposing sanction for violation of this Pact. 

6.2. The PORT will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this Pact also on 

the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or without the 

knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal Code, 1860, or Prevention 

of Corruption Act, 1988, or any other statute enacted for prevention of corruption. 

6.3. The decision of the PORT to the effect that a breach of the provisions of this Pact has been committed by the 

BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the Independent 

Monitor(s) appointed for the purposes of this Pact. 

 

7. Fall Clause 

7.1. The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or subsystems at a 

price lower than that offered in the present bid in respect of any other Ministry / Department of the Government of 

India or PSU and if it is found at any stage that similar product/systems or sub system was supplied by the BIDDER 

to any other Ministry/Department of the Government of India or a PSU at a lower price, then that very price, with 

due allowance for elapsed time, will be applicable to the present case and the difference in the cost would be refunded 

by the BIDDER to the PORT, if the contract has already been concluded. 

8. Independent Monitors 

8.1. The PORT has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pact in consultation 

with the Central Vigilance Commission. The Independent External Monitors appointed by Port are as follows: 

1.      Shri Trivikram Nath Tiwari, ILS Rtd, 
      301-B, Black – 3B, HIG DDA Flats, 

      Rani Jhansi Road, DDA complex, 

      Moti Khan, 

      New Delhi-110055 

      Phone No.9871788277 

      e-mail i.d –trivikramnt@yahoo.co.in 

  
2.      Shri. Hernanprit Singh, 
12, Belevedre Road, 

Alipore, Kolkata-700027 
hermanprit@gmail.com 

8.2. The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties 

comply with the obligations under this Pact. 

8.3. The Monitors shall not be subject to instructions by the representatives of the parties and perform their functions 

mailto:trivikramnt@yahoo.co.in
mailto:hermanprit@gmail.com
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neutrally and independently. 

8.4. Both the parties accept that the Monitors have the right to access all the documents relating to the 

project/procurement, including minutes of meetings. 

8.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the Authority 

designated by the PORT. 

8.6. The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project documentation 

of the PORT including that provided by the BIDDER. The BIDDER will also grant the Monitor, upon his request 

and demonstration of a valid interest, unrestricted and unconditional access to his project documentation. The same 

is applicable to Subcontractors. The Monitor shall be under contractual obligation to treat the information and 

documents of the BIDDER/Subcontractor(s) with confidentiality. 

8.7. The PORT will provide to the Monitor sufficient information about all meetings among the parties related to the 

Project provided such meetings could have an impact on the contractual relations between the parties. The parties 

will offer to the Monitor the option to participate in such meetings. 

8.8. The Monitor will submit a written report to the designated Authority of the Port / Secretary, in the Department/ 

within 8 to 10 weeks from the date of reference or intimation to him by the PORT / BIDDER and, should the occasion 

arise, submit proposals for correcting problematic situations. 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PORT or its 

agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the 

BIDDER shall provide necessary information and documents in English and shall extend all possible help for the 

purpose of such examination. 

10. Law and Place of Jurisdiction 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the PORT 

11. Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in 

accordance with the provisions of the extant law in force relating to any civil or criminal proceedings. 

12. Validity 

12.1. The validity of this Integrity Pact shall be from the date of its signing and extend upto 5 years or the complete 

execution of the contract to the satisfaction of both the PORT and the BIDDER/Seller, including warranty period, 

whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the date of 

the signing of the contract. 

12.2. Should one or several provisions of this Pact turn out to be invalid, the remainder of this pact shall remain 

valid. In this case, the parties will strive to come to an agreement to their original intentions. 

13. The parties hereby sign this Integrity Pact at _______ on ___ 

  PORT                                                                                                   BIDDER 

Name of the Officer.                                                   CHIEF EXECUTIVE OFFICER 

Designation 

V.O.Chidambaranar Port Authority 

Tuticorin 

  

Witness                                                                                               Witness 

  

1. ____________________                                                   1. _____________________ 
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2. ___________________                                                    2. _____________________ 
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ANNEXURE B 

CONTRACT AGREEMENT FORM 

 

 

This AGREEMENT is made on this ......... day of ........Month of.......... Two Thousand 

.................... (................., 20    .)  between 

The Board of V.O. Chidambaranar Port Authority, a body corporate under Major Port 

Authority Act, 2021, having its office at administrative building, V.O. Chidambaranar Port, 

Tuticorin 

– 628 004 (herein after referred to as the 'Board' which expression shall unless excluded by 

or repugnant to the subject or context be deemed to include the successor in office) of the one part 

And 

M/s. ..................................................................... , (a partnership firm / proprietorship firm 

/ Company registered under the laws of India) having its place of business at ..................................... 

(hereinafter referred to as 'Contractor' which expression shall, unless excluded by, or repugnant 

to the context be deemed to include his heirs, executors, administrators, representatives and 

assigns or his successors in office) of the other part. 

 

 

WHEREAS the Board of V.O.Chidambaranar Port Authority, Tuticorin is desirous of 

the executing the “ ” 

 

 

WHEREAS the Contractor has offered to execute, complete and maintain such works 

till handing it over to the Board and whereas the Board has accepted the tender of the Contractor 

for an amount of  Rs. (Rupees ) only 

and 

 

 

WHEREAS   the   Contractor   has   furnished   a   sum   of   Rs. /- (Rupees 

   only) as Earnest Money Deposit (EMD) at the time of tendering, 

which will be adjusted against Security deposit as stipulated in Clause No.28.2 of the Section 

II of the bid document and the Security deposit will be collected by deductions from the 

monthly running bills, at the rates mentioned therein for the due fulfilment of all the conditions 

of the Contract. 

 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this agreement words and the expressions shall have the same meanings as are 

respectively assigned to them in the conditions of the contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement viz. 
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(a) Notice inviting tender. 

(b) The original Tender Document 

(c) Bid documents uploaded by the Bidder. 

(d) Letter of Acceptance 

(e) Any correspondences and documents exchanged between the Contractor & 

Board in connection with tender/Contract. 

3. The Contractor hereby covenants with the Board to execute, complete and maintain the 

work till handing over the Board in all respects in in conformity and in all respects with 

the provisions of this Agreement. 

4. The Board hereby covenants to pay the Contractor in consideration of such execution, 

completion, and maintenance of the work for the “Contract Price” at the time and in the 

manner prescribed by the Contract. 

IN WITNESS WHEREOF the parties here into have set their hands and seals the day 

and year first written. 

The common seal of the Board of V.O.Chidambaranar Port Authority was here into affixed 

and 

The .................... thereof, has set 

his 

Hand in the presence of 

 

 

Signed and sealed by 

 

 

 

 

V.O.Chidambaranar Port Authority 

 

 

The Contractor in the presence 

of Witness with signature 

1)   Name & Address 2) Name & Address 

........................................ ........................................ 

........................................ ........................................ 

........................................ ........................................ 
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ANNEXURE C 

FORM OF BANK GUARANTEE 

(For Performance Security) 

 

In consideration of the Chairman representing the Board of V.O.Chidambaranar Port 

Authority (hereinafter called "The Port") having agreed to exempt (hereinafter called "said 

contractors") from the demand, under the terms and conditions of the contract awarded in 

No.  dated   made between and for (hereinafter called "said Agreement") of Performance 

security for the due fulfillment by the said contractor(s) of the terms and conditions 

contained in the said Agreement, on the production of Bank Guarantee for Rs.

 (Rupees ............................. only). 

 

 

We* (hereinafter referred to as the Bank) at the request of the contractor(s) do hereby 

undertake to pay to the Port an amount not exceeding Rs. against any loss or damage caused 

to or suffered or would be caused to or suffered by the Port by reason of any breach by the 

said contractor(s) of any of the terms and conditions contained in the said Agreement. 

 

 

We* do hereby undertake to pay the amounts due payable under this Guarantee without 

any demur, merely on demand from the Port stating that the amount claimed is due by way 

of loss or damage caused to or would be caused to or suffered by the Port by reason of any 

breach by the said contractor(s) of any of the terms and conditions contained in the said 

Agreement or by reason of the contractor(s) failure by performing the said Agreement. 

Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this Guarantee 

shall be restricted to an amount not exceeding Rs………….. 

 

 

We undertake to pay to the Port any money so demanded notwithstanding any dispute or 

disputes raised by the Contractor(s) in any suit or proceedings before any Court or Tribunal 

relating thereto our liability under this present being absolute and unequivocal. 

 

 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under, and the Contractor(s) shall have no claim against us for making such 

payment. 

 

 

We* further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Agreement and that 

it shall continue to be enforceable till all the dues of the Port under or by virtue of the said 

agreement have been fully paid and its claims satisfied or discharged or till the Engineering 

Department, V.O.Chidambaranar Port Authority certified that the terms and condition of 
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the said Agreement had been fully and properly carried out by the said contractor's and 

accordingly discharges this Guarantee. Unless a demand or claim under this Guarantee is 

made on us in writing within three months from the date of expiry of the validity of the 

Guarantee period, we shall be discharged from all liability under this Guarantee 

thereafter provided further that the Bank shall at the request of the Port but at the cost 

of Contractor(s) renew or extend this Guarantee for such further period or periods as the 

Port may require. 

 

 

We * further agree the Port, that the Port shall have the fullest liberty without consent and 

without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said Agreement or to extend the time of performance by the said 

Contractor(s) from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Port against the said Contractor(s) or for any 

 

 

Forbearance, act or omission on the part of the Port or any indulgence by the Port to the 

said Contractor(s) or by any such matter or thing whatsoever which under the Law relating 

to sureties would but for this provision, have the effect of so relieving us. 

 

 

This Guarantee will not be discharged due to the charge in the constitution of the 

Bank or the Contractor(s) 

We * lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of the Port in writing. (Validity/Period should be noted) 

This guarantee is valid up to (period) Dated the ................... day of 20............................... for

 ** 

Indicate here the name of the Bank Indicate here the period or date. 
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Section – IX 

Price Schedule / Bill of Quantity 
(Price Schedule to be filled & uploaded by the bidder only in the CPP portal) 

 

 



Sl.No Description of work Qty Unit Rate Amount

1

Charges for supply, installation, testing and commissioning of passenger lift at 

Port administrative office building with one year guarantee period and four years 

comprehensive AMC.

Capacity: 6 Persons/408Kgs

Hoist way size: 1670mm(W) x 1620mm(D)

Car size: As per shaft

Door opening: 700mm Doble side opening

Floor: G +3

Inside car materials: Stainless Steel 304 grade luxury customized cabins with 

inclusion of automatic rescue device with hairline finish glass door.

No. of stops: 4

Car travelling height: Approx 17 Mtr

Minimum speed: 1 Mps

Floor served: G, 1,2,3

Opening: All at front only

Overhead height: 6500mm

Existing Pit depth: 1650mm x 1600mm

Power: 415Volts, 3phase AC, 50Hz

230V, 1 phase AC, 50Hz

Safety devices, Emergency stop, push to call for communications, lighting 

arrangement and fan facility for inside car, overload alarm and tripping should be 

incorporated.The necessary safety certificate from Tamil Nadu Electrical 

inspectorate to be obtained

2 set

2 Comprehensive AMC for 4 Years after the guarantee period of One year

2 set

    Price Schedule/ Bill of Quantity                                       

Total


