
 

V.O.CHIDAMBARANAR PORT AUTHORITY 

(MECHANICAL & ELECTRICAL ENGINEERING 

DEPARTMENT) 

 

E-TENDERING 

 

TENDER DOCUMENT FOR 

 

Name of Work: “Annual Maintenance Contract of 2 Nos 20T Grab 

Cranes and 6 Nos  Grab  buckets  available at VOC Port 

Authority for a period of one year.”  

Tender No.:  MEE/WC/ELL.20T/01/AMC/2024 

 

TENDERS WILL BE DOWNLOADED ONLINE FROM 27/12/2024 to 20/01/2025 (UP 

TO 15:30 HOURS) & COMPLETED TENDERS ARE TO BE SUBMITTED ONLINE ON 

OR BEFORE 15:30 HOURS ON 20/01/2025 AND TENDER WILL BE OPENED AT 

15:30 HOURS on 21/01/2025.   

The Chief Mechanical Engineer  

Mechanical & Electrical Engineering Department, 

V.O.Chidambaranar Port Authority, 

TUTICORIN – 628004 

Phone: 0461-2352270 

Fax: 0461 - 2354274 

Email: cme@vocport.gov.in 
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V.O.CHIDAMBARANAR PORT AUTHORITY 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

 

To 

 

The interested experienced and reputed Bidders. 

 

Dear Sir, 

V.O. Chidambaranar Port Authority (VOCPA), Tuticorin is one of the 13 major ports 

in India. VOCPA is planning to execute the work “Annual Maintenance Contract of 02 Nos 

20T Grab Cranes and 06 Nos Grab buckets available at VOC Port Authority for a period of 

one year.” and hence this e-tender is invited. Your best techno-commercial responsive, 

competitive offer is requested for the subject work as briefed below: 

1 Name of Work “Annual Maintenance Contract of 02 Nos 20T Grab 

Cranes and 06 Nos Grab buckets available at VOC 

Port Authority for a period of one year.” 

2 Tender No MEE/WC/EL.20T/01/AMC/2024 

3 Date of floating Tender 27/12/2024 

4 Last Date & time of 

Submission of Bid 

20/01/2025 at 15:30 hours 

5 Earnest Money Deposit Rs. 1,35,240/- 

(Rupees One Lakh Thirty-Five Thousand Two 

Hundred and Forty only) The bidder other than an 

MSE Unit should pay the EMD through online 

payment gateway mode in CPP E-tendering Portal. 

Otherwise, his/her/their tender will be rejected. EMD 

in the form of cash/Demand Draft or any other form 

shall not be accepted. 

The MSEs are required to furnish relevant valid 

Certificate for claiming exemption. This valid 

certificate shall be uploaded in the Bid, failing which 

the Technical Bid shall not be evaluated. 

6 Tender Inviting Authority   Chief Mechanical Engineer/VOCPA 
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The Bidder shall submit his bid in Central Public Procurement Portal (e Procurement) at 

https://etenders.gov.in/eprocure/app by following the procedure. Non-submission of bid along 

with relevant documents shall lead to rejection of the tender. 

Contact person: 

1. The Chief Mechanical Engineer 

Mechanical & Electrical Engineering Department,  

V.O.Chidambaranar Port Authority, 

Tele: 0461-2352270 

Fax : 0461 – 2354274 

Email:  cme@vocport.gov.in 

 

2. The Deputy Chief Mechanical Engineer  

Mechanical & Electrical Engineering Department,  

V.O.Chidambaranar Port Authority, 

Tele: 0461-2352270 

 Mob:9556050300 

Email: niharranjanbhoi@vocport.gov.in 

 

3. The Superintending Engineer (M),  

Mechanical & Electrical Engineering Department, 

 V.O.Chidambaranar Port Authority, 

Tele: 0461 -2372224 

Mob: 9486983879 

Email: aravinthan.t@vocport.gov.in 

  

4. The Executive Engineer, 

Mechanical & Electrical Engineering Department,  

V.O.Chidambaranar Port Authority, 

Tele: 0461-2352205 

Mob: 8489417561 

Email: rajasories@vocport.gov.in 

 

Thanking you 

 

Yours Sincerely, 

 

Chief Mechanical Engineer 

V.O. Chidambaranar Port Authority 

  

https://-----------------------------/
mailto:cme@vocport.gov.in
mailto:niharranjanbhoi@vocport.gov.in
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SECTION- I 

NOTICE INVITING TENDER (NIT) 

1.1 V.O. Chidambaram Port Authority invites electronic tenders (Two Cover System) from 

eligible bidders for the work “AMC of 2 Nos 20T Grab Cranes and 6 Nos Grab buckets 

available at VOC Port Authority for a period of one year.”.   

1.2 A complete set of Tender documents may be downloaded by any interested bidders from e-

Tender web portal https://etenders.gov.in/eprocure/app. 

1.3 Salient features of the bid: 

Tender No.  MEE/WC/EL.20T/01/AMC/2024 

Tender Type Open Online Tender 

Tender Inviting Authority Chief Mechanical Engineer, VOCPA 

Address V.O. Chidambaranar Port Authority, 

Harbour Estate, Tuticorin – 628 004, 

Tamil Nadu 

Contact Details & e-mail Tel. off: 0461-2352270, Fax: 0461-2354274 

 cme@vocport.gov.in 

Brief Work Description Scope of work includes “AMC of 2 Nos 20T Grab Cranes 

and 6 Nos. Grab buckets available at VOC Port Authority 

for a period of one year.” 

 Location of the work Inside the Port Area. 

Estimated Cost put to tender  Rs.67,62,000/- plus GST 

EMD  Rs.1,35,240/- 

(Rupees: One Lakh Thirty-Five Thousand Two 

Hundred and Forty only). 

The bidder other than an MSE Unit   should pay the EMD 

through online payment gateway mode in CPP E-tendering 

Portal. Otherwise, his/her/their bid will be rejected.  EMD 

in the form of cash/Demand Draft or any other form shall 

not be accepted. 

The MSEs are required to furnish relevant valid Certificate 

for claiming exemption. This valid certificate shall be 

uploaded in the Bid, failing which the bid shall not be 

evaluated.  

Period of Contract  01 (One) Year 

https://etenders.gov.in/eprocure/app
mailto:cme@vocport.gov.in
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Downloading of Tender 

documents start date  

 27/12/2024 

Downloading of tender 

document end day 

 20/01/2025 up to 15:30 hours 

Start date of seeking 

clarifications  

 28/12/2024 

End date of seeking 

clarifications 

 06/01/2025 

Pre-bid meeting date      08/01/2025  at 15.30 hours( through Hybrid mode ) 

Reply by Port     13/01/2025 

Bid Submission end date & 

time 

20/01/2025 at 15:30 hours 

Bid opening date 21/01/2025 at 15:30 hours 

Bid Validity period 120 days from the date of opening of Tender 

Currency of Contract INR 

Language of Contract English 

1.4 Bidders fulfilling following eligibility / pre-qualification criteria may participate in the tender:  

a) Financial Capability: 

Average Annual financial turnover during the last three years, ending 31st March of the 

previous financial year, should be at least 30% (Thirty per cent) of the estimated cost. The 

details shall be furnished by the bidder in the Form III of Annexure A. 

b) Similar Work Experience: 

The bidder should have successfully completed similar work(s) as detailed below during the 

last 07 years from the previous month of date of publication of the NIT with either of the 

following in any Central / State Government / Autonomous bodies / PSEs / PSUs / Public 

Limited or Private Limited Companies, Major / Minor Ports etc.  

i) Three similar completed services each costing not less than the amount equal to 40% 

(Forty per cent) of the estimated cost;  

(or) 

ii) Two similar completed services each costing not less than the amount equal to 50% (Fifty 

per cent) of the estimated cost; 

(or) 

iii) One similar completed service costing not less than the amount equal to 80% (Eighty per 

cent) of the estimated cost. 

 

 



 

                               VOC Port Authority 

     MEE Department  

8  

i) “Similar work” shall mean "Supply, Erection & Commissioning of ELL wharf   

       cranes -20T and above” 

                                                                                        Or 

           "Repair & Maintenance Work of ELL Wharf Cranes / Quay Cranes – 20T and             

                         above".  

    ii)  Back to Back support from Siemens / Siemens Authorized Service Provider 

Copies of work order(s) & respective satisfactory completion(s) / performance certificate(s) 

must be furnished in support of meeting similar work experience. In case of experience other 

than Central / State Government / Autonomous bodies / PSEs/PSUs/ Public Limited 

Companies, the bidder has to submit TDS certificate for the past experience, only then the 

experience will be considered.  

The above said details shall be furnished by the bidder in the Form IV of Annexure A.  

1.5 Also, Bidder has to submit the copy of certificate issued by Siemens as an OEM for Back-to-

Back Support. 

1.6 Bidder should have (i) EPF registration certificate; (ii) ESI; (iii) Permanent Account Number           

[PAN]; (iv) Income Tax Return of preceding three years; and (v) GST Registration 

Certificate. 

1.7 Other details can be seen in the Tender documents. The Bidders are advised to read the whole 

document carefully and submit their tender/bid strictly, meeting the requirements spelled out 

in the bid document. 

1.8 The bid document is required to be submitted only through e-tender web portal 

https://etenders.gov.in/eprocure/app. 

1.9 While E-tendering all the supporting documents as stated in Annexure A have to be signed in 

each and every page serially numbered along with seal and shall be uploaded by the Bidders. 

No hardcopies need to be sent to the Authority. 

1.10 The Authority will not be held responsible for any technical snag or network failure during 

online bidding. 

1.11 The Authority reserves the right to cancel any or all bids without assigning any reason. 

 

 

 

                       Sd/- 

CHIEF MECHANICAL ENGINEER 

 

 

 

 

https://etenders.gov.in/eprocure/app
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SECTION II 

INSTRUCTION TO BIDDERS 

2.1 TENDER NOTICE: 

2.1.1 Electronic Tenders (Online) are invited in the “TWO COVER” system on behalf of 

V.O. CHIDAMBARANAR PORT AUTHORITY (VOCPA) from interested, 

reputed and experienced eligible bidders for the work as mentioned in the Notice 

Inviting Tender (NIT) Section-I. The bidder must fulfill the eligibility criteria and 

other requirements stipulated in the bid document. 

2.1.2 Bid document having all details are available at the URL of the e-Tender web portal 

https://etenders.gov.in/eprocure/app or at the Port website www.vocport.gov.in for 

downloading during the period specified in the NIT(Section-I). The completed bid 

documents are required to be submitted only through online (e-mode) offered on the 

e-Tender web portal https://etenders.gov.in/eprocure/app. Bids in any other manner will 

be rejected, and no correspondence on such matter will be entertained. No bids shall 

be accepted off-line. 

2.2 PARTICIPATING IN THE TENDER IN THE E-PROCUREMENT PORTAL: 

2.2.1 The intending Bidders are required to register on the e-Tender web portal 

https://etenders.gov.in/eprocure/app (If not already registered) by clicking “Online 

Bidder Enrollment” option in order to obtain user-id and password and then to 

activate their respective user-id by using Digital Signature Certificate (Class-III). The 

bidders will have to accept, unconditionally, the online user portal agreement which 

contains all the terms and conditions of NIT including commercial and general terms 

and conditions and other conditions, if any, along with an online undertaking in 

support of the authenticity of the declarations regarding facts, figures, information and 

documents furnished by the bidder online; The bidder shall visit the homepage of the 

e-tender portal for getting information to be followed for bidding in the e- tender 

portal. 

2.2.2 Any prospective bidder can view or download the bid documents from the e-Tender 

web portal https://etenders.gov.in/eprocure/app during the period as indicated in NIT / 

home page of portal. 

2.2.3 In the case of any failure, malfunction, or breakdown of the electronic system used 

during the e- Procurement process, the Tender Inviting Authority shall not accept any 

responsibility for such failures or breakdowns other than in those systems strictly 

within their own control. 

2.3 ELIGIBLE BIDDERS: 

2.3.1 All eligible bidders meeting the eligibility criteria as defined in NIT (Section-I) 

can participate in the tender. 

https://etenders.gov.in/eprocure/app
http://www.vocport.gov.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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2.3.2 Bidder means any eligible person or firm or company; Please refer Special Condition 

of Contract (SCC) for applicability of Joint Venture / Consortium. 

2.3.3 Bidders who have been non-performing /debarred / blacklisted by any Purchaser / 

Employer / Client at the time of bidding shall not be allowed to participate in this 

tender. 

2.4 COST OF BIDDING: 

The Bidder shall bear all costs associated with site visit(s), pre-bid / post bid 

conference(s), preparation, and submission of his Bid, opening of price bid and 

VOCPA will in no case be responsible or liable for those costs regardless of the 

conduct or outcome of the bidding process. 

2.5 LOCAL CONDITIONS: 

2.5.1 It will be imperative for each Bidder to fully inform himself of all local conditions 

and factors which may have any effect on the execution of the works covered under 

the bidding documents and specifications. VOCPA will not entertain any request for 

clarifications from the Bidders regarding such local conditions. 

2.5.2 It must be understood and agreed that such factors have properly been investigated 

and considered while submitting the bid. Neither any change in the time schedule of 

the contract nor any financial adjustment arising thereof which are based on the lack 

of such clear information, its effect on the cost of the works to the Bidder shall be 

permitted by the VOCPA. No claim for financial adjustment to the contract awarded 

under these specifications and documents will be entertained by the VOCPA. 

2.6 SITE VISIT: 

2.6.1 The Bidder, at the bidder’s own responsibility and risk are encouraged / advised to 

carry out the site visit to VOC Port at their own cost for the intended work and to 

inspect / examine & assess the site condition and its surroundings and satisfy 

themselves prior to submission of his bid. 

2.6.2 In general, they shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A 

Bidder shall be deemed to have full knowledge of the site, whether he inspects it or 

not and no extra charges arising out of any misunderstanding or otherwise shall be 

allowed. Bidders shall submit a realistic offer for the execution of the work at their 

own cost without any liability on VOCPA. 

2.6.3 It is implied that on submission of the bid/tender, the Bidder is deemed to have read 

the Tender document, clearly understood & satisfied himself regarding terms & 

conditions, scope of work and specifications of the work & services to be executed, 

local conditions and other factors likely to be encountered & having a bearing on the 

execution of work thereof. The price quoted in the Cover B – Price bid are adequate 

and all- inclusive with respect to all factors, circumstances, and conditions likely to be 

incidental, both direct and indirect, to the work and services mentioned in the subject 

tender. 
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2.7 PRE-BID MEETING  

A pre-bid meeting will be conducted on the date & time as specified in NIT (Section 

– I) through hybrid mode. Interested bidders can participate in the pre-bid meeting 

physically or through the VC link uploaded in the CPP portal and Port website. 

2.8 UNDERSTANDING AND CLARIFICATION ON BIDDING DOCUMENTS: 

            A prospective bidder requiring clarification regarding discrepancies or omissions in 

the tender documents or in doubt as to the true meaning of any part, may send queries 

at once in writing/email / through e-tender portal, provided the queries are raised 

during the period as mentioned in the NIT / home page of portal. Any queries received 

after the due date shall not be considered and no reply to such queries will be given. 

Reply to queries shall be given by VOCPA only if the queries requested are 

considered appropriate by VOCPA. Verbal clarifications and information given by the 

VOCPA or his employee(s) or his representative(s) shall not in any way be binding on 

the VOCPA. 

2.9 AMENDMENT TO BID DOCUMENTS: 

2.9.1 At any time prior to the due date & time of opening of bids, VOCPA may, for any 

reason, whether at its own initiative or in response to a clarification sought by any 

prospective bidder, modify the bidding documents, bidding process, terms & 

conditions, specifications, etc. by issuing Corrigendum and/or Addendum. 

2.9.2 Any Corrigendum and/or Addendum thus issued shall be part of bidding documents 

and shall be notified only on the web portal https://etenders.gov.in/eprocure/app. Bidders 

intending to participate in the tender shall be solely responsible for checking the 

portal for any amendment issued in the shape of Corrigendum and/or Addendum. 

2.9.3 In order to afford prospective bidders reasonable time to take the amendment into 

account in preparing their bids, VOCPA may, at its discretion, extend the deadline for 

the submission of bids. 

2.10 BIDDER’S RESPONSIBILITY: 

2.10.1 Contacting VOC Port Authority: 

Bidder shall not contact VOC Port Authority on any matter relating to its Bid from the 

time of the Bid Opening to the time the contract is awarded. Any effort by any Bidder 

to influence VOC Port Authority in the Bid Evaluation, Bid Comparison, or Contract 

Award decision shall result in disqualification of the bidder. 

2.10.2 Undertaking By the Bidders: 

(i) The Bidder undertakes, if his tender is accepted, has to enter into and execute when 

called upon to do so, a Contract Agreement as provided in Annexure B with such 

modifications as agreed upon. Until the formal Contract Agreement is prepared and 

executed, this tender/bid document together with the written acceptance shall form a 

binding agreement between the Port and the Contractor. 

(ii) The Bidder undertakes, if his tender is accepted, has to give the required performance 

https://etenders.gov.in/eprocure/app
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security as per Clause No.2.28.1 of ITB. 

(iii) The Bidder shall submit a declaration as provided in the Form VII of the bid 

document that the Bidder has not been blacklisted or debarred in the last 3years by 

any of the Central / State Government / Autonomous bodies / PSEs / PSUs and any 

other organizations in India prior to and as on the bid submission date mentioned in 

the NIT and the same shall be uploaded along with the bid document in the e-tender 

portal. 

(iv) The bidders shall submit a declaration as provided in the Form VII of the bid 

document that they have not made any payment or illegal gratification to any person / 

authority connected with the bid process so as to influence the bid process and have 

not committed any offence under the Prevention of Corruption Act (PC Act) in 

connection with the bid. 

PREPARATION OF BID 

2.11 LANGUAGE OF BID: 

The bid prepared by the Bidder and all correspondences and documents relating to 

the bid exchanged by the Bidder and VOCPA shall be written in the English 

language, provided that any printed literature furnished by the Bidder may be written 

in another language so long as it is accompanied by an English translation of its 

pertinent passages in which case for the purpose of interpretation of the Bid, the 

English translation shall be considered. 

2.12 BID PRICES: 

2.12.1 The Bidder shall quote, on the prescribed Price Schedule, the landed prices (FOR 

Destination basis) of all the goods and services at VOCPA. 

2.12.2 The quoted price shall be a firm lump-sum price and shall be as on the opening of the 

bid. The Bidder shall ensure that the prices are rational, reasonable. The above lump-

sum price shall include all the taxes (except GST), duties, fees, all types of Cess, 

insurance, transportation, packing, forwarding and all other incidentals required for 

execution of the contract in all respect. In case of change in /Custom Duties/other 

Government taxes & levies during pendency of the contract, only incremental change 

will be paid, provided goods and services are executed during the original completion 

date of the Contract. Variation of taxes & duties during extended period of Contract 

shall only be considered on merit. 

2.12.3 No price escalation shall be admissible unless the contract specifically provides for it. 

In general, no price escalation is applicable on any account till the contract is executed 

in full and its subsequent amendments accepted by the Contractor even though the 

completion / execution of the contract may take a longer time than the scheduled 

period incorporated and accepted in the contract. 

2.12.4 Also, by submitting a bid for the work, bidders shall be deemed to have satisfied 

himself by actual inspection of the site and locality of the work, that rates quoted by 

him in the Bid will be adequate to complete such work according to the specification 
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and conditions attached hereto and he has taken into account all conditions and 

difficulties that may be encountered during its progress and to have quoted labour and 

material rates which shall include the cost of the material with taxes, duties and 

incidental and all other charges necessary for the completion of the work, to the entire 

satisfaction of VOCPA. 

2.13 BID VALIDITY: 

2.13.1 The bids shall be valid for a period of 120 days from the date of opening of Tender. 

2.13.2 During this period, the bidder shall not be permitted to withdraw or vary their offers,               

once made and if they do so, earnest money deposit EMD paid by the bidder will be 

forfeited. 

2.13.3 In exceptional circumstances, prior to the expiry of the original time limit, the 

“Tender inviting Authority” may request the bidders to extend the period of validity 

for a specified additional period. The request and the bidders’ responses shall be made 

in writing or by e-mail. A bidder may refuse the request without any risk of forfeiture 

of Bid Security (EMD). 

2.13.4 A bidder agreeing to the request will not be required or permitted to modify his bid 

but will be required to extend the validity of his bid for the period of the extension. 

2.14 BID CURRENCIES: 

The prices shall be quoted in the currency of Indian Rupees only. The price quoted in 

the currency of Indian rupees in the ‘Price Schedule’ shall be firm and shall not be 

varied on account of exchange rate fluctuation during the bid validity/contract period. 

2.15 BID SECURITY/ EARNEST MONEY DEPOSIT (EMD): 

2.15.1 The Bidder shall furnish, as part of its bid, bid security (EMD) for the amount 

stipulated in the NIT. 

2.15.2 Any bid not accompanied by prescribed bid security shall be rejected by the VOCPA 

as being non-responsive. 

2.15.3 All bidders other than an MSEs should pay the EMD through online payment gateway 

mode in CPP e- tender web Portal or shall submit the EMD in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque 

or irrevocable & operative Bank Guarantee from any of the Scheduled Commercial 

Banks. The validity period of bid security is to remain valid for a period of 45 (forty-

five) days beyond the final bid validity period. Otherwise, his/her/their tender will be 

rejected. EMD in any other form shall not be accepted.  

The MSEs are required to furnish relevant valid Certificate for claiming exemption. 

This valid certificate shall be uploaded in the Bid, failing which the Technical Bid 

shall not be evaluated. Similarly, bidders are required to upload scanned copies in the 

Bid incase payment of EMD in the form of Insurance Surety Bonds, account payee demand 

draft, fixed deposit receipt, banker’s cheque or Bank Guarantee from any of the Commercial 

Banks, failing which the Technical Bid shall not be evaluated. The originals of 
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Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, 

Banker's Cheque or Bank Guarantee from any of the Commercial Banks shall be 

received only after the bid opening date. If the originals not received within 7 days of 

bid opening date the bid may not be considered. 

2.15.4 The bid securities of unsuccessful bidders will be returned at the earliest after expiry 

of the final bid validity period and latest by 30th day after the award of contract. 

2.15.5 A bidder’s bid security will be forfeited if the bidder: 

a. Withdraws or amends its / his bid. 

b. Impairs or derogates from the tender in any respect within the period of 

validity of the tender. 

c. If the bidder does not accept the correction of his bid price during evaluation. 

d. If the Bidder submits fraudulent documents and / or wrong information in 

support of its eligibility / qualification 

e. In case of any bidder found indulged in corrupt, fraudulent, coercive, 

undesirable and restrictive practices during the bidding process and 

f. If the successful bidder fails to sign the contract or furnish the required 

performance security         within the specified period. 

2.15.6 No interest shall accrue or is payable on the EMD from the date of its remittance till it 

is returned to the bidders. 

2.15.7 Bid security shall be refunded to the successful bidder on receipt of a performance 

security and signing of contract. Bid security of the successful bidder may be adjusted 

against Performance Security Deposit if requested by the successful bidder. 

2.15.8 If successful bidder on award of contract fails to sign the contract or to submit a 

performance security within the specified period, EMD will be forfeited, and the 

bidder may be suspended for a period of 3(three) years from being eligible to submit 

Bids for contracts with VOCPA. 

2.15.9 The MSEs are exempted from payment of Bid Security subject to furnishing of 

relevant valid Certificate by uploading the said valid certificate copy at the time of 

submission of their bid along with the details duly filled in as per Form-II A. MSE 

bidders claiming exemptions from EMD as per MSME guidelines must also register 

Udyam Registration Certificate indicating URN (Udyam Registration Number) issued 

from MSME, in order to avail the benefits available to MSEs as contained in Public 

procurement policy. 

2.16 DOCUMENTS COMPRISING THE BID: 

2.16.1 The bidder is required to download all the documents for the preparation of his 

bid. The bidders are strongly advised to examine all the instructions, forms, terms, 

and specifications in the Tender/Bid documents. Failure to furnish all the information 

required by the Tender/Bid Document or submission of a Bid not techno-

commercially responsive, in every respect, will be at the Bidder’s risk and shall result 
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in the rejection of its Bid. 

2.16.2 The bidder shall carefully prepare the list of required documents that are asked for 

submission along with the bid. The bid shall be a technical bid or Techno-

Commercial bid and financial bid. The bid shall be prepared as under and uploaded 

the same online through E-Procurement Portal in two cover system and digitally 

signed by the authorized representative of the bidder as follows: 

Cover A – Techno-Commercial Bid: 

(i) Duly filled in Form -I – “Bid Cover Letter”  

(ii) Scanned copy of system generated proof towards successful payment of EMD 

in case of payment through online payment gateway mode in CPP e- tender 

web Portal OR scanned copy of proof towards successful payment of EMD in 

the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt, Banker's Cheque or Bank Guarantee from any of the 

Commercial Banks along with filled in Form-IIA OR valid Certificates by 

MSEs for claiming exemption along with filled in Form-IIB. 

(iii) Eligibility / pre-qualification criteria information on Financial Capability as 

detailed under SI. No. 4. a) of Notice Inviting Tender (Section-I):   

Scanned copy of Profit & Loss statements for the last 3(three) years ending 

31st March of the previous financial year duly certified by the Chartered 

Accountant in support of meeting Financial Capability along with duly filled 

in Form-III.   

(iv) Eligibility / pre-qualification criteria information on Similar Work 

Experience as detailed under SI. No. 4. b) of Notice Inviting Tender (Section-

I):   

Scanned copies of work order(s) along with BOQ & respective satisfactory 

completion(s) / performance certificate(s) certificates in support of meeting 

Similar Work Experience along with duly filled in Form-IV. In case of 

experience other than Central / State Government / Autonomous bodies / PSEs 

/ PSUs / Public Limited Companies, the bidder has to submit scanned copies 

of TDS certificate along with duly filled in Form-IV A.   

(v) Scanned copies of (i) EPF registration certificate; (ii) ESI; (iii) Permanent 

Account Number [PAN]; (iv) Income Tax Return of preceding three years; 

and (v) GST Registration Certificate  

(vi) Duly filled in Form-V – “Declaration of Authorized Representative”  

(vii) Duly filled in Form-VI – “Schedule of No deviation” 

(viii) Duly filled in Form-VII – “Declaration by the Bidder” 

(ix) Duly filled in Form-VIII – “Bank Mandate Form” 

(x) Duly filled in Form-IX – “Tender Acceptance Letter” 
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(xi) Duly filled in and signed Form-X – “Integrity pact” [wherever applicable as 

per as per Clause No.2.30 of ITB] 

(xii) Duly filled in Form-XI – “Local Content declaration & Self Certification” 

[wherever applicable if specifically asked for in bid document] 

(xiii) Details of Technical Manpower to be deployed for execution of work 

[wherever applicable if specifically asked for in bid document] 

(xiv) Scanned copy of valid license "ESB/” ESA"/"EA" grade issued by the 

Licensing Board [wherever applicable if specifically asked for in bid 

document] 

(xv) Any other documents which need to be uploaded, as a support to bidder’s 

qualification/ responsiveness to the bid in compliance to Tender Document. 

(xvi) In order to file an error-free tender/bid, the bidders may make use of the 

qualification documents to be uploaded list provided in the Pre-qualification 

and Responsiveness Information in Annexure A of the bid document to 

identify the documents to be scanned and uploaded in support of their bid. 

Scanned copy of duly filled in Annexure A shall be uploaded by the Bidder.  

NB:  Please note that bidders should upload only the documents that are mentioned in the 

preceding clauses. The bidders need not send any documents (Hard Copy) to the 

Tender Inviting Authority. The NIT, corrigendum/ addendum published by Tender 

Inviting Authority need not be uploaded and will be deemed to be part of the bid. 

Bid documents may be scanned with 100dpi with black and white option which helps 

in reducing size of the scanned document. 

Cover B – “Financial Bid” shall comprise Price Schedule 

(xvii) Price proposal by the bidder: 

a. In the E-Procurement Portal, an intelligent Price Schedule / Bill of 

Quantity in Microsoft Excel format shall be made available to the bidder. 

b. The bidder shall bid for the whole works as described in the Price Schedule. 

c. The bidder shall be deemed to have satisfied himself/herself as to the 

correctness and sufficiency of the Tender and the rates and prices quoted in 

the Price Schedule, all of which shall cover all his/her obligations under the 

Contract and all matters & things necessary for the proper execution and 

completion of the work and the remedying of any defects therein. 

2.16.3 Bidders shall submit offers that fully comply with the requirements of the Tender 

documents. Conditional offers or alternative offers will not be considered in the 

process of bid evaluation. 

2.17 FORMAT AND SIGNING OF BID: 

2.17.1 The bidder shall upload the completed bid at his/her convenience within the final date 

and time of submission. The bidder shall only submit a single copy of the required 

documents and Price Bid in the portal. The Bidders are advised to upload the 
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completed Bid document well ahead of bid closure time to avoid any last-moment 

problem of power failures, network failure, etc. VOCPA shall not be responsible in 

any manner. 

2.17.2 The bidder shall ensure the correctness of the bid prior to uploading and also ensure 

clarity/legibility of the document uploaded by him/her to the portal, especially the 

scanned documents. Non-submission of legible documents may render the bid non-

responsive. However, VOCPA, if so desires, can ask for legible copies or original 

copies of scanned documents and statements uploaded in the portal within the 

specified period for verification provided such document in no way alters the Bidder’s 

price bid. If the Bidder fails to submit the original documents within the stipulated 

date, his bid shall be considered nonresponsive. 

2.17.3 The bidder shall digitally sign on all the statements, documents, certificates uploaded 

by him/her in support of the Pre-qualification and Responsiveness of the bid, 

owning responsibility for their correctness/ authenticity. The bidder must note that 

misrepresentation of facts and/or submission of fraudulent documents or submission 

of bid in an irresponsible manner may disqualify the bidder from participating in any 

tender of VOCPA and also termination of any other ongoing contracts with forfeiture 

of the Security Deposit. VOCPA reserves the right to verify the authenticity of the 

documents/information submitted by the bidder. 

2.17.4 Signatory of the bid documents shall be Bidder himself or a person duly authorized 

and holding power of attorney to do so on behalf of the Bidder, as furnished in Form-

V of the bid document. 

2.18 DEADLINE FOR SUBMISSION OF THE BIDS: 

2.18.1 The online bidding will remain active till the last date and time of the bid submission. 

Once the date and time (Server date and time) are over, the bidder will not be able to 

submit the bid. The date & time of bid submission should remain unaltered even if the 

specified date for the submission of bids declared a holiday for the VOCPA. 

2.18.2 The Tender Inviting Authority/ VOCPA may extend the deadline for submission of 

bids by issuing an amendment in accordance with Clause No.2.9 of this Section, in 

which case all rights and obligations of the VOCPA and the bidders previously 

subject to the original deadline will then be subject to the new deadline. The new date 

after extension shall be available on the Tender portal. 

2.19 LATE BIDS: 

The system shall reject the submission of any bid through the portal after the 

closure of the receipt time. For all purposes, the server time displayed in the e-

procurement portal shall be the time to be followed by the bidder and concerned 

officers. 

2.20 MODIFICATION AND WITHDRAWAL OF BIDS: 

2.20.1 In the E-Procurement Portal, it is allowed to modify the bid any number of times 

before the final date and time of submission. The bidder shall have to log on to the 
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system and resubmit the documents as asked for by the system, including the price 

bid. In doing so, the bids already submitted by the bidder will be removed 

automatically from the system, and the latest bid only will be admitted. But the bidder 

should avoid modification of bid at the last moment to avoid system failure or 

malfunction of internet or traffic jam or power failure etc. If the bidder fails to 

submit his/her modified bids within the designated time of receipt, the bid already in 

the system shall be taken for evaluation. 

2.20.2 In the E-Procurement Portal, withdrawal of bids is allowed. But in such a case, the 

bidder has to write a confidential letter with appropriate reasons for his/her 

withdrawal addressed to the Tender Inviting Authority and upload the scanned 

document to the portal in the respective bid before the closure of submission. The 

system shall not allow any equipment withdrawal after the expiry of the closure time 

of the bid. 

OPENING AND EVALUATION 

2.21 BID OPENING: 

2.21.1 Bid opening dates are specified during the publishing of tender or can be extended 

vide corrigendum. These dates are available in NIT / Corrigendum as well as the 

home page of the portal. 

2.21.2 If the specified date of bid opening is declared a holiday for VOCPA, the bids shall be 

opened at the appointed time on the next working day. 

2.21.3 If the required EMD has not been provided or exemption from EMD is claimed 

without acceptable poof of exemption, bid will not be considered for techno-

commercial evaluation. 

2.21.4 The Cover A – Techno-commercial Bid containing the techno-commercial documents 

listed in the Pre- Qualification and Responsiveness Information in Annexure A and 

any other documents uploaded by the Bidders as required for bidding purpose will be 

opened through online on the scheduled date and time in the presence of such bidders 

and/or their authorized representatives, who wish to be present at the time of opening, 

at their own cost. 

2.21.5 The Price bid of the shortlisted bidders i.e., technically qualified bidders will alone be 

opened by the Port on a date and time to be notified later. 

2.22 CLARIFICATION ON BIDS: 

            During evaluation and comparison of the bids, the VOCPA may, at his discretion, ask 

the bidder for clarification on the bid. The request for clarification shall be given in 

writing by registered/ Speed Post/Registered e-mail/uploaded on the e-procurement 

Portal, asking the bidder to respond by a specified date, and also mentioning therein 

that, if the tenderer does not comply or respond by the date, his tender will be liable 

to be rejected. Depending on the outcome, such tenders are to be ignored or 

considered further. No change in prices or substance of the bid shall be sought, 

offered, or permitted. No post-bid clarification at the initiative of the bidder shall be 
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entertained. The shortfall information/documents should be sought only in case of 

historical documents which pre-existed at the time of the tender opening, and 

which have not undergone change since then. (Example: if the Permanent Account 

Number, registration with GST has been asked to be submitted and the tenderer has 

not provided them, these documents may be asked for with a target date as above). So 

far as the submission of documents is concerned with regard to qualification criteria, 

after submission of the tender, only related shortfall documents should be asked for 

and considered. For example, if the bidder has submitted a work /supply order without 

its completion/ performance certificate, the certificate can be asked for and 

considered. However, no new work supply/work order should be asked for so as to 

qualify the bidders. 

2.23 EVALUATION & COMPARISION OF BID: 

2.23.1 Evaluation of Techno-Commercial Bid: 

In evaluation of the techno-commercial bid, conformity of the eligibility/ 

qualification, technical and commercial conditions to those in the bid document is 

ascertained. Additional factors, if any, incorporated in the tender documents may also 

be considered in the manner indicated therein. A responsive tender is one which inter-

alia confirms to all the terms and conditions including general and special conditions 

of the entire bid documents without any deviation or reservation and the same shall be 

determined as described below: 

(a) The documents uploaded by the bidder as specified in Form IV read with Section II, 

Clause 2.11.6.2 (iv), will be evaluated basing on the work orders, performance 

certificate / work completion certificate of similar nature of the work and value of the 

work fulfilling the eligibility criteria. 

(b) The financial capability will be evaluated based on the information provided in Form 

III read with Section II, clause 2.11.6.2 (iii). 

(c) After scrutiny of the documents uploaded in the Cover A – Techno-commercial Bid, 

the eligible bidders will be pre-qualified based on the details provided by them. 

(d) The Port may verify the original documents of the scanned copies uploaded by the 

Bidder during evaluation or at any time, if required. In case the documents submitted 

by the bidders found to be forged/ false, the port will take appropriate penal action 

including cancellation of the work order issued and blacklisting of the firm/ company 

for a period of 3 years. 

(e) The shortlisted bidders after the techno commercial evaluation will be informed 

through e-mails after short listing and the same will also be published in the Port 

website. Any bidders who had participated in the tender having any objections or 

observations shall inform the same to the designated e-mail id, within a period of 

seven days from the date of publishing in the website. Objections if any, received 

after this date will not be entertained. 

(f) Objections so received will be duly examined as per the terms and conditions of the 

tender and the decision will be posted on the website or intimated to the firm. The 
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decision of the competent authority, in this regard, will be final and binding and no 

further objections will be entertained once the decision is finalized. 

2.23.2 Financial Evaluation: 

(a) The due date of opening of Cover B- Financial Bid shall be scheduled and 

intimated to the prequalified bidders through portal. 

(b) The Financial Bid of the pre-qualified & responsive bidders will be opened on the 

pre-published / notified date &time in the presence of bidders or their authorized 

representative who wish to be present. The participating bidders can also witness the 

opening of price bids online by logging on to the portal with his DSC from anywhere. 

(c) The financial evaluation shall be made on the basis of total price as indicated price 

schedule/ Bill of quantity. VOCPA is not bound to accept the lowest quoted offer. 

Conditions, if any, with price Bid shall not be considered for any purpose. 

2.23.3 Evaluation of the bid does not exonerate the bidders from checking their original 

documents. VOCPA reserves the right to verify the authenticity of the 

documents/information submitted by the bidder. 

As per Section-468(Forgery for the purpose of Cheating) and Section–471(using as 

genuine, a forged document) of IPC-1860, use of fraudulent/forged document for the 

purpose of participating in any tender is a punishable offense. Hence, in such cases, 

VOCPA shall have no other option than to take the following actions against the firm, 

which has restored to use of forged/fraudulent documents in any tender. It is also 

applicable if, at a later date, the bidder is found to have misled the evaluation through 

wrong information. 

At the time of the bidding stage 

(a) Termination of any other ongoing contracts with forfeiture of the Security 

Deposits. 

(b) Blacklisting / debarring / tender holiday of the firm under the Prevention of 

Corruption Act, 1988 for a period of three years from the date of blacklisting. 

At the time of contract execution 

(a) Termination of the contract with forfeiture of the Security Deposits. 

(b) Termination of any other on-going contracts with forfeiture of the Security 

Deposits. 

(c) Blacklisting of firm under Prevention of Corruption Act, 1988 for a period of 

three years from the date of blacklisting. 

2.23.4 Conditional bids may be rejected by VOCPA. Conditions, if any, on any document 

enclosed with Price Bid shall not be considered for any purpose. 

AWARD OF CONTRACT 

2.24 AWARD CRITERIA: 
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The Tender Inviting Authority, on behalf of VOC Port Authority, will award the 

contract to the bidder whose bid is the lowest evaluated Bid as per tender conditions 

and their price schedule will be considered. 

2.25 PURCHASER’S RIGHT TO ACCEPT OR REJECT ANY OR ALL THE BIDS: 

VOC Port reserves the right to accept or reject any bid and to annul the bidding 

process at any time prior to award of contract without thereby incurring any liability to 

the affected Bidder or Bidders on the grounds of VOC Port Authority’s action 

2.26 NOTIFICATION OF AWARD: 

Prior to the expiration of Bid Validity, the Successful bidder will be notified in the 

form of Letter of Acceptance/ Award or Work Order which will be communicated 

by registered or by mail that his Bid has been accepted. The successful bidder has to 

furnish Performance Security & additional security (if any), and Non judicial stamp 

paper for signing of Contract / Agreement within 15 (fifteen) days from date of 

issuance of Letter of Acceptance/ Award or Work Order. The issue of the letter of 

acceptance shall be treated as the closure of the Bid process. 

2.27 SIGNING OF CONTRACT: 

The successful has to furnish the Performance Security Deposit (PSD), as per the 

Tender Conditions. The Contractor shall be required to execute an agreement in the 

proforma prescribed by the V.O.Chidambaranar Port Authority (as per Annexure B) 

on Tamil Nadu Government State stamp paper of the required value within 28 days 

from the date of issue of Letter of Acceptance / Work Order. In the event of failure on 

the part of the successful bidder to execute the agreement within the above stipulated 

period, or the period agreed by the Port, VOC port being in such circumstances 

entitled to treat the successful bidder as in breach of contract and proceed accordingly. 

2.28 PERFORMANCE SECURITY DEPOSIT or PERFORMANCE GUARANTEE:  

2.28.1 The successful bidder (Contractor) shall furnish an amount of 5% of the Contract 

Price as Performance Security in the form of Insurance Surety Bond, account payee 

demand draft, fixed deposit receipt from Scheduled Commercial bank, irrecoverable 

and operative Bank Guarantee issued / confirmed from any of the Scheduled 

Commercial bank in India, as per specimen in Annexure D or online payment 

through RTGS/NFFT to the account whose details are provided as below: 

A Name and address of the bank Indian Overseas Bank, Harbour Branch, 

Tuticorin-628004. 

B Name of the branch Harbour Branch 

C IFSC code IOBA0000143 

D Account Number 014301000000001 
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E Type of Account Savings Account 

 

F 

 

Beneficiary’s Name 

FA & CAO, V.O. Chidambaranar Port 

Authority, Tuticorin 

            Performance Security is to be furnished within 15days from the date of issuance of 

Letter of Acceptance/ Award or Work Order towards successful performance of the 

Contract and it should remain valid for a period of 60 (sixty) days beyond the date of 

completion of all contractual obligations of the Contractor, including warranty period. 

However, the Engineer may relax the time limit of 15 days for submission 

Performance Security and extend it by further period in extraordinary circumstances 

for the reasons recorded. If the performance Security is not deposited in time as 

prescribed above, the LOA shall stand cancelled automatically and the Earnest Money 

Deposit will be forfeited, and action shall be initiated as per Clause No. 2.15.8 of ITB 

The Contractor shall furnish the BG towards performance security by the issuing bank 

directly to the Port through SFMS mode. 

This will not bear any interest. Bank Guarantee, obtained from the Nationalized Bank 

/Scheduled bank in the format prescribed, shall be in compliance with for a digital 

confirmation for the Bank Guarantee and the BG not complying with this shall not 

be considered. 

The Contractor shall ensure that the Performance Security is valid and enforceable 

until the Contractor has executed and completed the Works including warranty period 

and remedied any defects. If required, the Contractor shall extend the validity of the 

Performance Security accordingly. 

The performance security will be forfeited in the event of breach of contract by the 

Contractor. 

The performance security should be refunded to the Contractor without interest, after 

the Contractor duly performs and completes all obligations under the contract but not 

later than completion of the Warranty Period. 

2.28.2 Security Deposit / Retention Money: 

In addition to Performance Security, Security deposit / retention money for an amount 

of 5% of the contract value shall be recovered by deducting @10% from each running 

bill subject to a maximum accumulation of 5% of the contract value. The earnest 

money instead of being released may form part of the security deposit. The contractor 

may, at his option, replace the retention amount with an unconditional BG at the 

following stages: 

(a) After the amount reaches half the value of the limit of retention money; and 

(b) After the amount reaches the maximum limit of retention money. 

One-half of the retention money (or BG, which replaced retention money) shall be released to 

the contractor without interest on the issue of completion certificate; The other half of the 
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retention money (or BG, which replaced the retention money) shall be released to the 

contractor without interest, after he duly performs and completes all obligations under the 

contract but not later than completion of the Warranty Period. 

2.29 OTHER INSTRUCTIONS 

2.29.1 PROVISION OF PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN 

INDIA): 

The provisions contained in Public Procurement (Preference to Make in India ) Order 

2017 as Amended by OM No.P-45021/2/2017 – PP(BE-II) dated 16.09.2020 further 

as amended from time to time if any, shall be applicable to this tender.  

i. The margin of purchase preference applicable is 20% or as decided by the relevant 

Nodal Ministry for the item from time to time.  

ii. The minimum local content for Class I and Class II local suppliers shall be 50 % 

and 20 % respectively or as decided by the relevant Nodal Ministry for the item.  

iii. Procurements where the estimate value is less than Rs.5.00 Lakhs shall be 

exempted from this order.  

iv. Verification of Local Content:  

a. For procurement value up to 10.00Crores: The class I local supplier /Class II 

local supplier at the time of tender, bidding or solicitation shall be obliged to 

indicate percentage of local content and provide Self Certification (as per the 

format enclosed) that the item offered meets the local content requirement for 

Class I local supplier / Class II suppliers as the case may be. They shall also 

give details of the locations at which the local value addition is made.  

b. For procurement value above Rs.10.00 Crores: The Class I local supplier / 

Class II local supplier at the time of tender, bidding or solicitation shall be 

required to provide certificate from the statutory auditor or cost auditor of the 

company (in case of companies) or from a practicing cost accountant or 

practicing chartered accountant (in respect of suppliers other than companies) 

giving the percentage of local content. The Tenderer shall submit the 

Declaration as per Form XI. 

2.29.2 INTEGRITY PACT:  

For every work / procurement / contract the value of which is Rs.1crore and 

above, the Integrity Pact agreement format as given at Form – X shall form a 

part of the bid document and it shall be prepared in Non-judicial stamp paper 

shall be uploaded along with technical bid by all the participating bidders and 

the original shall be submitted to Notice Inviting Tender Authority within 7 

(Seven) days of opening of tender by all the participating bidders. The 

Integrity pact signed by the Purchaser and the bidder (successful bidder –

Contractor) shall be made part of contract agreement. 

The details of Independent External Monitors (IEM) are: 
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1) Shri Hermanprit Singh, IPS (Retd.), 12, Belevedre Road, 

Alipore, 

Kolkata – 700027. 

Phone No: 9830197103 

Email id: hermanprit@gmail.com. 

2) Shri Trivikram Nath Tiwari, ILS (Retd.),  

301-B Block – 3B, HIG DDA Flats, 

Rani Jhansi Road, DDA Complex, Motia Khan, 

New Delhi – 110055. Phone No: 9871788277 

Email id: trivikramnt@yahoo.co.in 
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SECTION III 

GENERAL CONDITIONS OF CONTRACT 

3.1 GENERAL PROVISIONS: 

3.1.1 Definitions: 

In the Conditions of Contract ("these Conditions"), which include Particular 

Conditions and these General Conditions, the following words and expressions shall 

have the meanings hereby assigned to them, except where the context requires 

otherwise. 

3.1.1.1 The Contract: 

3.1.1.1.1 “Contract” means the Notice Inviting Tender, the Bid / Tender and acceptance 

thereof and the formal legal Agreement, if any, executed between the Employer 

and the Contractor together with the documents referred to therein including 

General Conditions with appendices and any Special Conditions of Contract, the 

Specifications, Designs & Drawings, Scope of Work, Priced Schedule / Bill of 

Quantities and further any documents. All these documents taken together shall be 

deemed to form one Contract and shall be complementary to one another. 

3.1.1.1.2 "Contract Agreement" means the Employer and the Contractor shall enter into a 

Contract Agreement within stipulated days after the Contractor receives the Letter 

of Acceptance / Work Order, unless they agree otherwise. The Contract 

Agreement shall be in the format annexed to the bid document. The costs of Non- 

judicial stamp paper of applicable value and other statuary charges (if any) in 

connection with entry into the Contract Agreement shall be borne by the 

Contractor. 

3.1.1.1.3 "Letter of Acceptance (LOA)/ Letter of Award / Notification of Award / 

Work Order (WO)” means the letter of formal acceptance, signed by the 

Employer.   

3.1.1.1.4 "Specification" means the document entitled specification, as included in the 

Contract, and any additions and modifications to the specification in accordance 

with the Contract.  Such document specifies the works.  

3.1.1.1.5 "Drawings" means the drawings of the Works, as included in the Contract, and 

any additional and modified drawings issued by (or on behalf of) the Employer in 

accordance with the Contract. 

3.1.1.1.6 "Schedules" means the document(s) entitled schedules, completed by the 

Contractor and submitted, as included in the Contract. Such document may 

include the Bill of Quantities, data, lists, billing package and schedules of rates 

and/or prices. 

3.1.1.1.7 "Price Schedule / Bill of Quantities" means the documents so named (if any) 

which are comprised in the Schedules.  
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3.1.1.1.8 “Tender/Bid” (including terms offers, quotations or proposals in certain contexts) 

means an offer to supply of goods, services, or execution of works made in 

accordance with the terms and conditions set out in the bid document inviting 

such offers. 

3.1.1.1.9  “Tender/Bid documents” means a document issued by Employer, including any 

amendment / corrigendum thereto, that sets out the terms and conditions of the 

given procurement process including ‘Notice Inviting Tender’. 

3.1.1.1.10 “e-Tender” means conducting of procurement processes by the Employer with 

bidders for execution of works and services through use of information and 

communication technology (specially the internet) with the aim of open, 

nondiscriminatory and efficient procurement through transparent procedures. 

3.1.1.2 Parties and Persons: 

3.1.1.2.1 "Party" means the Employer or the Contractor, as the context requires. 

3.1.1.2.2 "Employer/ Purchaser" (“Board”) means the Board of V.O.Chidambaranar Port 

Authority and assigns, acting through its Chairperson or any other Officer so 

nominated by the Board. 

3.1.1.2.3 "Contractor / Service Provider" means the person(s), firm or company whose 

Tender has been accepted by the Employer and includes the Contractor’s 

Representative(s), the successors and/or permitted assigns for the subject 

Contract.  

3.1.1.2.4 "Engineer" means the Chief Mechanical Engineer / V.O.Chidambaranar Port 

Authority or any other Officer nominated by Chairman. 

3.1.1.2.5 "Employer's Personnel" means the Engineer, his representative and all other 

staff, labour and other employees of the Employer; and any other personnel 

notified to the Contractor, by the Employer or the Engineer, as Employer's 

Personnel. 

3.1.1.2.6 "Contractor's Personnel" means the Contractor's Representative and all 

personnel whom the Contractor utilizes on Site, who may include the staff, labour 

and other employees of the Contractor and of each Subcontractor; and any other 

personnel assisting the Contractor in the execution of the works. 

3.1.1.2.7 "Contractor's Representative" means the person named by the Contractor in the 

Contract or appointed from time to time by the Contractor under Sub-Clause 

3.4.2 [Contractor's Representative], who acts on behalf of the Contractor. 

3.1.1.2.8 "Engineer’s Representative" means any Representative(s) of the Engineer, the 

assistants referred to in Sub-Clause 3.3.2 [Delegation by the Engineer] whose 

authority shall be notified in writing to the Contractor by the Engineer. 

3.1.1.2.9 "Sub-contractor" means any person named in the Contract as a subcontractor, or 

any person appointed as a subcontractor, for a part of the Works; and the legal 

successors in title to each of these persons. 



 

                               VOC Port Authority 

     MEE Department  

27  

3.1.1.3 Money & Payments: 

3.1.1.3.1 "Contract Price" means accepted contract amount mentioned in the Letter of 

Acceptance towards execution and completion of the Works and the remedying of 

any defects. 

3.1.1.3.2 “Executed value” means the price defined in Sub-Clause 3.13.3 and includes 

adjustments in accordance with the Contract.  

3.1.1.3.3 "Cost" means all expenditure reasonably incurred (or to be incurred) by the 

Contractor, whether on or off the Site, including overhead and similar charges, but 

does not include profit. 

3.1.1.3.4 "Currency" means Rupees in which part (or all) of the Contract Price is payable. 

3.1.1.3.5 "Performance Security" means the security (or securities, if any) under Clause 

2.28.1 of ITB [Performance Security]. 

3.1.1.4 Dates, Periods and Completion: 

3.1.1.4.1 "Commencement Date" means the date notified under Sub-Clause 3.7.1 

[Commencement of Work]. 

3.1.1.4.2 "Time for Completion" means the time for completing the Works or a Section 

(as the case may be) under Sub-Clause 3.7.2 [Time for Completion], as stated in 

NIT/ Special Condition of Contract / Scope of Work / LOA (with any extension 

under Sub-Clause 3.7.4 [Extension of Time for Completion]), calculated from the 

Commencement Date. 

3.1.1.4.3 "Acceptance” means as defined under Clause 3.9 [Acceptance]. 

3.1.1.4.4 "Completion Certificate" means the certificate issued under Clause 3.9 

[Acceptance]. 

3.1.1.4.5 “Warranty Period" means the period as mentioned under Sub-Clause 3.10.2. 

3.1.1.4.6 "Day" means a calendar day of 24 hours from midnight to the next midnight 

irrespective of the number of hours worked in that day. 

3.1.1.4.7 “Week” means, seven days without regard to the number of hours worked in any 

day in the week. 

3.1.1.4.8 “Month” means, month according to Gregorian calendar. 

3.1.1.4.9 "Year" means 365 days. 

3.1.1.5 Works & Goods: 

3.1.1.5.1 "Contractor's Equipment" means all apparatus, machinery, vehicles and other 

things required for the execution and completion of the works and the remedying 

of any defects.  However, Contractor's Equipment excludes Temporary Works, 

Employer's Equipment (if any), Plant, Materials and any other things intended to 

form or forming part of the Permanent Works.  
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3.1.1.5.2 "Permanent Works" means the permanent works to be executed / maintained by 

the Contractor under the Contract. 

3.1.1.5.3 "Plant & equipment” means the apparatus, machinery and vehicles intended to 

form or forming part of the Permanent Works. 

3.1.1.5.4 "Materials" means things of all kinds (other than Plant & equipment) intended to 

form or forming part of the Permanent Works, including the supply-only materials 

(if any) to be supplied by the Contractor under the Contract. 

3.1.1.5.5 "Temporary Works" means all temporary works of every kind (other than 

contractor's Equipment) required on Site for the execution and completion of the 

Permanent Works and the remedying of any defects. 

3.1.1.5.6 "Works" mean the Permanent Works and the Temporary Works, or either of 

them as appropriate including services under the Contract.  

3.1.1.5.7 "Section" means a part of the Works 

3.1.1.5.8 "Goods" means Contractor's Equipment, Materials, Plant and Temporary Works, 

or any of them as appropriate. The term ‘goods’ also includes works & services 

which are incidental or consequence to supply of such goods, such as 

transportation, insurance, installation, commissioning, training and maintenance. 

3.1.1.6 Other Definitions: 

3.1.1.6.1 "Contractor's Documents" means the calculations, computer programs and 

other software, drawings, manuals, models and other documents of a technical 

nature (if any) supplied by the Contractor under the Contract. 

3.1.1.6.2 "Employer's Equipment" means the apparatus, machinery and vehicles (if any) 

made available by the Employer for the use of the Contractor in the execution of 

the Works, as stated in the specification; but does not include Plant which has not 

been taken over by the Employer. 

3.1.1.6.3 "Force Majeure" is defined as in Clause 3.17 [Force Majeure]. 

3.1.1.6.4 "Laws" means all national (or state) legislation, statutes, ordinances and other 

laws, and regulations and by-laws of any legally constituted public authority. 

3.1.1.6.5 "Site" means the locations /places/lands where the Permanent Works are to be 

executed and to which Plant and materials are to be delivered or services to be 

provided or works to be executed and any other places as may be specified in the 

Contract as forming part of the Site. 

3.1.1.6.6 "Variation" means any change to the Works, which is instructed or approved as a 

variation under Clause 3.12 [Variations]. 

3.1.2 Interpretations: 

In the Contract, except where the context requires otherwise:  

(a) words indicating one gender include all genders.  
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(b) words indicating the singular also include the plural and words indicating the 

plural also include the singular. 

(c) provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing, and 

(d) "written" or "in writing" means hand-written, printed, or electronically made, and 

resulting in a permanent record. 

(e) the marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 

3.1.3 Communications: 

Wherever these Conditions provide for giving or issuing of approvals, certificates, 

consents, determinations, notices and requests, these communications shall be: 

(a) in writing and delivered by hand (against receipt), sent by mail or courier, or 

speed post.  

(b) delivered, sent or transmitted to the address for the recipient's 

communications. 

3.1.4 Law, Language and Jurisdiction:  

The language for communications shall be in English. The contract shall be governed 

by and constructed according to the laws in force in India. All disputes shall be 

subjected to exclusive jurisdiction of the courts at Tuticorin only for the purpose of 

actions and proceedings arising out of this contract. 

3.1.5 Priority of Documents: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of 

Contract (GCC) and Special Conditions of Contract (SCC), the Special Conditions of 

Contract – if any, shall prevail. But in case of any requirement / condition specified in 

the Scope of Work, it shall prevail over all other conditions. It may please be noted 

that at any time prior to the deadline for submission of Bids, Employer may, for any 

reason, whether at its own initiative or in response to a clarification requested by any 

prospective bidder, modify the tender document by amendment / issue of addendum. 

In such cases, clarifications shall be treated as the appropriate meaning of the 

respective conditions of bid document. 

3.1.6 Assignment: 

The Contractor shall not assign the whole or any part of the work to any other 

Party/Firm/Individual without prior written consent of the Employer.   

3.1.7 Care and Supply of Documents: 

The Contractor shall keep on the Site, a copy of the Contract, the Contractor's 

Documents (if any), the Drawings and Variations and other communications given 

under the Contract. The Employer's Personnel shall have the right of access to all 

these documents at all reasonable times. 
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3.1.8 Contractor's use of Employer's Documents: 

As between the Parties, the Employer shall retain the copyright and other intellectual 

property rights in the Specification, the Drawings and other documents made by (or 

on behalf of) the Employer. The Contractor may, at his cost, copy, use, and obtain 

communication of these documents for the purposes of the Contract. They shall not, 

without the Employer's consent, be copied, used or communicated to a third party by 

the Contractor, except as necessary for the purposes of the Contract.  

3.1.9 Confidential Details: 

The Contractor shall disclose all such confidential and other information as the 

Engineer may reasonably require in order to verify the Contractor's compliance with 

the Contract. 

3.1.10 Compliance with Laws, Statues & Regulations: 

The Contractor shall, in performing the Contract, comply in all respect with 

applicable Laws, Statues and Regulations including clearance from State / Central 

Govt. Authorities, Pollution Control Boards, labour enforcement and local authorities. 

The Contractor shall indemnify and hold the Employer harmless against and from the 

consequences of any failure to do so. 

3.1.11 Details to be Confidential: 

The Contractor shall treat the details of the contract as private and confidential, except 

to the extent necessary to carry out obligations under it or to comply with applicable 

laws.  The Contractor shall not publish, permit to be published or disclose any 

particulars of the works in any trade or technical paper of elsewhere without the 

previous agreement of the Employer. 

3.2 THE EMPLOYER: 

3.2.1 Right of Access to the Site: 

The Employer shall give the Contractor right of access to, and possession of, all parts 

of the Site within the time (or times) stated in the Contract.  If no such time is stated 

in the Contact, the Employer shall give the Contractor right of access to, and 

possession of, the Site within such times as may be required to enable the Contractor 

to proceed in accordance with the  time schedule(bar chart)  submitted under Sub-

Clause 3.7.3 [Time Schedule / Bar Chart].   

If the Contractor suffers delay as a result of a failure by the Employer to give any 

such right or possession within such time, the Contractor shall give notice to the 

Engineer within 7 (seven) days from end of such time or period and shall be entitled 

to: 

(a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 3.7.4 [Extension of Time for Completion], 

However, if and to the extent that the Employer's failure was caused by any error or 

delay by the Contractor, including an error in, or delay in the submission of, any of 
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the Contractor's Documents, the Contractor shall not be entitled to such extension of 

time.  

3.2.2 Permits, Licenses or Approvals: 

The Employer shall (where he is in a position to do so) provide administrative support 

to the Contractor at the request of the Contractor: 

(a) by obtaining copies of the Laws of the Country which are relevant to the 

Contract but are not readily available, and 

(b) for the Contractor's applications for any permits, Licenses or approvals 

required by the Laws of the Country for execution of work under the Contact: 

(i) which the Contractor is required to obtain. 

(ii) for the delivery of Goods, including clearance through customs, and 

for the export of Contractors Equipment when it is removed from the 

Site. 

(iii) which the Contractor is required to obtain under the Contract 

3.2.3 Employer's Claims: 

If the Employer considers himself to be entitled for any payment (claim) under any 

Clause of these Conditions or otherwise in connection with the Contract, and/or to any 

extension of the Defects Liability Period, the Employer or the Engineer shall give 

notice and particulars to the Contractor. 

The notice shall be given as soon as practicable after the Employer became aware of 

the event or circumstances giving rise to the claim. A notice relating to any extension 

of the Defects Liability Period shall be given before the expiry of such period. 

The particulars shall specify the Clause or other basis of the claim and shall include 

substantiation of the amount and/or extension to which the Employer considers 

himself to be entitled in connection with the Contract. The claim amount shall be 

considered as a deduction in the Contract Price.  

3.3 ENGINEER AND ENGINEER'S REPRESENTATIVE: 

3.3.1 The Engineer shall carry out such duties in issuing decision, certificates and orders as 

are specified in the contract. The Engineer's Representative shall be responsible to the 

Engineer and be the Engineer-in-Charge of the work. 

3.3.2 Delegation by Engineer: 

The duties of the Engineer's Representative is to watch and supervise the work and to 

test and examine any materials to be used or workmanship employed in connection 

with the works. He shall have no authority to relieve the Contractor or any of his 

duties or obligations under the contract nor except as expressly provided hereunder or 

elsewhere in the contract to order any work involving delay or any extra payment by 

the Employer nor to make any variation of or in the works.  
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Any written instructions or approval given by the Engineer's Representative to the 

Contractor within the terms of such delegation (but not otherwise) shall bind the 

Contractor and the Employer as though it had been given by the Engineer provided, 

however, that.  

a) Failure of the Engineer's Representative to disapprove any work or materials shall 

not prejudice the power of the Engineer thereafter to disapprove such work or 

materials and to order the pulling down, removal or breaking up thereof.  

b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

Representative, he shall be entitled to refer the matter to the Engineer who shall 

thereupon confirm, reverse or vary such decision. 

3.4 THE CONTRACTOR’S OBLIGATIONS:  

3.4.1 Contractor's General Obligations:  

The Contractor shall design (to the extent specified in the contract) if stipulated in the 

Contract, execute and complete the Works in accordance with the Contract and with 

the Engineer's instructions, and shall remedy any defects in the Works. 

The Contractor shall provide the Plant& equipment, materials and Contractor's 

Documents specified in the contract, and all Contractor's Personnel, Goods, 

consumables and other things and services, whether of a temporary or permanent 

nature, required in and for this design, execution, completion and remedying of 

defects.  

All the material, equipment offered and used in the execution of the work shall be 

suitable for sustained service in a marine atmosphere and local environment 

condition.  

The Contractor shall be responsible for the adequacy, stability, and safety of all Site 

operations and of all methods of construction. The Contractor shall, in consideration 

of payments to be made to him as hereinafter provided, execute and do the Works set 

forth as described in the Scope of Work and specifications, including any 

amendments to tender clauses. 

The Contractor shall exercise all reasonable care and diligence in the discharge of all 

technical, professional and Contractual duties to be performed by them under this 

Contract as specified in the Scope of Work within the Time for Completion and 

provide all labour, including the supervision and security thereof, Contractor's 

Equipment necessary thereof and for carrying out his obligation, so far as the 

necessity for providing the same is specified in or is reasonable to be inferred from 

the Contract. The Contractor shall be fully responsible to Employer for proper, 

efficient, and effective discharge of their duties. 

The Contractor shall, whenever required by the Engineer, submit details of the 

arrangements and methods, which the Contractor proposes to adopt for the execution 

of the Works. No significant alteration to these arrangements and methods shall be 

made without this having previously been notified to the Engineer. 
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If the Contract specifies that the Contractor shall design any part of the Permanent 

Works, then. 

(a) the Contractor shall submit to the Engineer the Contractor's Documents for 

this part in accordance with the procedures specified in the Contract. 

(b) these Contractor's Documents shall be in accordance with the Specification 

and Drawings and shall include additional information if required by the 

Engineer to add to the Drawings. 

(c) the Contractor shall be responsible for this part and it shall, when the Works 

are completed, be fit for such purposes for which the part is intended as are 

specified in the Contract; 

3.4.2 Contractor’s Representative: 

The Contractor shall appoint the Contractor’s Representative and shall give him all 

authority necessary to act on the Contractor's behalf under the Contract. The 

Contractor shall submit the name and particulars of the representative prior to 

commencement of work.   

3.4.3 Assignment and Subcontracting: 

The Contractor shall not, assign the contract or any part thereof or any benefit or 

interest therein or there under without the prior written consent of the Engineer.  

The Contractor shall not sub-contract the whole of the works. Except otherwise 

provided by the Contract, the Contractor shall not sub-contract any part of the Works 

without the prior written consent of the Engineer and such consent if given shall not 

relieve the Contractor from any liability or obligation under the Contract and he shall 

be responsible for the facts, defaults and neglects of any sub-Contractor, his agents, 

servants or workmen fully as if they were the acts, defaults or neglects of the 

Contractor.  

In the event of the Contractor contravening this condition, Employer shall be entitled 

to terminate the Contract forthwith and award a fresh Contract to some other party at 

risk and cost of the Contractor who shall be liable for any loss or damage which 

Employer may sustain in consequence arising out of such replacement of the 

Contractor. In such a case, the performance security deposit shall be forfeited. 

3.4.4 Cooperation: 

  The Contractor shall, as specified in the Contract or as instructed by the Engineer, 

allow appropriate opportunities for carrying out work to:  

(a) the Employer’s Personnel, 

(b) any other contractors /PMC/ 3rd party Inspecting Agency employed by the 

Employer, and  

(c) the personnel of any legally constituted public authorities, 
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  who may be employed in the execution on or near the Site of any work not included 

in the Contract. 

3.4.5 Setting Out:  

The Contractor shall set out the Works in relation to original points, lines and levels 

of reference specified in the Contract or notified by the Engineer. The Contractor shall 

be responsible for the correct positioning of all parts of the Works, and shall rectify 

any error in the positions, levels, dimensions or alignment of the Works.  

3.4.6 Safety Procedures:  

The Contractor shall: 

(a) comply with all applicable safety regulations, 

(b) take care for the safety of all persons entitled to be on the Site, 

(c) use reasonable efforts to keep the Site and Works clear of unnecessary 

obstruction so as to avoid danger to these persons, 

(d) provide fencing, lighting, guarding, and watching& warding of the Works 

until completion and taking over under Clause 3.9 [Acceptance], and 

(e) provide any Temporary Works (including roadways, footways, guards and 

fences), which may be necessary, because of the execution of the Works, for 

the use and protection of the public and of owners and occupiers of adjacent 

land. 

(f) provide all lights be placed or screened so as not to interfere with any signal 

lights on the Employer's railways or with any traffic lights of any local or 

other authority. 

3.4.7 Site Data:  

The Employer shall have made available to the Contractor for his information, all 

relevant data if available in the Employer's possession on conditions at the Site, 

including environmental aspects. The Contractor shall be responsible for interpreting 

all such data. 

The Contractor shall be deemed to have obtained all necessary information as to risks, 

contingencies and other circumstances which may influence or the Tender or Works.  

To the same extent, the Contractor shall be deemed to have inspected and examined 

the Site, its surroundings, the above data and other available information, and to have 

been satisfied before submitting the Tender as to all relevant matters, including 

(without limitation): 

(a) the form and nature of the Site, including sub-surface conditions, 

(b) the hydrological and climatic conditions, 

(c) the extent and nature of the work/service and Goods necessary for the 

execution and completion of the Works and the remedying of any defects, 
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(d) the Laws, procedures, and labour practices of the State / Country, and 

(e) the Contractor's requirements for access, accommodation, facilities, personnel, 

power, transport, water and other services. 

3.4.8 Sufficiency of the Accepted Contract Amount: 

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums; 

If any) and all things necessary for the proper execution and completion of the Works. 

3.4.9 Rights of Way and Facilities: 

The Contractor shall bear all costs and charges for special and/or temporary rights of-

way which he may require, including those for access to the Site. The Contractor shall 

also obtain, at his risk and cost, any additional facilities outside the Site, which he 

may require for the purposes of the Works. 

3.4.10  Transport of Goods:  

Unless otherwise stated in the Particular Conditions: 

(a) the contractor shall give the Engineer not less than 07 days’ notice of the date 

on which any Plant or a major item of other Goods will be delivered to the 

Site; 

(b) the Contractor shall be responsible for packing, loading, transporting, 

receiving, unloading, storing and protecting all Goods and other things 

required for the Works; and 

(c) the Contractor shall indemnify and hold the Employer harmless against and 

from all damages, losses and expenses (including legal fees and expenses) 

resulting from the transport of goods and shall negotiate and pay all claims 

arising from their transport. 

3.4.11 Contractor's equipment: 

The Contractor shall be responsible for all Contractor's equipment. When brought on 

to the Site, Contractor's equipment shall be deemed to be exclusively intended for the 

execution of the Works and shall be retained at the site till the completion of the 

work.  The Contractor shall not remove from the Site any major items of Contractor's 

equipment without the consent of the Engineer. However, consent shall not be 

required for vehicles transporting Goods or Contractor's Personnel off Site. 

3.4.12 Protection of the Environment: 

The Contractor shall take all reasonable steps to protect the environment (both on and 

off the Site) and to limit damage and nuisance to people and property resulting from 

pollution, noise and other results of his operations. 

The Contractor shall ensure that emissions, surface discharges and effluent from the 

Contractor's activities shall not exceed the values indicated in the Specification and 

shall not exceed the values prescribed by applicable Laws. 
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3.4.13  Site Facilities: 

Facilities Supplied by the Contractor: 

The Contractor shall supply all services, amenities, temporary structures including 

security fencing if required and storage compounds if required, machinery, temporary 

sheds and construction equipment necessary for the proper execution of the Works at 

Site at his cost except for the items specified below, which will be provided by the 

Employer. 

Facilities Supplied by the Employer: 

The Employer will make available to the Contractor the following services which will 

be charged at the prevailing rates;  

(a) Office cum store shall be provided free of cost by the port. 

(b) Construction Water / Drinking Water:  

The Employer will provide a source for reasonable quantity of construction 

water at one point adjacent to the Contractor’s work area on chargeable basis. 

Any further reticulation to the Contractor’s individual facilities shall be the 

Contractor’s responsibility and cost. Similarly drinking water may be supplied 

on chargeable basis. However, all necessary arrangement like plumbing / 

installation of water meter etc. to be made by the contractor. Water charges 

will have to be paid (adjusted from the contractor’s bill) by the contractor 

against actual consumption recorded through water meter as per the prevailing 

rates subject to revision from time to time. For cleaning crane,  water shall be 

provided free of cost by the port. 

(c) Electric Power:  

The Employer will provide source of electric power at one point adjacent to 

the Contractor’s work area. Any further reticulation to the Contractors’ 

individual facilities shall be the Contractor’s responsibility and cost. 

The Electricity consumption charges [as per Port tariff] shall have to be paid 

by the Contractor immediately, on receipt of the bill from the office of MEE 

Department, V.O.Chidambaranar Port. All payment on this account should be 

updated, otherwise the pending bill amount, along with late payment 

surcharge, will be recovered from the Contractor’s bill(s). 

The Employer does not guarantee the continuity of power supply in the event 

of power failure the contractor shall be required to make its own arrangements 

for the provision of uninterrupted electric power. 

3.4.14 Records to be maintained:  

The Contractor shall maintain site account of materials, including the departmental 

supply, clearly indicating relevant information such as description of the material, 

source, date of delivery at site, date of consumption at site. The Contractor shall 

forward a copy of monthly site account of materials to the Engineer in Charge at the 
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end of every month. On completion of the work under the contract, the Contractor 

shall submit to the Engineer in Charge a copy of the site account of the materials from 

the date of commencement to date of acceptance. The Contractor shall also maintain 

hindrance register, site instructions register, complaint register and daily progress 

register and the EIC shall verify the registers as and when required and sign the same, 

duly recording his remarks. 

3.4.15 Security of the Site: 

Unless otherwise stated; authorized persons shall be limited to the Contractor's 

Personnel and the Employer's Personnel; and to any other personnel notified to the 

Contractor, by the Employer or the Engineer, as authorized personnel of the 

Employer's other contractors on the Site. 

3.4.16  Contractor's Operations on Site: 

The Contractor shall confine his operations to the Site, and to any additional areas, 

which may be obtained by the Contractor and agreed by the Engineer as working 

areas. The Contractor shall take all necessary precautions to keep Contractor's 

Equipment and Contractor's Personnel within the Site and these additional areas, and 

to keep them off adjacent land.  

During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction and shall store or dispose of any Contractor's Equipment or 

surplus materials. The Contractor shall clear away and remove from the Site any 

wreckage, rubbish and Temporary Works, which are no longer, required. The 

Contractor shall clear away and remove, all Contractor's Equipment, surplus material 

if not handed over to the Employer as per the Contract. Contractor shall leave that part 

of the Site and the Works in a clean and safe condition. The Contractor shall at all 

reasonable times allow persons duly authorized by the Employer.  

3.5 STAFF AND LABOUR: 

3.5.1 Engagement of Staff and Labour: 

The Contractor shall make arrangements for the engagement of all staff and labour, 

local or otherwise, and for their payment, accommodation, feeding and transportation. 

Since time is the essence of this Contract, the requisite number of labour force has to 

be kept so as to complete work within the completion period as stipulated in the 

Contract. 

3.5.2 Compliances of Regulations etc.: 

The Contractor shall, at all times during the continuance of the Contract, so far it may 

be necessary,  comply with all existing enactments including central and state 

Legislation as well as an applicable Bye-Laws of any local authority regarding labour 

(Contractor's Personnel), particularly the Minimum Wages Act, Factories Act, 

Workmen's Compensation Act, Provident Fund and Miscellaneous Provisions Act, 

Family Pension Fund Act and Employees State Insurance Act, Contract Labour 

(Regulation and Abolition) Act, Payment of Wages Act, Maternity Benefit Act, 
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National Festival Holiday Act, Shop and Establishment Act, The Apprentice Act and 

shall keep the Employer indemnified against any action that may be taken against him 

for the contravention of provisions of the above said enactments by the Contractor. 

The prices quoted by the Contractor in Bill of Quantities shall be deemed to include 

all expenses whatsoever the Contractor may be required to incur for the compliance 

with the provisions of the above said legislation. The Contractor shall make necessary 

arrangements for the Employer to witness the payments made by the Contractor to his 

staff and labour and get the certificate from the Employer as required in terms of the 

regulations. 

The Contractor shall cover all its workmen under EPF & ESI irrespective of the no. of 

workmen engaged in the work. The Contractor shall produce documentary evidence 

in support of the EPF & ESI coverage to its workers within 30days of induction of 

contractual worker(s). This will also be applicable to the sub-contractor(s) appointed 

by the Contractor for the subject work. 

The Contractor shall also comply apart from all the relevant labour Laws applicable to 

the Contractor's Personnel, Laws relating to their employment, health, safety, welfare, 

and emigration and shall allow them all their legal rights. 

The Contractor shall require his employees to obey all applicable Laws, including 

those concerning safety at work. 

3.5.3 Rates of Wages and Conditions of Labour: 

The Contractor shall pay rates of wages and observe conditions of labour as per the 

provision of regulations, etc which are not lower than the minimum wages & 

conditions notified under any Central or State law as applicable to the Employer.  

3.5.4 Persons in the Service of Employer: 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst 

the Employer's Personnel. 

The Employer shall be at liberty to terminate the Contract if the Contractor himself or 

any of his partners / employees / staffs or any of his Directors who having held Class-

I post with the Employer prior to his retirement has failed to obtain the Employer’s 

specific permission to undertake any outside employment before the expiry of two 

years from the date of his retirement, in accordance with the regulations.  

3.5.5 Facilities for Staff and Labour: 

The Contractor shall provide and maintain all necessary facilities as applicable at site 

for smooth execution of contract. . Port entry permit for the contractor and their staff, 

materials, vehicles etc. for movement inside the Port area, will be on chargeable basis. 

3.5.6 Health and Safety: 

The Contractor shall at all times take all reasonable precautions to maintain the health 

and safety of the Contractor's Personnel. The Contractor shall maintain records and 
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make Reports concerning health, safety and welfare of persons, and damage to 

property, as, the Engineer may reasonably require. 

Safety Gears, PPEs, Etc.  

The Contractor shall be solely responsible, at his own cost to provide all safety gears 

including PPEs for all labours engaged and he shall also ensure the use of such safety 

items by his staff & labour at site.   

In the event of failure on the part of the Contractor, the Employer shall provide the 

same and recover the cost thereof from any amount due or which may become due to 

the Contractor or from any amount lying with them or under their control. 

3.5.7 Contractor's Superintendence: 

(a) The Contractor shall give or provide all necessary superintendence during the 

execution of the Works and as long thereafter as the Engineer may consider 

necessary for the proper fulfilling of the Contractor's obligations under the 

Contract. The Contractor, or his competent and authorized agent or 

Representative is to be constantly on the works and shall give his whole time 

to the superintendence of the same. Such authorized agent or Representative 

shall receive on behalf of the Contractor directions and instruction from the 

Engineer or the Engineer's Representative. 

(b) Epidemics: 

In the event of any outbreak of illness or an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Government or the local medical or sanitary authorities 

for the purpose of dealing with and overcoming the same. 

3.5.8 Contractor's Personnel: 

The Contractor's Personnel shall be appropriately qualified, skilled, and experienced 

in their respective trades or occupations wherever require. The Contractor shall 

employ such skilled, semi-skilled and unskilled labour as is necessary for proper, 

timely execution of work.  

The Engineer may require the Contractor to remove (or cause to be removed) any 

person employed on the Site or Works, including the Contractor's Representative if 

applicable, who: 

(a) persists in any misconduct or lack of care, 

(b) carries out duties incompetently or negligently, 

(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct, which is prejudicial to safety, health, or the protection of 

the environment. 

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person. 
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3.5.9 Wage Records: 

The Contractor shall maintain records of wages and other remuneration paid to his 

employees in such forms as may be convenient and to the requirements of the 

Engineer and conciliation officer, Central Ministry of Labour, Government of India or 

such other authorised persons appointed by the State Government. The Contractor 

shall also exhibit the different notices as required under the Minimum Wages Act, 

1949, Payment of Wages Act, 1936 and other Acts, Rules and Regulations made there 

under from time to time. 

3.5.10 Accidents: 

The Contractor shall within 24 hours of the occurrence of any accident at or about the 

site or in connection with the execution of the work report such accidents to the 

Engineer / Engineer's Representative. The Contractor shall also report such accidents 

to the competent authorities to whom such report is required to be sent as per 

prevailing law 

3.5.11 Records of Contractor's Personnel and Equipment: 

The Contractor shall submit if required, to the Engineer, details showing the number 

of each class of Contractor's Personnel and of each type of Contractor's Equipment on 

the Site. Details shall be submitted each calendar month, in a form approved by the 

Engineer, until the Contractor has completed all work. 

3.5.12  Disorderly Conduct: 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst the Contractor's Personnel, and 

to preserve peace and protection of persons and property on and near the Site. 

3.5.13  Observance By Sub-Contractors: 

The Contractor shall be responsible for observance by his Sub-Contractors of the 

foregoing provisions. 

3.5.14  Remedial Action by the Employer: 

If as a result of Contractor's failure, negligence, omission, default, or non-observance 

of any provisions of any laws, the Employer is called upon by any authority to pay or 

reimburse or required to pay or reimburse any amount, the Employer shall be entitled 

to deduct the same from any sums of money due or that they become due to the 

Contractor under this Contract or any other Contract or otherwise recover from the 

Contractor any sums which the Employer is required or called upon to pay or 

reimburse on behalf of the Contractor.  All registration and statutory inspection fees in 

respect of his work pursuant to the Contract shall be paid by the Contractor. 

3.6 PLANT, MATERIALS AND WORKMANSHIP: 

3.6.1 Manner of Execution: 

The Contractor shall, at his own costs and expenses, provide all labour, plant & 

equipment, materials, stores, etc. required for efficiently carrying out and completing 
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the work to the satisfaction of the Employer within the stipulated time period as per 

Scope of Work and Specifications.    

All plant & equipment and materials and workmanship shall be of the respective 

kinds described in the Contract and in accordance with Engineer's instructions and 

shall be subjected to such tests specified in the Contract.  

3.6.2 Quality Assurance: 

The Quality Assurance Plan defines the methodology to be used to ensure quality of 

goods / services involved in the work. The Contractor shall submit a quality assurance 

plan (QAP) for acceptance by the Engineer if specified in the Contract. The QAP 

shall, contain list of the tests and inspections proposed along with standards (IS or 

other equivalent standards / performance standards where applicable) to be done to 

ensure quality for goods and services  

3.6.3 Inspection: 

The Engineer or his designated Representative(s) shall at all reasonable times: 

(a) have full access to Contractor or its sub-contractor(s) / its manufacturer(s) 

premises / work site where the Plant and Equipment are being manufactured or 

the facilities are being installed / executed, and 

(b) during production, manufacture, and construction (at the Site and elsewhere), 

be entitled to examine, inspect, measure and test the materials and 

workmanship, and to check the progress of manufacture of materials. 

The Contractor shall give the Employer's Personnel full opportunity to carry out these 

activities, including providing access, facilities, permissions and safety equipment.  

3.6.4 Test 

The Contractor shall at its own expense carry out at the place of manufacture and / or 

on the Site all such tests of the Plant and Equipment and any part of the Work / 

Facilities as are specified in the Contract or as per approved QAP.  

Unless otherwise specified,  

(a) Works where supply of plant & equipment are not included in scope of 

Contractor, test & inspection shall be done by Engineer or his Representative 

on quality of workmanship of work. 

(b) The contractor shall submit, if necessary, test guarantee certificates / internal 

inspection report / manufacturer certificates towards acceptance of plant 

equipment. Inspection of works at site shall be carried out on the basis of 

workmanship and performance tests.  

(c) Works where supply of plant & equipment are included in scope of Contractor 

and if such tests are clearly intended by or provided for or inferred from the 

Contract or Specifications or Bill of Quantities, the test & inspection of all 

such specified plant & equipment / items shall be carried out at Contractor /  
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sub- contractor(s) / manufacturers’ premises as per approved QAP. For rest of 

the equipment / items, the Contractor shall submit test guarantee 

certificates/internal inspection report / manufacturer certificates. Tests & 

Inspection of works at site shall be carried out on the basis of workmanship 

and performance standards and as per approved QAP.  

The Engineer or his designated representative(s) shall be entitled to attend the 

aforesaid test and / or inspection, provided that the Employer shall bear costs and 

expenses incurred in connection with such attendance including, but not limited to, all 

travelling and board and lodging expenses.  

Whenever the Contractor is ready to carry out any such test and / or inspection, the 

Contractor shall give a 7-day advance notice of such test and / or inspection. The 

Engineer shall then either carry out the examination, inspection, measurement or 

testing without unreasonable delay, or promptly give notice to the Contractor that the 

Engineer does not require to do so. If the Contractor fails to give the notice, he shall, 

if and when required by the Engineer, shall carry out any such test and / or inspection 

and thereafter reinstate and make good, all at the Contractor's cost.  The Contractor 

shall provide the Engineer with a certified report of the results of any such test and / 

or inspection.  

If any Plant and Equipment or any part of the Facilities fails to pass any test and/ or 

inspection, the Contractor shall either rectify or replace such Plant and Equipment or 

part of the Facilities and shall repeat the test and / or inspection upon giving a notice. 

The execution of a test and / or inspection of Plant and Equipment or any part of the 

Facilities, or the attendance by the Employer or the Engineer, or the issue of any test 

certificate or waiver certificate shall not relieve the Contractor from any of its 

responsibilities under the Contract. 

Employer’s right to inspect, test and, where necessary, reject the Goods after the 

Goods arrival in Employer premises shall in no way be limited or waived by reason of 

the Goods having previously been inspected, tested and passed by Employer or its 

representative prior to the Goods‟ shipment from the place of origin. 

3.6.5 Rejection:  

If, as a result of an examination, inspection, measurement or testing, any Plant, 

Materials or workmanship is found to be defective or otherwise not in accordance 

with the Contract (all such matters being hereinafter, called ‘Defects’), the Engineer 

may reject the Plant, Materials or workmanship by giving notice to the Contractor in 

writing of the said decision specifying particulars of the defects alleged to exist or to 

have occurred. The Contractor shall at his own expense and with all efforts would 

make good the defects so specified.  

Further, Employer reserves the right to subject any part / component / equipment for 

re-test and on written instruction from Employer, the Contractor shall arrange for the 

re-test and the cost shall be reimbursed by Employer as per actual, only if the test 

results are satisfactory. In case of unsatisfactory test results, the part / component / 
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equipment shall be rejected and the Contractor shall be responsible for replacement of 

the item at his own cost and also bear the cost of the re-test.  

3.6.6 Remedial Work:  

Notwithstanding  

(a) remove from the Site and replace any Plant or Materials which is not in 

accordance with the Contract, 

(b) remove and re-execute any previous test or certification, the Engineer may 

instruct the Contractor to: any other work which is not in accordance with the 

Contract, and 

(c) execute any work which is urgently required for the safety of the Works, 

whether because of an accident, unforeseeable event or otherwise. 

The Contractor shall comply with the instruction within a reasonable time, 

which shall be the time (if any) specified in the instruction, or immediately if 

urgency is specified under sub-paragraph (c). If the Contractor fails to comply 

with the instruction, the Employer may take, at the cost and risk of the 

Contractor, such steps as may in all circumstances be reasonable to make good 

such defects. The expenditure so incurred by the Employer will be recovered 

from the amount due to the Contractor. The decision of the Engineer with 

regard to the amount to be recovered from the Contractor will be final and 

binding on the Contractor. 

3.7 COMMENCEMENT AND DELAYS:   

3.7.1 Commencement of Work: 

The work shall be commenced within 15days of issuance of Letter of Acceptance / Work 

Order. If no notification received from the Contractor regarding commencement date, then 

16th date from issuance of Letter of Acceptance / Work Order shall be treated as date of 

commencement. The Contractor shall proceed with the Works with due expedition and 

without delay. Commencement of work is subject to compliance all the conditions precedent 

as mentioned at Clause No. 2.26 and 2.28.1 of ITB (Section-I). The stipulated deadlines 

mentioned at Clause No. 2.26 and 2.28.1 of ITB (Section-I) would have to be strictly 

adhered to unless otherwise extended by Employer.  

3.7.2 Time of Completion / Period of Contract: 

The Contractor shall complete the whole of the Works, and each Section (if any), within the 

Time for Completion as indicated in Work Order / Letter of Acceptance for the Works or 

Section (as the case may be), including: 

(a) achieving the passing of the Tests on Completion, and  

(b) Completing all work, which is stated in the Contract as being required for the Works 

or Section to be considered to be completed for the purposes of taking over under 

Clause 9 [Acceptance] 

3.7.3 Time Schedule/ Bar Chart: 
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If specified in the Contract, The Contractor shall submit a Time Schedule / Bar Chart form 

within 15 days of issuance of Letter of Acceptance / Work Order. 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the 

plan for timely execution of the work. The bar chart must indicate the individual activities and 

commencement and completion dates of each activity. The bar chart shall be used for 

monitoring the progress of the work.  

Unless the Engineer, within 15 days after receiving bar chart, gives notice to the Contractor 

stating the extent to which it does not comply with the Contract, the Contractor shall proceed 

in accordance with the bar chart.  

If, at any time, the Engineer gives notice to the Contractor that time schedule fails (to the 

extent stated) to comply with the Contract or to be inconsistent with actual progress and the 

Contractor's stated intentions, the Contractor shall submit a revised time schedule / bar to the 

Engineer.  

3.7.4 Extension of Time for Completion: 

The Contractor shall commence the works after being notified for award of work and shall 

proceed with the same with due expedition and without delay except as may, be expressly 

sanctioned or ordered by the Engineer or be wholly beyond the Contractor's control. The 

Contractor shall maintain the rate of progress required as per schedule.  

The Contractor shall be entitled subject Contractor's Claims to an extension of the Time for 

Completion if and to the extent that completion of work is or will be delayed by any of the 

following causes: 

(a) changes ordered by the Employer, 

(b) delay in performance of work caused by orders issued by the Employer 

(c) delay in providing work fronts or supply of any materials or services which are to be 

provided by the Employer, 

(d) exceptionally adverse climatic conditions, 

(e) force Majeure  

(f) other reasonable causes 

If the Contractor considers himself to be entitled to an extension of the Time for Completion, 

the Contractor shall give notice to the Engineer for extension of time before expiry of the 

period of contract with details of the hindrance(s) on account of which he desires such 

extension as aforesaid with documentary evidence. 

If the progress of work is held up owing to circumstances which, in the opinion of Engineer 

are beyond the control of the Contractor the Engineer may, at his discretion, grant to the 

Contractor such extension of time as he considers reasonable for the completion of the work.  

The execution of the work during the extended period also shall be only under the conditions 

and at the rate specified in the contract.  

No claim shall be made by the Contractor on the grounds of executing the work beyond the 

completion period stipulated in the contract.  

3.7.5 Liquidated Damage: 
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Unless otherwise specified, in case of delay in completion of the contract, liquidated damages 

(for works costing up to Rs. 10 lakh - one (1) percent of the contract value per week and for 

all other works half percent (0.5%) of the contract value per week of delay subject to a 

maximum of ten percent (10%) of contract value should be levied. Such liquidated damages 

will be deducted from any money due or become due to the contractor. The payment of such 

damages shall not relieve the contractor of his obligations to complete the work or from any 

other of his obligations or liabilities under this contract. 

  

3.8 TESTS, IF ANY ON COMPLETION OF ERECTION & INSTALLATION AT 

EMPLOYER'S SITE:  

(a) On completion of erection / installation of the items under the work / facilities by 

the Contractor and also when trial runs & final adjustments at the site are 

completed in accordance with the Contract, the Contractor shall give the Engineer-

in-charge notice in writing thereof and before making the tests on completion of 7 

days' notice in writing of the date on which he will be ready to make the said tests 

in accordance with and in the manner prescribed in the specifications. 

(b) If any portion of work falls under the tests to fulfil the Contract conditions, tests of 

the faulty portion shall, if required by the Engineer-in-charge or by the Contractor, 

be repeated within a reasonable time upon the same terms and conditions. 

(c) If the Contractor neglects to make the 'Performance test' within the time stipulated, 

Employer shall nevertheless have the right of using the Installations at the 

Contractor's risk until the 'Performance test' is successfully carried out. 

3.9 ACCEPTANCE:  

Upon successful tests under Clause No.3.8 / upon completion of work under this 

contract, the Engineer may accept the works and/or services, if defects or 

shortcomings are not considered essential and, the Contractor agrees to make good the 

deficiencies in confirmation with this contract. Further, no work shall be treated as 

accepted before the Contractor clears the site of scraps, unused materials, work shed, 

equipment and all such materials which were used for execution of the work and not 

required any more at the work site.  

The Engineer may, at the sole discretion of the Employer, may accept part or section 

work if it is substantially completed.   

The Contractor shall submit to the Engineer the "as-built" documents and operation 

and maintenance manuals in accordance with the Specification and in sufficient detail 

for the Employer to operate, maintain, dismantle, reassemble, adjust and repair this 

part of the Works. Such part shall not be considered to be completed for the purposes 

of acceptance until these documents and manuals have been submitted to the 

Engineer. 

As soon as the works have been completed in accordance with the contract and have 

passed the tests on completion, the Employer shall issue a certificate in which he shall 
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certify the date on which the works have been so completed and have passed the said 

tests, and the Employer shall be deemed to have taken over the works on the date so 

certified. 

3.10 DEFECT LIABILITY / WARRANTY:  

3.10.1 The Contractor shall warrant that the work or any part thereof under this contract will 

comply strictly with the contract or superior to what is defined, shall be first class in 

every particular case and shall be free from defects. The Contractor shall further 

warrant that all materials, equipment, and the supplies furnished by him will be new 

and fit for their intended purposes. 

3.10.2 The warranty period shall be for a period of minimum 12 months from date of 

completion of work, unless otherwise specified in the Scope of Work / Special 

Condition of Contract. 

3.10.3 If during the Defect Liability Period any defect be found in materials and 

workmanship or of the work executed by the Contractor, the Contractor upon being 

notified, shall promptly, in consultation and agreement with the Employer and at its 

cost, repair, replace or otherwise make good such defect as well as any damage to the 

goods & services and materials caused by such defect within a specified time or a 

mutually agreed time between the Contractor & Employer.  

3.10.4 If the work or any part thereof cannot be used by reason of such defect and / or 

making good of such defect, the Defect Liability Period of the work or such part, as 

the case may be, shall be extended by a period equal to the period during which the 

work or such part cannot be used by the Employer because of any of the aforesaid 

reasons.  In addition, the Contractor shall also provide an extended warranty for any 

such replaced or repaired component of the work for the period of minimum 12 

months or as it may be stipulated in Contract Technical Specifications. Such 

obligation shall be in addition to the defect liability specified under Clause 3.10.2 

hereof.  

3.10.5 If the Contractor, having been notified, fails to remedy the defects in accordance with 

the contract, the Employer may proceed to take such remedial action as may be 

necessary, at the Contractor’s risk and cost. 

3.10.6 In the event of repeated failure of any component or material or fitting, within the 

warranty period, it shall be treated as failure on the part of the Contractor and the 

Contractor shall have to promptly rectify the same at his own cost failing which 

Employer shall have the right to recover the cost from any other outstanding amount 

of the Contractor lying with Employer and / or any amount that may become due to 

the Contractor and the Contractor shall be debarred to participate in any of the tender 

of Employer in future. 

3.11 MEASUREMENT:  

Unless otherwise specified: 
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(a) measurement shall be made of the net actual quantity of each item of the 

Permanent Works, and 

(b) the method of measurement shall be in accordance with the Bill of Quantities 

or other applicable Schedules. 

3.12 VARIATIONS:  

The variation or additional work must be a necessary part within the scope of the 

original works and should not completely change the scope/ character and purpose of 

the original contract. The variation may result in additional or reduced payments to 

the contractor or there may be no price change at all.  

3.12.1 Variation means: 

(a) increase or decrease in the quantity of any work included in the BOQ of the 

contract.  

(b) omission of any such work (but not if the omitted work is to be carried out by 

the Employer by another contractor);  

(c) change in the character or quality or kind of any such work.  

(d) change in the levels, lines, position and dimensions of any part of the works.  

(e) additional work of any kind necessary for the completion of the works; and  

(f) change of the specified sequence or timing of construction of any part of the 

works. 

At any time during the execution of the contract, by a written notice to the Contractor 

(Change Order), variations as specified above may be made in the scope of contract 

by Representative of Engineer, with due approval of competent authority.  

3.12.2 Valuation of Variations: 

Variations as specified in clause 3.12.1 shall not in any way vitiate or invalidate the 

contract but the cost, if any, arising out of all such changes shall be taken into account 

in ascertaining the total amount of the contract price. Where the rate is available in the 

contract and the same is applicable to the additional work, in the opinion of the 

Engineer, the cost of the additional work shall be determined as per this available rate. 

But, if the rate for additional work is not available in the contract, the same shall be 

determined by the Engineer taking into account the market rate and labour cost at the 

site for similar works and shall be final.  

3.12.3 Deviations from the specifications as contained in the contract agreement including 

the make / model, shall not be accepted. In case of any such deviation, payment shall 

not be made for that part of the work / item, even if it is meeting the functional 

requirements and has been accepted by the Employer. The payment for such portion 

of the work / item can only be released if the contractor makes good the deviations 

before the expiry of the warranty period so as to meet the specifications of the tender 

agreement in all respects. 
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3.12.4 Adjustments for Changes in Legislation: 

If during the period of the contract, any statutory regulations or bye-laws, new tax / 

duty / cess or any other charge is imposed / levied / come into force by the 

Government / any statutory authority having impact on the payable amount to the 

Contractor only to the extent of the services to be rendered after commencement 

of work, then the same would be paid by VOCPA to the contractor at actual on 

production of relevant proof. 

3.13 CONTRACT PRICE AND PAYMENT: 

3.13.1 The Contract Price: 

The Contract Price as specified in Letter of Acceptance / Work Order shall be for the 

entire Scope of the work towards execution and completion of the Works and the 

remedying of any defects. Price Schedule or Bill of Quantity of Contract Price is 

attached with Letter of Acceptance.   

The Contract Price accepted in Indian Rupees shall include all duties, taxes and 

levies, transportations, incidentals, etc. as may be applicable and prevailing on base 

date of the Contract i,e. bid opening date but excluding Goods & Service Tax (GST).   

3.13.2 Firm Contract Price: 

The contract shall be firm, not subject to any escalation except in the event of a 

change in the scope of work or specification or as otherwise provided in the Contract.  

3.13.3 Executed Contract Value: 

The Employer hereby agrees to pay to the Contractor the Contract Price in 

consideration of the performance by the Contractor of its obligations and includes 

adjustments in accordance with the Contract or such other sums as may be determined 

in accordance with the terms and conditions of the Contract. 

3.13.4 Payment Terms:   

Contractor shall submit Tax invoice as per the provision of GST Act and rules. 100% 

of payment to the Contractor will be made on satisfactory completion of works and 

will be released within 15 working days from the date of receipt of the complete and 

correct invoices & relevant documents and unless any objection to such bill is raised 

by the Employer. Deductions & Recoveries will be made as per conditions of the 

contract. The quantity given in the Price Schedule / BOQ is only approximate and 

payment will be made as per actuals. 

3.13.5 Taxes & Duties:  

The Contractor shall pay all taxes, duties, cess, levies if any, fees and all other dues 

required to be borne & paid by him under the Contract, and the Contract Price shall 

not be adjusted for any of these costs except as stated in Sub-Clause 3.12.4 

[Adjustments for Changes in Legislation] on production of documentary evidences by 

the Contractor; 
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The Contractor shall bear and pay all the liabilities in respect of non- observance of 

all legal formalities as per various statutory provisions. 

3.13.6 Goods and Service Tax:  

3.13.6.1 The GST shall be paid by the Employer at the rates applicable from time to 

time on submission of bills / invoices as prescribed under GST rules mentioning the 

full details regarding the Name, Address, GST Registration Number of the bidder 

along with the description, classification and value of taxable services and GST 

payable thereon. The GST shall be reimbursed to the Contractor on his making 

available the GST claimed by him in GSTR against the Port GST number. 

3.13.6.2 The GST TDS shall be applicable as per the section 51 of the CGST Act, 

2017. [As per CGST Act, 2017] and shall be deducted at such rate as may be specified 

from the invoice of the Contractor.  

3.13.7 Income Tax: 

Income tax will be deducted at the rates as applicable from time to time. It is open to 

the contractor to make an application to the concerned Income Tax Authorities to 

obtain a certificate from them authorizing the department to deduct income tax at such 

lower rate or deduct no tax as may be appropriate to his case. Such certificate will be 

valid for the period specified therein unless it is cancelled by the Income Tax 

authorities earlier. 

3.13.8 E-payment: 

The Bidder should submit the consent in a mandate form for receipt of payment 

through EFT and provide the details of bank A/c in line with RBI guidelines for the 

same. These details will include bank name, branch name & address, A/c type, bank 

A/c no., bank and branch code as appearing on MICR cheque issued by the bank. 

Further, the Contractor should also submit a certificate from their bank certifying the 

correctness of all the above-mentioned information in the mandate form. In case of 

non-payment through EFT or where EFT facility is not available, payment will be 

released through cheque. 

3.13.9 Deduction / Recoveries: 

3.13.9.1 Deduction of taxes at source shall be made from the bill of the Contractor in 

accordance with the prevailing rules& regulations of Employer. 

3.13.9.2 While performing under the contract, the damages caused by the Contractor or 

his/her workmen to any of the Employer’s shall be promptly made good by the 

Contractor at his/her own cost. In case the Contractor fails to repair/replace the 

damage, the Employer shall have the right to take steps to make good the damages 

and all the cost on this account shall be recovered from the bills of the Contractor or 

any money due to the Contractor from this contract or any other contract or any other 

transaction. In determination of the damage, the opinion of the Engineer shall be 

conclusive.  
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3.13.9.3 Any dues arising out of failure on the part of the Contractor to carry out any 

obligation under the contract shall be deducted from the bills of the Contractor or 

from any money due to the Contractor from this contract or any other contract 

including Security Deposit and Performance Security 

3.13.10No Interest on Account of Delayed Payments: 

 Any claim for interest will not be entertained by the Employer with respect to any 

payment or balance which may be in their hands owning to any disputes between 

themselves and the Contractor or with respect to any delay on part of the Employer in 

making payment. 

3.14 BREACH OF CONTRACT, REMEDIES AND TERMINATION: 

3.14.1 Breach of Contract: 

In the event of unsatisfactory performance or non-compliance with regard to the 

provisions of the Contract or omission or negligence or default or failure to comply 

with any of the conditions of contract, a breach of contract is said to have occurred by 

the Contractor of the terms and conditions of the Contract. In such cases, the 

Employer will issue notice to the contractor indicating such unsatisfactory 

performance or non-compliance by the Contractor, for compliance and if the 

Contractor fails to comply within a period of 15 days or within the time specified in 

the notice from the date of issue of notice, the Employer reserves the right to 

terminate the contract following the procedure as stated below: 

(a) Consequent to the failure of the contractor to comply with the notice issued for 

non-performance / breach of contract, the Employer will issue a notice giving 

the contractor 7 days’ time asking him to show cause as to why the contract 

should not be terminated. 

(b) If no reply is received or if the reply received from the contractor within given 

time is found to be not satisfactory, Port will terminate the contract with 

immediate effect.  

3.14.2 Termination of Contract for Default: 

Without prejudice to any other remedy for breach of contract, by written notice of 

default sent to the Contractor, the Employer may terminate the contract in whole or in 

part, if:  

(a)  the Contractor has seriously or repeatedly breached the contract including:  

1. failure to complete the work within the time period(s) specified in the 

contract, or any extension thereof granted.  

2. substantial suspension of work for more than the specified days 

without authority from the engineer and failure to proceed with the 

work within the specified days of receipt of notice from the engineer 

without any lawful excuse;  
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3. failure to obey instructions in relation to his progress or defective 

work, material or plant.  

4. failure to proceed diligently with the work. 

5. breach of the prohibition against sub-contracting. 

6.  abandons the Contractor without reasonable cause. 

(b) the contractor has committed fraud.  

(c) the contractor fails to perform any other obligation under the contract within 

the period specified in the contract or any extension thereof granted.  

In such event,  

(a) the Performance Security and Security Deposit will be forfeited, for the loss or 

damages suffered by the Port due to the breach of the Contract committed by 

the Contractor. In addition, the Employer may also black list or suspend or 

debar the Contractor from participating in future tenders, as the Employer 

thinks deem fit. 

(b) the Employer will take over the site and to complete the works himself or with 

another contractor (risk Purchase) and using the contractor’s materials, 

equipment, temporary works. The Contractor shall remain liable to the 

Employer for any excess cost for such works and risk, if any 

(c) No payment shall be released in favour of the Contractor till all the balance 

works are completed in all respects. After the balance works are completed, 

the Employer may consider payment for the items / goods that have been 

completed / supplied by the Contractor and accepted by the Employer  after 

adjustment of any additional cost that have been incurred for completing the 

balance works and outstanding dues that due to the Contractor.   

However, the contractor shall continue to fulfil the contract to the extent not 

terminated.  

3.14.3 Termination of Contract for Insolvency / Bankruptcy / Winding up, etc.: 

The Employer shall be entitled to cancel / terminate the Contract before expiry of 

contract period, if the Contractor is declared as insolvent or bankrupt or is unable to 

pay its debts or makes a composition with its creditors or if a trustee, liquidator, 

receiver or administrator is appointed to take over the assets or the business or the 

undertaking of the Contractor or if a substantial portion of the assets, property, 

revenues or business of the Contractor is confiscated or expropriated by the Central / 

State Government or any governmental agency or third party or if the law relating to 

the sick companies applies to the Contractor or the Contractor is dissolved or wound 

up or if an order shall be made or an effective resolution is passed for the winding up 

of the Contractor or the Contractor is reconstituted or the business or operations of the 

Contractor is closed either due to disputes inter-se amongst its stakeholders or 

otherwise. Termination shall be affected by giving a written notice to the contractor, 
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without compensation to the contractor, provided that such termination will not 

prejudice or affect any right of action or remedy which has accrued or will accrue 

thereafter to Employer.  

3.14.4 Termination of Contract for Employer’s Failure or Convenience / Foreclosure of 

the Contract by Port: 

After placement of the contract, there may be an unforeseen situation compelling 

Employer to cancel the contract. In such a case, the Contract may be foreclosed by the 

Employer by giving 30 (thirty) days advance notice to the Contractor during the 

subsistence of the contract period without assigning any reasons. In such event, the 

Performance Security Deposit and Security deposit will be refunded to the Contractor. 

Also, the Contractor may be suitably compensated on mutually agreed terms for 

terminating the contract based on value of works executed, value of any materials 

lying at site, etc and deducting from it: (i) pending advances; (ii) other recoveries; and 

(iii) taxes as due. 

3.14.5  Discontinuance by the Contractor: 

If the contractor is not in a position to continue the contract, the Contractor should 

give 90 (ninety) days in writing, prior to the proposed date of discontinuance of the 

contract to the Port. In such case, the Performance Security and the Security Deposit 

shall be forfeited. 

3.15 RISK AND RESPONSIBILITY: 

3.15.1 Indemnification: 

The Contractor shall defend, indemnify, and keep indemnified and hold the Employer, 

its officers and employees harmless from any and all claims, demands, injuries, 

damages, costs, charges, compensation, losses, expenses, proceedings or suits 

including attorney fees, arising from 

a) Any breach or default in the performance of any obligation on the Contractor’s 

part to be performed under the terms and conditions of this Contract or  

b) any negligence of the Contractor, or any of its agents, or its employees or the 

person provided for the purpose of this Contractor. 

c) non-fulfilment/ non-adherence/ non-compliance of any statutory provisions 

which is as per law the contractor is required to comply with.  

The provisions of this section shall survive even after the expiration or 

termination of this Agreement. 

3.15.2 Contractor's Care of the Works: 

Care of Works From the commencement to the completion of works the Contractor 

shall take full responsibility for the care thereof and of all Temporary works and in 

case any damage, loss or injury shall happen to the works or to any part thereof or to 

any Temporary works from any cause whatsoever (save and except the Excepted 

Risks as defined in clauses 15.3.) shall at his own cost repair and make good the same 
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so that at completion, the works shall be in good order and condition and in 

conformity in every respect with the requirements of the Contract and the Engineer's 

instructions. In the event of any such damage, loss, injury happening from any of the 

Expected Risks the Contractor shall if and to the extent required by the Engineer 

repair and make good the same as aforesaid at the cost of the Employer.  

3.15.3 Excepted Risks: 

The "Excepted Risks" are war hostilities (whether war be declared or not) invasion act 

of foreign enemies, rebellion, revolution, insurrection or military or usurped power 

civil war or (otherwise than among the Contractor's own employee's) riot, commotion 

or disorder or use or occupation by the Employer of any portion of the works in 

respect of which a certificate of completion has been issued or a cause solely due to 

the Engineer's design of the Works or any such operation of the forces of nature as 

reasonable foresight and ability on the part of the Contractor could not foresee or 

responsibility provide against or any such eventuality which are beyond the control of 

the contractor and the Employer (all of which are herein collectively referred to as 

"The Excepted Risks"). 

3.15.4 Patent Rights: 

The Contractor shall fully indemnify Employer against any action, claim or demand, 

costs or expenses arising from or incurred by reason of any infringement or alleged 

infringements of letters, patents, design, trademark or name, copyright, or other 

protected rights in respect of any machine, plant, work, materials or things, system or 

methods of using, fixing working or arrangement used for fixed or supplied by the 

Contractor in India, or elsewhere.  

All payments, or otherwise, shall be deemed to be included by the Contractor in the 

Prices named in the tender and shall be paid by him to whom they may be payable. 

In the event of any claim being made or action brought against Employer in respect of 

any such matter as aforesaid, the Contractor shall be immediately notified thereof and 

he shall, with the assistance if he so requires of Employer, but at the sole expense of 

the Contractor, conduct all negotiations for the settlement of the same or any litigation 

that may arise there from, provided that the conduct of such negotiations or litigations 

shall be conditional upon the Contractor giving to Employer such security as shall 

from time to time, reasonably required by Employer to recover the ascertained or 

agreed amount as the case may be of any compensation, damages, expenses and cost 

which might be payable by Trustees in respect of or as result of any negotiation or 

litigation. 

3.15.5 Damage to Property: 

The Contractor shall be responsible for making good to the satisfaction of the Port, 

any loss or damage to any structures and properties within the Port premises if such 

loss or damage is due to fault and/or the negligence or wilful acts or omission of the 

Contractor, his employees, agents, representatives and/or manpower deployed by the 

contractor. The contractor shall make good the loss as assessed by the Port. 
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3.15.6 Accident or Injury to Workmen: 

The Employer shall not be liable for any damages or compensation payable at law in 

respect or in consequence of an accident or injury to any workmen or any other 

person in the employment of the Contractor and the Contractor shall indemnify and 

keep indemnified the Port against all such damages and compensation and against 

such claims, demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto. 

3.16 INSURANCE: 

a. Before commencing of execution of works the contractor shall insure against any 

damage, loss or injury which may occur to any property including that of the Employer 

or to any person including any employee of the Employer or arising out of the 

execution of the works in carrying out of the contract. 

b. Minimum Amount of Insurance: Such Insurance shall be effected with an insurer for at 

least the awarded value of the contract and the contractor shall produce to the 

Engineers representative the policy or policies of insurance and receipts for payment of 

the current premiums, which is mandatory before admitting any bills for payment by 

Employer. 

c. The contractor shall take insurance/ work man compensation policy for 

contractor’s employee /staff/contract worker. 

3.17 FORCE MAJEURE: 

(a) The term “force majeure” as employed herein shall mean including but not 

limited to, acts of god, war, revolt, riot, fire, flood and acts and regulations of 

the Government of India or any of its authorized agencies. In the event of 

either party being rendered unable by force majeure to perform any obligation 

required to be performed by them under this agreement, the relative obligation 

of the affected party by such force majeure shall be suspended for the period 

during which such cause lasts. 

(b) Upon the occurrence of such cause and upon its termination the party alleging 

that it has been rendered unable as aforesaid thereby shall notify the other 

party immediately in writing of the alleged beginning and ending thereof 

giving full particulars and satisfactory proof and it cannot be claimed ex-post 

facto. The clause does not excuse a party’s non-performance entirely, but only 

suspends it for the duration of the Force Majeure. 

(c) The time for performance or relative obligations suspended by the force 

majeure shall be extended by the period for which the cause lasts or condoned 

by the Employer without any penalty. If the work is suspended by force 

majeure conditions lasting for more than 1(one) month, the Port shall have the 

option of cancelling the Contract in whole or in part thereof at its own 

discretion. Any situation of force majeure shall not be payable by the Port 

under any circumstances. For the period of force majeure, no amount shall be 

payable to the Contractor. 
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3.18 DISPUTE RESOLUTION MECHANISM: 

3.18.1 Normally, there should not be any scope for dispute between the Employer and 

Contractor after entering into a mutually agreed valid contract. When dispute/ 

difference / disagreement / claims of any kind arise, both the Employer and contractor 

should first try to resolve it amicably by mutual consultation failing which it shall be 

referred to conciliation &settlement Committee established by the Employer. 

3.18.2 Amicable Settlement: 

If a dispute of any kind, whatsoever, arises between the Employer and contractor in 

connection with or arising out of the contract or the execution of the works, whether 

during the execution of the works or after their completion and whether before or after 

the repudiation or termination of the contract, including any difference, question or 

disagreement  by either party with any action, in action, opinion, instruction, 

determination, certificate or valuation of the Engineer; the matter in dispute shall,  

(a) refer to the Chief Mechanical Engineer, V.O. Chidambaranar Port Authority, 

Tuticorin. 

(b) In case the dispute is not resolved, the same shall be referred to the committee 

headed by Deputy Chairman and other members to be nominated by 

Chairman, VOCPA. 

(c) If the dispute remains unresolved, the same shall be referred to the Chairman, 

VOCPA, whose decision, in this regard, is final and binding on both the 

parties to the contract. 

3.18.3 Conciliation: 

In case any dispute is not resolved amicably as provided in Clause 3.18.1, the 

Contractor may agree to refer the matter to conciliation & settlement Committee 

established by the Employer. The procedure for reconciliation and settlement shall be 

followed as per the guidelines issued by the Ministry of Ports, Shipping and 

Waterways (Conciliation and Settlement Guidelines).  

3.18.4 Arbitration: 

If an amicable settlement is not forthcoming, the Dispute shall be referred to the 

Society for Affordable Redressal of Disputes - Ports (hereinafter called as SAROD - 

Ports). The dispute shall be dealt with in terms of Rules of SAROD - Ports. The 

detailed procedure for conducting Arbitration shall be governed by the Rules of 

SAROD - Ports and provisions of Arbitration & Conciliation Act, 1996, as amended 

from time to time. The Dispute shall be governed by Substantive Law of India. 

3.19 OTHER CONDITIONS: 

3.19.1 Extras: 

Any extra expenses incurred in connection to the Works by the Employer in the 

performance of the Works owing to the neglect or omission on the part of the 

Contractor, in any of the case mentioned in this Contract shall be deducted from any 
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sum due or which may thereafter become due to the Contract or from any amount 

lying with them or under their control or he may be called upon to pay the amount of 

such extra expense to such person or persons as the Employer  may appoint to receive 

the same and in the event of the Contractor failing to make such payment, the said 

amount shall be recoverable from him in such manner as the Employer may 

determine. 

3.19.2 Use of Ground: 

On completion of Works or termination of his contract, he shall clear away all his 

tools, plant, rubbish, and other materials within a fortnight and handover and peaceful 

possession of the same to the Employer in a tidy and clean condition. 

3.19.3 Use of Completed Portions: 

3.19.3.1 Whenever in the opinion of the Employer the work or any part thereof is in a 

condition suitable for use and in the best interest of the Employer requires the use, the 

Employer may take possession of the same. The Contractor shall, however, be not 

relieved of his pending obligations. 

3.19.3.2 Prior to the date of final acceptance of the work by the Employer, all necessary 

repairs or renewals in work or part thereof so used on account of defective materials 

or workmanship or due to the operation's failure except normal wear & tear shall be at 

the expenses of the Contractor. 

3.19.3.3 Such use shall neither relieve the Contractor or any of his responsibilities under 

the contract nor act as a waiver by the Employer of the conditions thereof. However, 

if, in the opinion of the Employer, the use of the work or the part thereof delays the 

completion of the remainder of the work, the Employer may grant such extensions of 

time, as it may consider reasonable. 

3.19.3.4 The decision of the Employer in the matter shall be final. The Contractor shall 

not be entitled to claim any compensation on account of such use by the Employer. 

3.19.4 Employer’s Lien: 

Employer shall have a lien on over all or any money that may become due and 

payable to the Contractor under this Contract or any other Contract or from any 

amount lying with them or under their control and in respect of any debt or sum that 

may become due and payable by the Employer to the Contractor either alone or 

jointly with another or other and either under this Contract or under any other 

Contracts or transaction of any nature whatsoever between the Employer and the 

Contractor.  

3.19.5 Bribes and Commission: 

Any bribe, commission, gift or advantage given, promised or offered by or on behalf 

of the Contractor or his or their behalf to any officer, servant, representative or agent 

of the Engineer or to any person on his behalf in relation to the obtaining or to be 

execution of this or any other contract with the Employer shall in addition to any 

criminal liability which he may incur subject the contractor to the cancellation of this 
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and all other contracts with the Employer and also to the payment of any loss or 

damage resulting from any such cancellation, and the Employer shall be entitled to 

deduct the amounts so payable from any money otherwise due to the contractor under 

this or any other contract. Any question or disputes as to the commission of any 

offence under the present clause shall be settled by the Engineer in such a manner and 

on such evidence or information as he shall think fit and consider sufficient and his 

decision shall be final and conclusive. 

 

SECTION IV 

SPECIAL CONDITIONS OF CONTRACT 

4.1 Contract Period and Date of Commencement & Completion of the Work: 

(Superseding Clause 3.7 of GCC) 

4.1.1 Commencement of Work: 

The work shall be commenced within 15days of issuance of Letter of Acceptance / 

Work Order. If no notification received from the Contractor regarding commencement 

date, then 16th date from issuance of Letter of Acceptance / Work Order shall be 

treated as date of commencement. The Contractor shall proceed with the Works with 

due expedition and without delay. Commencement of work is subject to compliance 

all the conditions precedent as mentioned at Clause No. 26 and 28.1 of ITB 

(Section-II). The stipulated deadlines mentioned at Clause No. 26 and 28.1 of ITB 

(Section-II) would have to be strictly adhered to unless otherwise extended by 

Employer.  

4.1.2 Time of Completion / Period of Contract:(Superseding Clause No.7.2 of GCC) 

The Contract period is for 1year. Date of completion is 1year from the date of 

commencement.  

4.1.3 Time Schedule/ Bar Chart:(Superseding Clause No.7.3 of GCC) 

Not applicable for this contract. 

4.1.4 Extension of Time for Completion: (Superseding Clause No.7.4 of GCC) 

VOCPA may extend the Contract for further period of one year at the same rates, 

terms & conditions, on satisfactory completion of 1 year contract period. 

4.1.5 Liquidated Damage: 

The Liquidated damage for this work is not applicable. However following penalty 

will be imposed due to non-performance on part of the Contractor. 
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4.1.6 Penalty for shortfall in availability during AMC period: 

The availability of each crane should be a minimum of 90% in every month measured 

in hours. Penalty is leviable if availability of any crane falls short of 90% due to any 

reasons attributed to the Contractor. In case of any non -availability below 90% due to 

on contractor’s account, penalty per hour and part thereof shall be deducted from the 

bill submitted by the contractor at per hour rate of Annual Maintenance Contract  

Availability = (No of available hours)/( 24 hours * No of days in a month)  

Penalty in case of availability below 90% in a month = ((Non available hours) x AMC 

rate per crane per month)/ (24 hours * No of days in a month )  

4.1.7 Penalty for non-deployment of any of the manpower as per contract conditions shall 

be levied for each day at equi - proportionate amount of AMC quoted for the month. 

 

4.2 Defect Liability /Warranty:(Superseding Clause No.3.10 of GCC) 

The bidder shall give guarantee for supplied spares and consumables by the 

contractor, if any during the AMC period.  

 

4.3 Performance Security Deposit : (May be read in conjunction with Clause 

No.2.28.1 of ITB) 

The performance security should be refunded to the Contractor without interest on 

issuance of final acceptance / completion certificate, after the Contractor duly 

performs and completes all obligations under the contract. 

 

4.4 Security Deposit / Retention Money: (May be read in conjunction with Clause 

No.28.2 of ITB) 

In addition to Performance Security, Security deposit / retention money for an amount 

of 5% of the contract value shall be recovered by deducting @10% from each running 

bill subject to a maximum accumulation of 5% of the contract value. The earnest 

money instead of being released may form part of the security deposit. The contractor 

may, at his option, replace the retention amount with an unconditional BG at the 

following stages: 

1. After the amount reaches half the value of the limit of retention money; 

and 

2. After the amount reaches the maximum limit of retention money. 
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The security deposit should be refunded to the Contractor without interest on issuance 

of final acceptance / completion certificate, after the Contractor duly performs and 

completes all obligations under the contract. 

4.5 Payment terms:(Superseding Clause No.13.4 of GCC) 

4.5.1 The Contractor shall submit Tax invoice as per the provision of GST Act and rules.  

100% of the monthly price of the Price Schedule / BOQ shall be paid in the 

succeeding month on successful completion of the work in the previous month. The 

payment will be released within 15 days on receipt of complete and correct invoices 

with relevant documents and unless any objection to such bill is raised by the 

VOCPA. Deductions & Recoveries will be made as per conditions of the contract. For 

the case of penalty if any, the amount shall be deducted in the monthly bill, when the 

equipment availability is below 90% for the corresponding month. 

4.5.2 It is expressly understood that the release of payment to the Contractor in  

the manner specified will not be construed as the fulfillment of the  

Contractor’s obligations either in part or whole under the contract and that  

the Contractor shall continue to remain responsible to VOCPA until all the  

Obligations under the agreement have been fulfilled. 

4.6 Short closing of Contract: If V.O. Chidambaram Port Authority commences 

infrastructure development works in VOC wharf 3 and 4 for the improvement of Port 

on national interest or in case of disposal of cranes, the contract will be short closed 

by one month notice and the performance security will be returned as per terms and 

conditions.  

4.7 Electricity for carrying out AMC work in the Cranes and Grabs for its maintenance 

shall be given free of cost including their site office provided by Port. 

4.8  Hot work during maintenance period is subject to adhering to safety measures 

prescribed by Fire Section/ Marine Department. Hot work permission will be given 

free of cost by the port. 

4.9 All Tools like Spanners, calipers, Jacks etc, Welding rods, Gases required for welding 

and other accessories required for the maintenance of cranes shall be arranged by the 

contractor at their cost. 

4.10 Contractor’s Office and Workshop: The buildings should not be used for residential 

purposes. The contractors shall at their own cost and expense shall arrange for watch 

and ward security at the above location. Port shall provide port quarter as per monthly 

rate prevails paid by the contractor during the contract period. 
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4.11 For repairing works, port grab crane shall be spared, if mobile crane is required, the 

same shall be engaged by the contractor, cost of hiring mobile crane shall be 

reimbursed by the port. 

4.12 If any claims or legal proceedings are filed against the crane or the owner by virtue of 

legal proceedings arising because of the activities of the contractor in the crane, the 

contractor shall immediately notify the owner and the contractor shall take immediate 

action, legal or otherwise, to free the crane or owner from the claim, demand or lien 

thereupon placed. If the contractor fails to do so, the owners defend the same at the 

expense of the contractor.  

4.13 No cooking shall be permitted inside the work spot. No alcoholic drinks will be 

permitted inside the work spot and no personnel with alcoholic influence will be 

permitted to enter into the work spot. The contractor shall ensure that the personnel 

employed for this work do not smoke inside the Port area.  

4.14 Statutory requirement as per Labour Department and Dock Safety Inspectorate as per  

regulation should be adhered by the Contractor.  

4.15 All safety precautions shall be strictly adhered to. 

4.16 The contractor and their employees should be complied with Quality Management 

(ISO 9001:2015, EMS ISO 14001:2015 and OHASAS 18001:2007) Electricity Act, 

Dock Safety regulations. 

4.17 STAFF: The staff engaged for by the contractor shall be given periodical safety 

training and periodical medical check-up by the contractor (once in a year) to comply 

with IDLR requirement. Electrician/Supervisor working in electrical accessories shall 

be qualified as per the requirement of electricity act. 

4.18 The contractor shall allow his labourers for the government notified national and local 

festival holiday and such closed holidays for the Port declared by the employer and 

also have due regard to local religious and social customs in respect of labourers 

employed by him.  

4.19 The Contractor shall be responsible for any accident, damage or injury caused to any 

of his employees during the execution of this work and shall hold the Board blameless 

in respect thereof and also in respect of any reason whatsoever.  

4.20 The Contractor shall be solely responsible for reporting to the Port Authority and 

Police Department immediately of any serious or fatal accidents inside the Harbour 

premises to any of his employees/workmen engaged by him.  

4.21 The Contractor shall carefully operate and maintain the 2Nos. Cranes. If any damages 
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happened to the port properties during the contract period, the contractor shall rectify 

the damage at his cost, failing which the actual charges towards rectification will be 

re-covered from the contractor along with departmental supervision cost. 

4.22 The contractor shall deploy disciplined work force. If any the person (s) noticed for 

malpractice/ disobedience / noncompliance of work, the contractor is responsible for 

the misbehavior and the concerned will not be entertained inside VOCPA further. The 

damage / loss caused shall be rectified by the contractor.  

4.23 The staff provided by the contractor are in case found to be indulging in any 

undesirable or unfair activities in the premises of the office, the contractor will solely 

be responsible for all the consequences apart from the liberty of office to lodge 

complaints before appropriate authorities. 

4.24 The contractor shall furnish contact telephone number, Mobile number & contact 

address of representative of contractor. 

4.25 Unauthorized person belonging to the contractor are not allowed to enter port 

premises. 

4.26 Accidents: Any accidents including death caused to the contractor or workers during 

course of execution of work or elsewhere will be taken care by the contractor(s) 

themselves and Port is no way responsible for the same. The port is not responsible 

for any loss of life or damage or theft of materials. All the materials should be kept in 

the safe custody of the Contractor. 

4.27 The contractor shall supply the PPEs (safety helmet, Gloves, shoes, reflecting jackets, 

diversion boards, etc) to the workers for carrying out maintenance works in safe 

manner. 

4.28 Final Inspection, Acceptance and Payment: 

The Contractor shall, two months prior to the expiry of the Contract Period, notify 

VOCPA in writing for inspection in order to handover the cranes to Port in a 

reasonable good and working conditions. VOCPA shall make a final inspection within 

30 days of receiving such Notice from the Contractor and take over the cranes on 

expiry of the Contract. In case of any defect or abnormality, observed during 

inspection, the same shall be made good by the Contractor at his own cost within a 

reasonable period and thereafter certificate of final acceptance / completion certificate 

will be issued either on completion of contract or on rectifications of defects or 

abnormalities whichever is later. For this purpose, payment for the last 2months shall 

be withheld. Upon receipt of the certificate of final acceptance, the Contractor will 
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make application to VOCPA for final payment within 30 days. VOCPA shall make 

payment to the Contractor within 30 days after receiving the final payment invoice, 

complete in all respect. 

4.29 Engineer-in-Charge (EIC): 

The concerned Executive Engineer of the Division, executing the work, shall be 

Engineer-in-Charge (EIC) for the work. 

 

 

.  

SECTION-V 

TECHNICAL SPECIFICATIONS  

 

 

 

SL.

NO 

DESCRIPTION 20T GRAB 

1 Capacity in  M.T 20 

2 Maximum radius in meters 32 

3 Minimum radius in meters 9.4 

4 Tail radius  in meters 5 

5 Lift above rail level in meters 25 

6 Travel below rail level in meters 18 

7 Track distance in meters 6 

8 Hoist speed in meters/minutes 70 

9 Luff speed in meters/minutes 35 

10 Slew speed in RPM 1.5 

11 L.T. speed in meters/minutes 15 

12 Hoist motor   H.P  or  K.W 145 KW 

13 Luff motor     H.P   or  KW 145 KW 

14 Slew motor    HP   or  KW 45 KW- 2Nos 

15 L.T    motor    HP   or  KW 7.5 KW- 8Nos 
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SL.

NO 

DESCRIPTION 20T GRAB 

16 Hoist Rope size & length 32mm.6X36 

I.W.R.C 

L.HO.L-115 m 

R.H.OL-115m: each 

 

 

 

 

 

 

 

 

 

SECTION VI 

SCOPE OF WORK 

 

6.1  MINIMUM MANPOWER REQUIRED TO BE DEPLOYED PER DAY:  

A.  GENERAL SHIFT  

a)  Sr. Mechanical Engineer - (Graduate 

Engineer in Mechanical with 

minimum two years’ 

experience in repair and 

maintenance of cranes)  

1  No. 

b)  Sr. Electrical Engineer - (Graduate 

Engineer in Electrical and 

Electronics Engineering / 

Electronics and 

Communication with 

minimum two years’ 

Experience in VVVF drive 

panel)  

1  No. 

d)  Electrical Assistant (ITI in 

Electrician / 

Wireman/Electronics)  

1  No. 
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e)  Mechanical Assistant (ITI in Motor 

mechanic / Diesel 

Mechanic/fitter)  

1  No. 

f)  Welder - ITI in the trade of Welder  1  No. 

g)  Lubrication rigger/Mechanical rigger 

(ITI in Motor mechanic 

/Diesel Mechanic/fitter)  

2  Nos. 

h)  Helper/ Office Assistant  1  No. 

                                                                                 Total                  08 Nos. 

 B. IN SHIFTS  

a)  One Mechanical personal - Diploma 

in Mechanical Engineering 

with minimum one year 

experience in repair and 

maintenance of cranes  

                      1 No  

b)  One Electrical personal - Diploma in 

Electrical and Electronics 

engineering / Electronics and 

Communication Engineering 

with minimum two years’ 

Experience in VVVF drive 

panel                           

                      Total                      

                     1 No  

 

 

                     

 

                      

 

                 06 Nos. 

Note: Additional employees, if required shall be engaged by the contractor for leave reserve 

and as reliever to the existing staff  

6.2 The contractor shall employ above minimum staff strength as detailed above.  

6.3 Engineers, technicians engaged by the contractor should have previous experience in 

the maintenance of ELL Wharf cranes with VVVF drives / Similar type of cranes with 

VVVF drives.  

6.4 Photo identity cards for staff engaged by the contractor shall be issued by VOCPA on 

chargeable basis at the prevailing rate as per the policy of the Port. At present 

Rs.1075/- plus GST @18% is applicable per person per annum. However, contractor 

has to pay as per the prevailing charges from time to time. 

6.5 Uniform: The personal employed for the operation and maintenance of the crane 

should be in proper uniform during their duty hors. Uniform is inclusive of safety 

shoe, helmet, nose mask etc. 
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6.6 The contractor shall obtain necessary license if any for engaging workers from labor 

commissioner as may be stipulated by the labor Commissioner. The contractor shall 

arrange insurance coverage for the workmen to be engaged by them at their cost.  

6.7 All consumables like, cotton waste, diesel for cleaning the cranes, oils, lubricants like 

grease, wire rope lubricants, spares will be supplied by the Port for carrying out the 

routine maintenance etc. But it is the responsibility of the contractor to furnish the 

requirement list of spares and consumables in writing, well in advance to AE/AEE 

Wharf Crane Division.  

6.8 All major/minor repairs, (exclusion - replacement of structures and slew bearing etc.) 

preventive maintenance and periodical maintenance shall be attended by the 

contractor. All Spares (Mechanical, Electrical and Electronics) will be supplied by the  

Port. Revamping, if necessary, shall be carried out by the contractor (under major 

work), spares shall be supplied by port. If the spares are not available with the port, 

same shall be supplied by the contractor and the cost of spares shall be reimbursed 

from the port. 

6.9 The Major spares supplied by VOCPA if no stock available with the Port, then the 

contractor will arrange spares and reimburse the same with 8% overhead charges from 

VOCPA. However, repairing replacement shall be carried out by the Contractor by its 

own. 

6.10 Steel material required for attending repair works in crane structures and Grab buckets 

shall be provided by the Port.  

6.11 Patch painting work to be done by the contractor on free of cost. Paint will be 

supplied by the Port. The cabin and panel beadings shall be changed every one year, 

beadings shall be supplied by the Contractor. The painters and staff required for 

painting, beading changing and scaffolding arrangements shall be arranged by the 

contractor.  

6.12 Competent authority and Test loads required for Annual thorough examination, load 

testing of Cranes and hook blocks as per dock safety regulations shall be arranged by 

VOCPA. Conveyance of test loads shall be arranged by the contractor.  

6.13 The cranes should be cleaned with pressurized water jets, whenever required. Only 

Water for cleaning the crane shall be provided by VOCPA at free of cost. Suitable 

water storage tank/truck, hose arrangements shall be arranged by the contractor.  
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6.14 Contractor shall make their own arrangement for transporting wire ropes, oil barrels, 

and other heavy items from wharf crane sub-dn. stores/main store to their work 

spot/store.  

6.15 Periodical checking of electrical controls, safety features, etc. shall be carried out by 

the contractor for which representative from Siemens and/ or original manufacturer of 

components shall be engaged if required at contractor's cost.  

6.16 Necessary gate pass, if any, required for taking materials in/out of the Port shall be 

obtained by the contractor. VOC Port Authority will issue necessary papers.  

6.17 The preventive maintenance shall be carried out by thesss contractor as per schedule 

recommended by VOCPA, with the help of their group of technicians and skilled 

workers.  

6.18 Support services shall be provided by the contractor during operation of the cranes 

through their employees, who shall attend to any fault in the crane during cargo 

handling operation.  

6.19 Break down maintenance shall generally be attended to by the contractor immediately 

after occurrence, unless otherwise decided due to constraints such as major 

breakdown, non- availability of spares, unsafe condition, late night breakdown, non-

availability of handling facilities, etc. If the down time is due to the contractor's 

account, the same shall be considered for penalty.  

6.20 Major break down like replacement of wire ropes, structure etc. shall be attended to 

by the contractor during general shifts.  

6.21 Interruption in the crane operation due to faults in the drive system shall be attended 

to by the contractor with the help of their technicians available during 1st, 2nd and 3rd 

shifts. Technical staff are required during round the clock operation including 

technician.  

6.22 The contractor shall ensure that, their employees are adhering safety practices by 

wearing all personal protective equipment’s like helmets, safety shoes, nose masks, 

safety belts, etc. The contractor shall supply helmets, safety shoes, nose masks, safety 

belts, etc. to their employees at their cost.  

6.23 Wire ropes, sockets required for socketing will be supplied by the port. Socketing 

with IDLR certificate shall be contractor’s scope and shall be carried out well in 

advance as per instructions of the Engineer.  

6.24 The cranes will be operated by the Port operators.  
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6.25 Biometric to be maintained by the contractor. Following statements in the prescribed 

format shall be produced at the end of every month to the department.  

6.25.1 Availability statement  

6.25.2 Manpower attendance  

6.25.3 Status of safety items in the crane.  

6.25.4 Preventive maintenance schedule  

6.25.5 Consumable statement  

6.25.6 Break down details.  

6.25.7 Documentary evidence for complying with ESI & EPF ACT, insurance 

coverage. 

 

 

SECTION VII 

SAFETY NORMS & EMS REQUIREMENTS 

7.1 SAFETY CLAUSE: 

7.1.1 The contractor should take all precautionary measures in order to ensure the protection of his 

own personnel moving about or working on the VOCPA premises and should conform to the 

rules and regulations of the VOCPA. 

7.1.2 The Contractor should abide by all VOCPA regulations in force from time to time and ensure 

that the same are followed by his representatives, agents or sub- contractors, or workmen. 

7.1.3 The contractor should ensure that unauthorized, careless, or inadvertent operation of installed 

equipment which may result in an accident to staff and/or damage to equipment, does not 

occur. 

7.2 EMS REQUIREMENTS: 

7.2.1 The contractor shall ensure that all his workmen wear PPEs commensurate with the severity 

of work. 

7.2.2 The contractor shall ensure industrial safety methods in executing his work at VOCPA. 

7.2.3 The contractor shall ensure that all wastes generated by his activities/work are moved to the 

respective dumpsites or taken for re-cycling at VOCPA. 

7.2.4 The contractor has to give prior information on whether any hazardous chemical is used in his 

work and if so, the operational control to be exercised. 

7.2.5 The contractor has to ensure that all his material handling equipment / transport Vehicles are 

emission tested. 

7.2.6 The contractor has to ensure that his activities are in tune with the VOCPA EMS Policy (to be 

incorporated as part of the Contract) 
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7.2.7 The contractor's staff must be aware of the contents of MSDS in respect of chemicals / 

materials (if any). 

7.2.8 The contractors’ staff shall be competent to operate emergency appliances like fire 

extinguishers. 

7.3 Hazardous Substances And Hazardous Site Conditions  

7.3.1 Contractor shall not, nor shall it permit any other Person to bring any Hazardous Substances 

on the Site, other than Hazardous Substances to be used by Contractor or any Subcontractor in 

a manner that: 

(a) does not violate any Applicable Laws, or Permits; and 

(b) is consistent in quantity and with Good Solar Industry Practices for operating and 

maintaining solar energy conversion plants, such as motor fuels, solvents and 

lubricants (collectively, “Permissible Materials”). 

7.3.2 Contractor shall bear all responsibility and liability for: 

a) any Hazardous Substances that are not Permissible Materials belonging to the Contractor 

or present on site; or 

b) the handling of, or failure to handle, Permissible Materials in violation of Applicable 

Laws or otherwise in any manner that constitutes negligence or willful misconduct by 

Contractor or any Subcontractor. 

c) Contractor shall use Hazardous Substances in performance of the Services in accordance 

with the Performance Standards, Applicable Laws and Good Solar Industry Practices and 

shall not: 

d) utilize, or permit or cause any Subcontractor to utilize, on the Site such Hazardous 

Substances as are prohibited under Applicable Law from being used in India; or 

e) import or use at the Site such Hazardous Substances as are prohibited under Applicable 

Law 

NB: The section may be read in conjunction with related clauses of General Condition of 

Contract, Special Condition of Contract and Scope of Work. 
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SECTION VIII 

ANNEXURES AND FORMS 

 ANNEXURE A 

QUALIFICATION AND RESPONSIVENESS INFORMATION: LIST OF 

DOCUMENTS TO BE ENCLOSED  

 

All bidders shall include the following information with their bids by scanning the relevant 

documents after being filled, signed with seal and serially numbered by the Bidder. The 

above shall be uploaded using their user-id and password in the E-tender portal on or before 

the last date of submission of tender mentioned in the NIT towards Cover A – Techno-

commercial bid.  

 

PART I (COVER A) – TECHNO-COMMERCIAL BID 

Sl. 

No 
Qualification Documents to be uploaded 

Uploaded 

Page Ref No. 

1 Form I – Bid cover letter (as per Section II, clause 2.16.2.(i))  

2 

Form II – Transaction details for remittance of Earnest Money 

Deposit (as per Section II, clause 2.16.2.(ii)) 

Scanned copy of system generated proof towards successful 

payment of EMD in case of payment through online payment 

gateway mode in CPP e- tender web Portal OR scanned copy of 

proof towards successful payment of EMD in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, Fixed Deposit 

Receipt, Banker's Cheque or Bank Guarantee from any of the 

Commercial Banks along with filled in Form-IIA OR valid 

Certificates by MSEs for claiming exemption along with filled in 

Form-IIB 

 

3 

Form III – Financial capability (as per clause 2.16.2.(iii)) 

Scanned copy of Profit & Loss statements for the last 3(three) years 

ending 31st March of the previous financial year duly certified by 

the Chartered Accountant in support of meeting Financial 

Capability 

 

4 
Form IV Similar Work Experience [as per Section II, clause 

2.16.2.(iv)) 
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Scanned copies of work order(s) along with BOQ & respective 

satisfactory completion(s) / performance certificate(s) certificates in 

support of meeting Similar Work Experience  

5 

Form IV A – Details of TDS certificate (if applicable) (as per 

Section II, clause (as per Section II, clause 2.16.2.(iv)) 

In case of experience other than Central / State Government / 

Autonomous bodies / PSEs / PSUs / Public Limited Companies, the 

bidder has to submit scanned copies of TDS certificate  

 

6 
Copy of certificate issued by Siemens as a OEM for Back to 

Back Support 
 

7 

Scanned copies of (i) EPF registration certificate; (ii) ESI; (iii) 

Permanent Account Number [PAN]; (iv) Income Tax Return of 

preceding three years; and (v) GST Registration Certificate (as per 

Section II, clause 2.16.2.(v)) 

 

8 
Form V – Declaration of Authorised Representative (as per Section 

II, clause 2.16.2.(vi))  
 

9 
Form VI – Schedule of No Deviation (as per Section II, clause 

2.16.2.(vii)) 
 

10 
Form VII Declaration by the Bidder (as per Section II, clause 

2.16.2.(viii)) 
 

11 
Form VIII – Bank Mandate Form (as per Section II, clause 

2.16.2.(ix)) 
 

12 
Form IX -Tender Acceptance letter (as per Section II, clause 

2.16.2.(x)) 
 

13 

Duly filled in Form-X – “Local Content declaration & Self 

Certification” [wherever applicable if specifically asked for in 

bid document] (as per Section II, clause 2.16.2.(xii)) 

 

13 Form- XI - Integrity pact (as per Section II, clause 2.16.2.(xi)) Not Applicable 

14 

Details of Technical Manpower to be deployed for execution of 

work [wherever applicable if specifically asked for in bid 

document] (as per Section II, clause 2.16.2.(xiii)) 

Not applicable 
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15 

Scanned copy of valid license "ESB/” ESA"/"EA" grade issued by 

the Licensing Board [wherever applicable if specifically asked 

for in bid document] (as per Section II, clause 2.16.2.(xiv)) 

Not Applicable 

16 Any other documents which need to be uploaded.  

17 

Total number of the pages uploaded by the bidder (mention the 

page no. starting from to end) 
 

1. Starting page no.  

2. Ending page no.  

3. Total number of pages  

(Fill the page numbers where the documents have been uploaded in the table provided 

above) 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM I 

(To be in the Firm’s letter head) 

Date:………………… 

BID COVER LETTER 

 

1. Registered Business Name   : 

2. Registered Business Address   : 

3. Name, Designation& address  of the Contact 

Person to whom all references shall be made : 

regarding this tender 

4. Telephone / Mobile No.     : 

5. Fax      : 

6. E-Mail      : 

 

To 

The Chief Mechanical Engineer, 

Mechanical & Electrical Engineering Department, 

V.O.Chidambaranar Port Authority, 

Tuticorin – 628 004 

Sir, 

1. We hereby apply to be qualified for the tender invited by the V.O.Chidambaranar Port 

Authority, Tuticorin as a bidder for the work  “______________________________” 

2. We hereby give our consent to the Port or its authorized Representative(s) to conduct 

any investigations to verify the statements, documents and information submitted and 

to clarify the financial and technical aspects of this application.  For this, we hereby 

authorize (any Public Official, Engineer, Bank, Depository, Manufacturer, 

Distributor, etc.) or any other person or firm to furnish pertinent information deemed 

necessary and requested by the Port to verify statements and information provided in 

this application or regarding our competence and standing. 

3. We the undersigned have read and examined in detail the Bid document in respect of 

work intended and do hereby express our interest to execute the intended work.  
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4. We certify that goods & services offered shall be of best quality and the manpower 

who shall be deployed for the work are competent enough and have necessary 

qualifications for taking up this assignment.   

5. The names and positions of persons who may be contacted for further information, if 

required, are as follows 

a) For Technical: Shri/Smt …… (Name, position, Address, contact number and email id) 

b) For Financial: Shri/Smt …… (Name, position, Address, contact number and email id) 

c) For Personnel: Shri/Smt …… (Name, position, Address, contact number and email id) 

6. We declare that the statements made and the information provided in the application 

are complete, true and correct in every detail. 

7. We understand that V.O.Chidambaranar Port Authority reserves the right to reject any 

application without assigning any reasons. 

 

Thanking you, 

Yours faithfully, 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IIA 

(To be in the Firm’s letter head) 

Date:………………… 

 

Transaction details for remittance of Earnest Money Deposit (EMD) 

 

The bidder shall upload system generated proof towards successful payment of EMD along 

with following filled in form in the bid document as follows 

 

Sl.No 
Beneficiary reference 

No. 

Date of 

Payment  

Amount 

(in INR) 

Uploaded page No. 

reference 

1     

 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IIB 

(To be in the Firm’s letter head) 

Date:………………… 

 

Exemption of EMD by the Micro and Small Enterprises (MSEs)  

 

The bidder shall upload the requisite certificate of registration under MSEs along with 

following filled in form in the bid document as follows 

 

Sl. 

No 

Name of 

Enterprise  

Udyam Registration 

Number 
Enterprise type  

Uploaded page No. 

reference 

1     

 

 

 

 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM III 

(To be in the Firm’s letter head) 

Date:………………… 

 

FINANCIAL CAPABILITY 

 

The details of Summary of Annual Turnover of the Bidder on the basis of the Audited Balance Sheet 

for the last three financial years shall be given as under 

 

Sl.No. Financial year Total Turnover Uploaded page no. reference 

01 Year 20.... – ...... Rs...................  

02 Year 20..... – ...... Rs....................  

03 Year 20...... – ...... Rs...................  

 

Note: The Profit & Loss statement and Balance sheet to be uploaded shall be duly certified by the 

Chartered Accountant. 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IV 

(To be in the Firm’s letter head) 

Date:………………… 

SIMILAR WORK EXPERIENCE 

 

The Bidders experience in similar work carried out each in any Central / State Government / 

Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited or Private Limited 

Companies, etc., for evaluating the Eligibility Criteria for pre-qualification to be provided 

using the format as below:  

Details of Similar Work Experience 

Sl. 

No 

Name 

of 

work 

Value of 

work 

executed 

(in Rs.) 

Work order 

reference 

No. 

Contract period Date of 

completion 

certificate 

Name 

and 

address 

of the 

Client 

Uploaded 

page no. 

reference 
Commencement completion 

1         

2         

3         

Note: 

1. The copies of the documents containing above information like work order and 

completion certificate have to be uploaded duly self-attested.  

2. In case of experience other than Central / State Government / Autonomous bodies / 

PSEs/PSUs/ Public Limited Companies, the bidder has to submit TDS certificate for the 

past experience to be uploaded, as provided in Form IV (B), only then the experience 

will be considered. 

Yours faithfully, 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IV(A) 

(To be in the Firm’s letter head) 

Date:………………… 

 

DETAILS OF TDS CERTIFICATE 

 

In case of experience other than Central / State Government / Autonomous bodies / 

PSEs/PSUs/ Nationalized Banks / Public Limited Companies, the bidder has to provide the 

details of the TDS certificate in the form provided below and shall submit TDS certificate for 

the past experience to be uploaded, only then the experience will be considered. 

 

Sl. 

No 

Name 

of 

work 

Value of 

work 

executed 

(in Rs.) 

Work order 

reference No. 

TDS Certificate Name and 

address of 

the Client 

Uploaded 

page no. 

reference No. Amount 

1        

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal …………………………………………………….  
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FORM V 

DECLARATION OF AUTHORISED REPRESENTATIVE 

(To be provided in non-judicial stamp paper with denomination not to be lesser than 

Rs.100/-) 

(Separate Forms to be submitted for each Signatory with details of Proprietor or Partner or 

Managing Director) 

  I/We,......................... (Name)being the (Partners/Karta/Managing Directors and 

whole time Director/Members of Managing Committee of Associations/Board of Trustees 

etc.) of ............................... (Name of the Bidder), hereby solemnly affirm and declare that the 

.......................... (Authorised Signatory) is hereby authorized, vide resolution No. (Resolution 

Number)dated..................... (Resolution Date) (copy submitted herewith), to act as an 

authorized signatory for the business....................... (Name of the Bidder) for which 

submission of bid is being filed under the tender. All his actions in relation to this tender will 

be binding on me/us. 

 

Signature of the person competent to sign 

Name: ................................................................................... 

Description: .......................................................................... 

Name of the Business Entity: ................................................. 

 

Acceptance as an Authorized Signatory 

 

 I (Authorised Signatory)hereby solemnly accord my acceptance to act as authorized 

signatory for the above referred business and all my acts shall be binding on the business. 

 

Signature of Authorised Signatory 

Name: ................................................................................ 

Description: ....................................................................... 

Place: .................................................................................. 

Date: ................................................................................... 

Note: 

1. For the purpose of this tender and the Agreement, the tender, forms, Agreement and 

other documents shall be signed only by the persons, who are themselves in a position 

to undertake the work and possessing all other resources required for the purpose. The 



 

                               VOC Port Authority 

     MEE Department  

80 

 

tender shall contain the name, residence and place of business of the person or 

persons submitting the tender and shall be signed by the Bidder with his usual 

authorized representatives followed by the name and Description of the person 

signing the document along with a copy of the partnership deed. A copy of the 

constitution of the firm with the names and addresses of all the partners shall be 

furnished. 

2. Tender by a corporation shall be signed in the name of the corporation by a duly 

authorized representative, and a power of attorney in that behalf shall accompany the 

tender. In the case of company, a copy of the Memorandum and Articles of 

Association shall be furnished. 

3. Tenders may be submitted by agents on behalf of their principals, but in such cases 

the Board reserves the right to enter into contract with the principals, Director, with 

the principals and agents jointly as deemed appropriate. 

 

 

  



 

                               VOC Port Authority 

     MEE Department  

81 

 

 

FORM VI 

SCHEDULE OF NO DEVIATION  

 

This is with reference to Tender No.…………………………………., for 

“…………………………………………………………….” 

I/We, ................................ (Name of the Bidder / Authorised Representative of the 

Bidder) of M/s........................................ (Name of the organisation), hereby certify that there 

is no deviation from the Tender conditions either technical or commercial or tender enquiry 

and I/We am/are agreeing to all the terms and conditions mentioned and comprised in relation 

to the above-mentioned Tender. 

Yours faithfully, 

 

 

(Signature of Authorized Person) 

 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Description ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 

Witness with signature  

1) Name & Address    2) Name & Address  

........................................             ........................................ 

........................................             ........................................ 

........................................             ........................................ 
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FORM VII 

DECLARATION BY THE BIDDER 

(To be provided in 100 Rs Stamp Paper) 

To 

The Head of the Department. 

I/We M/s. represented by its Proprietor / Managing Partner / Managing Director having its 

Registered Office at and do declare that I/We have carefully read all the conditions of tender 

with NIT No……, dated ………., Basis In ……………………(Name Of The Department) 

Department At V.O.Chidambaranar Port Authority for  a period of -------------------------------

,(including extension if any), if needed and accepts all conditions of the tender including 

amendments/corrigendum subsequently issued by the tender inviting authority, if any. Further 

I/we confirm our eligibility for this tender and quoted as per the tender condition and 

Governing laws of India, in case of typographical error found in submitted 

documents/affidavits/declarations, in this case we accept all the Terms and conditions of bid 

documents and hereby confirm as under. 

1. I/We have not made any counter conditions stipulation and conditions and I/We agree 

that in the event of any such counter conditions my/our tender will be summarily 

rejected and such offer will not be evaluated and considered at all by you. 

2. I/We do hereby declare that we have not been blacklisted/ debarred by any Central / 

State Government / Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public 

Limited or Private Limited Companies, etc., from taking part in the tendering process. 

3. I/We have not made any payment or illegal gratification to any person/authority 

connected with the tendering process so as to influence the tendering process and have 

not committed any offence under the Prevention of Corruption Act in connection with 

the tender. 

4. I/We hereby declare that, all information furnished by me/us with this tender is true to 

best of my/our knowledge, belief and in case, if it is found that, the information 

furnished is not true or partially true or incorrect, I/We agree that my/our tender shall be 

summarily rejected without prejudice to the right of the board of Trustees of Port of 

V.O.Chidambaranar Port Authority to take further action in to the matter. 

        Witness’s          Bidder’s 

Signature: ___________________                                                       Signature:___________________ 

Name:      ___________________ Name:      ___________________ 

Address:   __________________ Address:   ___________________ 
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Tel. No:   ___________________ Tel. No:   ___________________ 

Mobile no.:__________________ Mobile No:__________________ 

Date:___________________ Date:___________________ 
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FORM VIII 

BANK MANDATE FORM 

1. Name of the company   : 

2. Status     : 

3. Bank Name, Address & Branch  : 

4. IFSC Code    : 

5. MICR Code    : 

6. Branch Code    : 

7. Name of the Authorised Person  : 

8. Signature of the authorised person 

as per Bank    : 

9. E-Mail ID of Authorised Person  : 

10. Contact No. Landline/Mobile  : 

 

 

 

Copy of cancelled cheque may be enclosed if Bank signature not obtained. 

 

Name & Seal of 

the    Bank with 

Date  
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FORM IX 

TENDER ACCEPTANCE LETTER 

(To be printed on company letterhead and filled, signed, and uploaded) 

To  

The Chief Mechanical Engineer  

V.O.Chidambaranar Port Authority 

Tuticorin-4  

Sir,  

Subject: “--------------------------------------------------------------------------------- 

Tender reference No. ------------------------------------------------ 

1. I/We have downloaded/obtained the tender document(s) for the above-mentioned 

tender/work from the website, namely https://etenders.gov.in/eprocure/app, as per 

your advertisement given in the above-mentioned website(s).  

2. I/We hereby certify that I/We have read the entire terms and conditions of the tender 

documents from Page No.  to (including all documents like annexure(s), schedules(s), 

etc., which form part of the contract agreement and I /we shall abide hereby and agree 

the terms /conditions /clauses contained therein.  

3. The corrigendum(s) issued from time to time by V.O.Chidambaranar Port Authority 

for the above subject work has also been taken into consideration while submitting 

this acceptance letter.  

4. I/We hereby unconditionally accept the tender conditions of above-mentioned tender 

document(s)/ corrigendum (s) in its totality /entirety.  

5. I/We do hereby declare that our firms have not been blacklisted/ debarred by any 

Govt. Department/ Public sector undertaking.  

6. I / We certify that all information furnished by me/ us is true & correct and in the 

event that the information is found to be incorrect/untrue or found violated, then 

V.O.Chidambaranar Port Authority shall without giving any notice or reason 

therefore, summarily reject the bid or terminate the contract, without prejudice to any 

other rights or remedy including the forfeiture of the full earnest money deposit 

absolutely 

Yours faithfully,  

           (Signature of the bidder with official seal)  

Note:  If the firm has been blacklisted or debarred or banned or delisted by any Government 

or Quasi-Government Agencies or Public Sector Undertaking in India, then the same should 

be declared properly after modifying the sentence, suitably. 
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FORM X 

Local content Declaration & Self Certification as per the Government of India Order 

towards Public Procurement (preference to Make in India) vide Letter No. P-

45021/2/2017-PP(BE-II), (revised) Dated.16.9.2020) 
 

(To be provided on Rs.100/- non-judicial stamp paper) 
 

 I___________________(Name of the Person(s),S/o _____________at _________(Address), working 

as ______________________(Designation and name  of the firm/Company/ partnership/ Joint 

venture), and I have been authorized to sign  the  Declaration / Self- Certification on behalf of firm / 

Company/partnership/ Joint venture do hereby solemnly affirm and declare as under: 

That I will agree to abide by the terms and conditions of the policy of Government towards Public 

Procurement (preference to Make in India) vide Letter No. P- 45021/2/2017-PP(BE-II), (revised) 

Dated.16.9.2020. That the information furnished hereinafter is correct to be of my knowledge and 

belief and I undertake to produce relevant records before the procuring entity or any 

authority so nominated for the purpose of assessing the Local Content. That the local content for all 

inputs which constitute the said equipment has been verified by me and I am responsible for the 

correctness of the claims made therein. That in the event of the domestic value addition of the product 

mentioned herein is found to be incorrect and not meeting the prescribed value addition norms based 

on  the assessment of an authority so nominated for the purpose of assessing the Local Content, action 

will be taken against me as per the notification P-45021/2/2017- PP(BE-II), (revised) 

Dated.16.9.2020. 

I agree to maintain the following information in the company’s record for a period of  8 years and 

shall make this available for verification to my statutory authority.  The Details of the location(s) at 

which the local value addition is made  

i. Name and details of the Domestic manufacture 

ii. Date on which this certificate is issued 

iii. Product for which the certificate is produced 

iv. Percentage of local content. (% to be mentioned) 

Signed by me at ______________on___________ 

Authorized signatory 

(Name of the Firm entity) 

Note: Required particulars are to be filled properly for acceptance. 
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FORM XI 

INTEGRITY PACT  

Between 

The Board of V.O. Chidambaranar Port Authority, a body corporate under Major Port 

Authority Act, 2021, represented by its ........................ having its office at Administrative 

building, V.O. Chidambaranar Port Authority, Tuticorin – 628 004 (herein after referred to as 

the 'Board' which expression shall unless excluded by or repugnant to the subject or context 

be deemed to include the successor in office) of the one part 

     And  

M/s.............................................................................., (a partnership firm / 

proprietorship firm / company registered under the laws of India) having its place of business 

at .................................... represented by its .................................... Shri............................., 

s/o..................... (Hereinafter referred to as 'Contractor' which expression shall, unless 

excluded by, or repugnant to the context be deemed to include his heirs, executors, 

administrators, representatives and assigns or his successors in office) of the other part 

PREAMBLE 

The Port intends to award, under laid down organizational procedures, contract/s for 

“-------------------------------------------------------------” vide NIT No---------------------------------

------. The Port values full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness /transparency in its relations with its Bidder(s) 

and/or Contractor(s). 

In order to achieve these goals, the Port will appoint an Independent External Monitor 

(IEM) who will monitor the tender process and the execution of the contract for compliance 

with the principles mentioned above. 

Section 1 – Commitments of the Port: 

1. The Port commits itself to take all measures necessary to prevent corruption and to 

observe the following principles. 

a) No employee of the Port, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

b) The Port will, during the tender process treat all Bidder(s) with equity and reason. 

The Port will in particular, before and during the tender process, provide to all 

Bidder(s) the same information and will not provide to any Bidder(s) 

confidential/additional information through which the Bidder(s) could obtain an 

advantage in relation to the tender process or the contract execution. 

c) The Port will exclude from the process all known prejudiced persons. 
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2. If the Port obtains information on the conduct of any of its employees which is a 

criminal offense under the IPC/PC Act, or if there be a substantive suspicion in this 

regard, the Port will inform the Chief Vigilance Officer and in addition can initiate 

disciplinary actions. 

Section 2 – Commitments of the Bidder(s)/ contractor(s): 

1. The Bidder(s)/ Contractor(s) commits themselves to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the tender process and during the contract execution. 

a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Port’s employees involved in the tender 

process or the execution of the contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the tender process or during the 

execution of the contract. 

b) The Bidder(s)/ Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies 

in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict 

competitiveness or to introduce cartelization in the bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for 

purposes of competition or personal gain, or pass on to others, any information or 

document provided by the Port as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or 

transmitted electronically. 

d) The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the contract. 

e) The Bidder(s)/Contractor(s) who have signed the Integrity Pact shall not approach 

the Courts while representing the matter to the IEM and shall wait for the decision 

in this matter. 

2. The Bidder(s)/Contractor(s) will not instigate third persons to commit offenses 

outlined above or be an accessory to such offenses. 

Section 3 – Disqualification from tender process and exclusion from future contracts: 

1. If the Bidder(s)/Contractor(s), before award or during execution has committed a 

transgression through a violation of Section 2 above or in any other form such as to 

put his reliability or credibility in question, the Port is entitled to disqualify the 

Bidder(s)/Contractor(s) from the tender process or terminate the Contract, if already 

signed, for such reasons mentioned above. 
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2. If the Bidder / Contractor have committed a serious transgression through a violation 

of Section 2 such as to put reliability or credibility into question, the Port is entitled to 

exclude the Bidder / Contractor from participating in future tender processes. The 

imposition of such duration of exclusion shall be determined based on the severity of 

the transgression. The severity will be determined by the circumstances of the case, in 

particular the number of transgressions, the position of the transgressors within the 

company hierarchy of the Bidder / Contractor and the amount of the damages. The 

exclusion may be imposed for a period of minimum 6 months to the maximum of 3 

years. In such cases, the decision of the Port shall be final. 

Section 4 – Compensation for Damages: 

1. If the Port has disqualified the Bidder(s) from the tender process prior to the award of 

contract according to Section 3, the Port is entitled to demand and recover the 

damages equivalent to 3% of the tender value. 

2. If the Port has terminated the contract according to Section 3, or if the Port is entitled 

to terminate the contract according to Section 3, the Port shall be entitled to demand 

and recover from the Contractor liquidated damages amount equivalent to 5% of the 

contract value. 

3. If the Bidder / Contractor can prove that the exclusion of the Bidder / Contractor from 

the tender process or the termination of the contract has caused no damage or less 

damage than the amount of the above-mentioned liquidated damages, the Bidder / 

Contractor has to compensate only to the extent of damages caused due to the act of 

the Bidder / Contractor.  However, if the Port can prove that the amount of the 

damage caused due to the disqualification of the Bidder / Contractor before the award 

of contract or after the termination of the contract is higher than the amount of the 

liquidated damages claimed, the Port is entitled to claim more compensation for the 

equivalent to the higher amount of damage. 

Section 5 – Previous transgression: 

1. The Bidder declares that no previous transgressions occurred in the last 3 (three) years 

with any other Company in any country conforming to the anti-corruption approach or 

with any Central / State Government / Autonomous bodies / Public Sector Enterprises 

in India that could justify his exclusion from the tender process. 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the tender process or the contract, if already awarded, can be terminated for such 

reason. 

Section 6 – Equal treatment of all Bidders/Contractors/Subcontractors: 

1. The Bidder(s) / Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact and to submit it to the Port before 

signing of the Contract. 
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2. The Port will enter into agreements with identical conditions as this one with all 

Bidders, Contractors and Subcontractors. 

3. The Port will disqualify from the tender process all bidders who do not sign this Pact 

or violate its provisions. 

Section 7 – Criminal charges against violating Bidder(s) / Contractor(s) / 

Subcontractor(s): 

If the Port obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or 

of an employee or a representative or an associate of a Bidder, Contractor or 

Subcontractor which constitutes corruption, or if the Port has substantive suspicion in 

this regard, the Port will inform the same to the Chief Vigilance Officer. 

Section 8 – Independent External Monitor / Monitors: 

1. The Port appoints competent and credible Independent External Monitor for this Pact. 

The task of the Monitor is to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this agreement. 

2. The Monitor is not subject to instructions by the representatives of the parties and 

performs his functions neutrally and independently. It will be obligatory for him to 

treat the information and documents of the Bidders/Contractors as confidential. He 

reports to the Chairman of the Board of the Port. 

3. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the Port including that provided by the 

Contractor. The Contractor will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his project 

documentation. The same is applicable to Subcontractors. 

4. The Monitor is under contractual obligation to treat the information and documents of 

the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. The Monitor has 

also signed on ‘Non-Disclosure of Confidential Information’ and of ‘Absence of 

Conflict of Interest’. In case of any conflict of interest arising at a later date, the IEM 

shall inform Chairman of the Port and rescue himself/herself from that case. 

5. The Port will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 

contractual relations between the Port and the Contractor. The parties offer to the 

Monitor the option to participate in such meetings. 

6. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 

will so inform the Chairman of the Port and request the Chairman to discontinue or 

take corrective action or to take other relevant action. The Monitor can in this regard 

submit non-binding recommendations. Beyond this, the Monitor has no right to 

demand from the parties that they act in a specific manner, refrain from action or 

tolerate action. 
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7. The Monitor will submit a written report to the Chairman of the Port within 8 to 10 

weeks from the date of reference or intimation to him by the Port and, should the 

occasion arise, submit proposals for correcting problematic situations. 

8. If the Monitor has reported to the Chairman of the Port, a substantiated suspicion of 

an offense under relevant IPC / PC Act or Anti-Corruption Laws of India, and the 

Chairman of the Port has not, within the reasonable time taken visible action to 

proceed against such offense or reported it to the Chief Vigilance Officer, the Monitor 

may also transmit this information directly to the Central Vigilance Commissioner. 

9. The word ‘Monitor’ would include both singular and plural. 

Section 9 – Pact Duration: 

This Pact begins when both parties have legally signed it. It expires for the Contractor 

in 12 months after the last payment under the Contract Agreement, and for all other 

Bidders in 6 months after the contract has been awarded. Any violation of the same 

would entail disqualification of the bidders and exclusion from future business 

dealings. 

If any claim is made/lodged during this time, the same shall be binding and continue 

to be valid despite the lapse of this pact as specified above, unless it is 

discharged/determined by Chairman of the Port. 

Section 10 – Other provisions: 

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

location of the Office of the Port, i.e. Tuticorin. 

2. Changes and supplements as well as termination notices need to be made in writing. 

Side agreements have not been made. 

3. If the Contractor is a partnership or a consortium, this agreement must be signed by 

all partners or consortium members. 

4. Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to come 

to an agreement to their original intentions. 

5. Issues like Warranty / Guarantee etc., shall be outside the purview of IEMs. 

6. In the event of any contradiction between the Integrity Pact and its Annexure, the 

Clause in the Integrity Pact will prevail. 

………………………………………… …….……………………………………… 

(For & on behalf of the Port)   (For & on behalf of the Bidder/Contractor) 

………...……………………………  ………………………………………… 

(Office Seal)      (Office Seal) 

Place: …………………….     
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Date: ……………………..    

Witness with signature  

1) Name & Address    2) Name & Address  

........................................               ........................................ 

       ........................................               ........................................ 

       ........................................               ........................................ 

 

 

 

 

 

ANNEXURE B 

CONTRACT AGREEMENT FORM  

This AGREEMENT is made on this ......... day of ........Month of.......... Two Thousand 

.................... (.................. 20....) between 

The Board of V.O. Chidambaranar Port Authority, a body corporate under Major Port 

Authority Act, 2021, having its office at administrative building, V.O. Chidambaranar Port, 

Tuticorin – 628 004 (herein after referred to as the 'Board' which expression shall unless 

excluded by or repugnant to the subject or context be deemed to include the successor in 

office) of the one part. 

     And  

 M/s.............................................................................., (a partnership firm / 

proprietorship firm / company registered under the laws of India) having its place of business 

at ..................................... (Hereinafter referred to as 'Contractor' which expression shall, 

unless excluded by, or repugnant to the context be deemed to include his heirs, executors, 

administrators, representatives and assigns or his successors in office) of the other part 

  

WHEREAS the Board of V.O.Chidambaranar Port Authority, Tuticorin is desirous of 

the executing the 

“____________________________________________________________________” 

 

WHEREAS the Contractor has offered to execute, complete and maintain such works 

till handing over the Board and whereas the Board has accepted the tender of the Contractor 

for an amount of 

Rs._____________(Rupees_____________________________________________) only 

and 
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WHEREAS the Contractor has furnished a sum of Rs.__________/- (Rupees 

_____________________ only) as Earnest Money Deposit (EMD) at the time of tendering, 

which will be adjusted against Security deposit as stipulated in Clause No.2.13.5 of the 

Section II of the bid document and the Security deposit will be collected by deductions from 

the monthly running bills, at the rates mentioned therein for the due fulfilment of all the 

conditions of the Contract. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this agreement words and the expressions shall have the same meanings as are 

respectively assigned to them in the conditions of the contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement viz. 

(a) Notice inviting tender 

(b) The original Tender Document 

(c) Bid document uploaded by the Bidder 

(d) Letter of Acceptance 

(e) Any correspondences and documents exchanged between the Contractor & 

Board in connection with tender/Contract. 

3. The Contractor hereby covenants with the Board to execute, complete and maintain 

the work till handing over the Board in all respects in in conformity and in all respects 

with the provisions of this Agreement. 

4. The Board hereby covenants to pay the Contractor in consideration of such execution, 

completion, and maintenance of the work for the “Contract Price” at the time and in 

the manner prescribed by the Contract.. 

IN WITNESS WHEREOF the parties here into have set their hands and seals the 

day and year first written. 

 The common seal of the Board of V.O.Chidambaranar Port Authority was here into 

affixed and 

The ...................... thereof, has set his  

Hand in the presence of  

 V.O.Chidambaranar Port 

Authority  

Signed and sealed by 

 

The Contractor in the presence of 

Witness with signature  
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1) Name & Address    2) Name & Address  

........................................   ........................................ 

........................................   ........................................ 

........................................   ........................................  
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ANNEXURE C 

FORM OF BANK GUARANTEE 

(For Performance Security) 

In consideration of the Chairman representing the Board of V.O.Chidambaranar Port 

(hereinafter called "The Port") having agreed to exempt (hereinafter called "said 

contractors") from the demand, under the terms and conditions of the contract awarded in 

No dated made between and for 

(hereinaftercalled"saidAgreement")ofPerformancesecurityfortheduefulfillmentbythesaid 

contractor(s) of the terms and conditions contained in the said Agreement, on the 

production of Bank Guarantee for 

Rs._________________(Rupees.................................only). 

We* (hereinafter referred to as the Bank) at the request of the contractor(s) do 

herebyundertaketopaytothePortanamountnotexceedingRs.againstanylossordamagecausedto 

or suffered or would be caused to or suffered by the Port by reason of any breach by the 

said contractor (s)of any of the terms and conditions contained in the said Agreement. 

We*doherebyundertaketopaytheamountsduepayableunderthisGuaranteewithoutanydemur, 

merely on demand from the Port stating that the amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by the Port by reason of any breach by 

the said contractor(s) of any of the terms and conditions contained in the said Agreement or 

by reason of the contractor(s) failure by performing the said Agreement. Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this Guarantee. However, our liability under this Guarantee shall be restricted to an 

amount not exceeding Rs………….. 

We undertake to pay to the Port any money so demanded notwithstanding any dispute or 

disputes raised by the Contractor(s) in any suit or proceedings before any Court or Tribunal 

relating thereto our liability under this present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under, and the Contractor(s) shall have no claim against us for making such 

payment. 

We* further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Agreement and that it 

shall continue to be enforceable till all the dues of the Port under or by virtue of the said 

agreement have been fully paid and its claims satisfied or discharged or till the Engineering 

Department, V.O.Chidambaranar Port Authority certified that the terms and condition of 

the said Agreement had been fully and properly carried out by the said contractor's and 

accordingly discharges this Guarantee. Unless a demand or claim under this Guarantee is 

made on us in writing within three months from the date of expiry of the validity of the 

Guarantee period, we shall be discharged from all liability under this Guarantee thereafter 

provided further that the Bank shall at the request of the Port but at the cost of 

Contractor(s) renew or extend this Guarantee for such further period or periods as the Port 
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may require. 

We * further agree the Port, that the Port shall have the fullest liberty without consent and 

without affecting in any manner our obligations hereunder to vary any of the terms 

andconditionsofthesaidAgreementortoextendthetimeofperformancebythesaidContractor(s) 

from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Port against the said Contractor(s)or for any 

 

Forbearance, act or omission on the part of the Port or any indulgence by the Port to the 

said Contractor(s) or by any such matter or thing whatsoever which under the Law relating 

to sureties would but for this provision, have the effect of so relieving us. 

This Guarantee will not be discharged due to the charge in the constitution of the Bank or 

the Contractor(s) 

We* lastly undertaken Otto revoke this Guarantee during its currency except with the 

previous consent of the Port in writing. (Validity/Period should be noted) 

This guarantee is valid upto (period) Dated the...................day of 20__for. .......................** 

Indicate here the name of the Bank Indicate here the period or date. 
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SECTION-IX 
 

 

Price Bid (Cover 2) to be uploaded in the portal 

 


