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V.O. CHIDAMBARANAR PORT AUTHORITY
(MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT)

E-TENDERING

TENDER DOCUMENT FOR

Name of Work: Manning, Operation & Maintenance of Fixed Fire Fighting System (FFFS)
at Oil Jetty of VOC Port
Tender No.: MEE-SE2MN-MT TUTI-AUG-2024

TENDERS WILL BE DOWNLOADED ONLINE FROM 01/10/2024 to 22/10/2024 (UP TO 15:00
HOURS) & COMPLETED TENDERS ARE TO BE SUBMITTED ONLINE ON OR BEFORE 15:30
HOURS ON 22/10/2024 AND TENDER WILL BE OPENED AT 15:30 HOURS on 23/10/2024.

The Chief Mechanical Engineer

Mechanical & Electrical Engineering Department,
V.0. Chidambaranar Port Authority,
TUTICORIN - 628004

Phone: 0461-2352270

Fax: 0461 - 2354274

Email: cme@vocport.gov.in



To

V.0. CHIDAMBARANAR PORT AUTHORITY
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT

The interested experienced and reputed Bidders.

Dear Sir,

V.0O. Chidambaram Port Authority (VOCPA), Tuticorin is one of the 13 major ports in India. VOCPA
is planning to execute the work “Manning, Operation & Maintenance of Fixed Fire Fighting System at
Oil Jetty of VOC Port” for a period of five years and hence this e-tender is invited. Your best techno-
commercial responsive, competitive offer is requested for the subject work as briefed below:
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Name of Work

“Manning, Operation & Maintenance of Fixed Fire Fighting
System at Oil Jetty of VOC Port”

Tender No

MEE-SE-EE-MECH-5166-2024

Date of floating Tender

01.10.2024

Last Date& time of
Submission of Bid

22.10.2024 at 15:30 hours.

Bid Security / Earnest
Money Deposit

Rs.19,79,000/- (Rupees Ninety Lakhs Seventy-Nine Thousand
only).

The bidder other than an MSEs should pay the EMD in the form of]
Insurance Surety Bonds, account payee demand draft, fixed deposit
receipt, banker’s cheque or Bank Guarantee from any of the Commercial
Banks or online payment gateway mode in CPPE-tendering Portal.
Otherwise, his/her/their tender will be rejected.

The MSEs are required to furnish relevant valid Certificate for
claiming exemption. This valid certificate shall be uploaded in the
Bid, failing which the Technical Bid shall not be evaluated.
Similarly, bidders are required to upload scanned copies in the Bid
incase payment of EMD in the form of Insurance Surety Bonds,
account payee demand draft, fixed deposit receipt, banker’s cheque or|
Bank Guarantee from any of the Commercial Banks, failing which the
Technical Bid shall not be evaluated.

Tender Inviting Authority

Chief Mechanical Engineer/VOCPA




The Bidder shall submit his bid in Central Public Procurement Portal (e Procurement) at
https://etenders.gov.in/eprocure/app by following the procedure. Non-submission of bid along with
relevant documents shall lead to rejection of the tender.

Contact person:
1. The Chief Mechanical Engineer

Mechanical & Electrical Engineering Department,
V.0O. Chidambaranar Port Authority,
Tele: 0461-2352270
Fax : 0461 — 2354274
Email: cme@vocport.gov.in
2. The Deputy Chief Mechanical Engineer
Mechanical & Electrical Engineering Department,
V.0O. Chidambaranar Port Authority,
Tele: 0461-2352270
Mob: 9556050300
Email: niharranjanbhoi@vocport.gov.in
3. The Superintending Engineer (Mech),
Mechanical & Electrical Engineering Department,
V.0O. Chidambaranar Port Authority,
Tele: 0461-237207
Mob: 9486983879

Email: aravinthan.t@vocport.gov.in

4. The Assistant Executive Engineer (Mechanical),
Mechanical & Electrical Engineering Department,
V.0O. Chidambaranar Port Authority,
Tele: 0461-2372212
Mob: 9790624455
Email: chandrasekaran@vocport.gov.in

Thanking you

Yours Sincerely,

Chief Mechanical Engineer

V.O. Chidambaranar Port Authority



https://-----------------------------/
mailto:cme@vocport.gov.in
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1.2

1.3

SECTION- |

NOTICE INVITING TENDER (NIT)

V.0O. Chidambaranar Port Authority invites electronic tenders (Two Cover System) from
eligible bidders for the work “Manning, Operation & Maintenance of Fixed Fire Fighting
System at Oil Jetty of VOC Port” for a period of five years.

A complete set of Tender documents may be downloaded by any interested bidders from e-
Tender web portal https://etenders.gov.in/eprocure/app.

Salient features of the bid:

Tender No.

MEE-SE-EE-MECH-5166-2024

Tender Type

Open online tender

Tender Inviting Authority

Chief Mechanical Engineer, VOCPA

Address

V.0. Chidambaranar Port Authority,
Harbour Estate, Tuticorin — 628 004,
Tamil Nadu

Contact Details& e-mail

Tel. off: 0461-2352270, Fax: 0461-2354274

cme@vocport.gov.in

Brief Work Description

Scope of work includes Manning, Operation & Maintenance
of Fixed Fire Fighting System for handling POL / LPG vessels
of size 40000 DT as per the Guidelines os OISD-156

Location of the work

VOC Port Fixed Fire Fighting System and Oil Jetty

Estimated Cost put to tender

Rs.9,89,31,763/- plus GST

EMD

Rs.19,79,000/- (Rupees Ninety Lakhs Seventy-Nine
Thousand only).

The bidder other than an MSEs should pay the EMD in the form
of Insurance Surety Bonds, account payee demand draft, fixed
deposit receipt, banker’s cheque or Bank Guarantee from any of the
Commercial Banks or online payment gateway mode in CPPE-
tendering Portal. Otherwise, his/her/their tender will be
rejected.

The MSEs are required to furnish relevant valid Certificate for
claiming exemption. This valid certificate shall be uploaded
in the Bid, failing which the Technical Bid shall not be
evaluated. Similarly, bidders are required to upload scanned



https://etenders.gov.in/eprocure/app
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b)

copies in the Bid incase payment of EMD in the form of
Insurance Surety Bonds, account payee demand draft, fixed deposit
receipt, banker’s cheque or Bank Guarantee from any of the
Commercial Banks, failing which the Technical Bid shall not
be evaluated.

Period of Contract

5 (Five) Years

Downloading of  Tender
documents start date

01.10.2024

Downloading  of  tender
document end day

22.10.2024 upto15:30 hours

Start date of seeking
clarifications

01.10.2024

End date of seeking
clarifications

07.10.2024 upto 15.30 hours

Pre-Bid Meeting

Not applicable

Bid Submission end date &
time

22.10.2024 upto15.30 hours

Bid opening date

23.10.2024at 15:30 hours

Bid Validity period

120 days from the date of opening of Tender

Currency of Contract

INR

Language of Contract

English

Bidders fulfilling following eligibility / pre-qualification criteria may participate in the

tender:

The eligible bidders who are fulfilling the following eligibility criteria are allowed to

participate in the tender.

Financial Capability:

Average Annual financial turnover during the last three years, ending 31st March of the
previous financial year, should be at least 30% (Thirty per cent) of the estimated cost. The
details shall be furnished by the bidder in Form I1I.

Similar Work Experience:

The bidder should have successfully completed similar work(s) as detailed below during the




1.5

1.6

1.7

1.8

1.9

last 07 years from the previous month of date of publication of the NIT with either of the
following in any Central / State Government / Autonomous bodies / PSEs / PSUs / Public
Limited or Private Limited Companies, etc.

1) Three similar completed works each costing not less than the amount equal to 40% (Forty
per cent) of the estimated cost.

(or)

i) Two similar completed works each costing not less than the amount equal to 50% (Fifty per
cent) of the estimated cost.

(or)
iii) One similar completed work costing not less than the amount equal to 80% (Eighty per cent)
of the estimated cost.

“Similar work” means Installation, Testing, and Commissioning of Fixed Fire Fighting
Systems at Jetties berthing Oil /Gas vessels or at Oil & Gas Industries.

(or)
Maintenance / Operation & Maintenance contract of Fixed Fire Fighting Systems at Jetties
berthing Oil /Gas vessels or at Oil &Gas Industries.

Copies of work order(s) & respective satisfactory completion(s) / performance certificate(s)
must be furnished in support of meeting similar work experience. In case of experience other
than Central / State Government / Autonomous bodies / PSEs / PSUs / Public Limited
Companies, the bidder has to submit TDS certificate for the past experience, only then the
experience will be considered.

The above-said details shall be furnished by the bidder in the Form IV.

Bidder should have (i) EPF registration certificate; (ii) ESI; (iii) Permanent Account Number
[PAN]; (iv) Income Tax Return of preceding three years; and (v) GST Registration Certificate
etc.

Other details can be seen in the Tender documents. The Bidders are advised to read the whole
document carefully and submit their tender/bid strictly, meeting the requirements spelled out
in the bid document.

The bid document is required to be submitted only through e-tender web portal
https://etenders.gov.in/eprocure/app.

While e-tendering all the supporting documents as stated in Annexure A have to be signed in
each and every page serially numbered along with seal and shall be uploaded by the Bidders.
Alternatively, all documents uploaded shall be digitally signed. No hard copies need to be sent
to the Authority.

The Authority will not be held responsible for any technical snag or network failure during
online bidding.

1.10 The Authority reserves the right to cancel any or all bids without assigning any reason.
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SECTION NI
INSTRUCTION TO BIDDERS

TENDER NOTICE:

Electronic Tenders (Online) are invited in the “TWO COVER” system on behalf of V.O.
CHIDAMBARANAR PORT AUTHORITY (VOCPA) from interested, reputed and
experienced eligible bidders for the work as mentioned in the Notice Inviting Tender (NIT)
Section-1. The bidder must fulfill the eligibility criteria and other requirements stipulated in
the bid document.

Bid document having all details are available at the URL of the e-Tender web portal
https://etenders.gov.in/eprocure/app or at the Port website www.vocport.gov.in for
downloading during the period specified in the NIT(Section-1). The completed bid documents
are required to be submitted only through online (e-mode) offered on the e-Tender web portal
https://etenders.gov.in/eprocure/app. Bids in any other manner will be rejected, and no
correspondence on such matter will be entertained. No bids shall be accepted off-line.

PARTICIPATING IN THE TENDER IN THE E-PROCUREMENT PORTAL:

The intending Bidders are required to register on the e-Tender web portal
https://etenders.gov.in/eprocure/app (If not already registered) by clicking “Online Bidder
Enrollment” option in order to obtain user-id and password and then to activate their respective
user-id by using Digital Signature Certificate (Class-111). The bidders will have to accept,
unconditionally, the online user portal agreement which contains all the terms and conditions
of NIT including commercial and general terms and conditions and other conditions, if any,
along with an online undertaking in support of the authenticity of the declarations regarding
facts, figures, information and documents furnished by the bidder online; The bidder shall visit
the homepage of the e-tender portal for getting information to be followed for bidding in the e-
tender portal.

Any prospective bidder can view or download the bid documents from the e-Tender web portal
https://etenders.gov.in/eprocure/app during the period as indicated in NIT / home page of
portal.

In the case of any failure, malfunction, or breakdown of the electronic system used during the
e- Procurement process, the Tender Inviting Authority shall not accept any responsibility for
such failures or breakdowns other than in those systems strictly within their own control.

ELIGIBLE BIDDERS:

All eligible bidders meeting the eligibility criteria as defined in NIT (Section-I) can
participate in thetender.

Bidder means any eligible person or firm or company; Please refer Special Condition of
Contract (SCC) for applicability of Joint Venture / Consortium.

Bidders who have been non-performing /debarred / blacklisted by any Purchaser / Employer
/ Client at the time of bidding shall not be allowed to participate in this tender.

COST OF BIDDING:
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The Bidder shall bear all costs associated with site visit(s), pre-bid / post bid conference(s),
preparation, andsubmission of his Bid, opening of price bid and VOCPA will in no case be
responsible or liable for those costs regardless of the conduct or outcome of the bidding process.

LOCAL CONDITIONS:

It will be imperative for each Bidder to fully inform himself of all local conditions and factors
which may have any effect on the execution of the works covered under the bidding documents
and specifications. VOCPA will not entertain any request for clarifications from the Bidders
regarding such local conditions.

It must be understood and agreed that such factors have properly been investigated and
considered while submitting the bid. Neither any change in the time schedule of the contract
nor any financial adjustment arising thereof which are based on the lack of such clear
information, its effect on the cost of the works to the Bidder shall be permitted by the VOCPA.
No claim for financial adjustment to the contract awarded under these specifications and
documents will be entertained by the VOCPA.

SITE VISIT:

The Bidder, at the bidder’s own responsibility and risk are encouraged / advised to carry out
the site visit to\VOC Port at their own cost for the intended work and to inspect / examine &
assess the site condition and its surroundings and satisfy themselves prior to submission of his
bid.

In general, they shall themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their bid. A Bidder shall be deemed to have
full knowledge ofthe site, whether he inspects it or not and no extra charges arising out of any
misunderstanding or otherwiseshall be allowed. Bidders shall submit a realistic offer for the
execution of the work at their own cost without any liability on VOCPA.

It is implied that on submission of the bid/tender, the Bidder is deemed to have read the Tender
document, clearly understood & satisfied himself regarding terms & conditions, scope of work
and specifications of the work & services to be executed, local conditions and other factors
likely to be encountered & having a bearing on the execution of work thereof. The price quoted
in the Cover B — Price bid are adequate and all- inclusive with respect to all factors,
circumstances, and conditions likely to be incidental, both direct and indirect, to the work and
services mentioned in the subject tender.

PRE-BID MEETING

A pre-bid meeting will be conducted on the date & time as specified in NIT (Section — 1)
through hybrid mode. Interested bidders can participate in the pre-bid meeting physically or
through the VC link uploaded in the CPP portal and Port website.

UNDERSTANDING AND CLARIFICATION ON BIDDING DOCUMENTS:

A prospective bidder requiring clarification regarding discrepancies or omissions in the tender
documents or in doubt as to the true meaning of any part, may send queries at once in
writing/email / through e-tender portal, provided the queries are raised during the period as

10
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2.10
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(i)

(i)

(iii)

(iv)

mentioned in the NIT / home page of portal. Anyqueries received after the due date shall not
be considered and no reply to such queries will be given. Reply to queries shall be given by
VOCPA only if the queries requested are considered appropriate by VOCPA. Verbal
clarifications and information given by the VOCPA or his employee(s) or his representative(s)
shall not in any way be binding on the VOCPA.

AMENDMENT TO BID DOCUMENTS:

At any time prior to the due date & time of opening of bids, VOCPA may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective bidder,
modify the bidding documents, bidding process, terms & conditions, specifications, etc. by
issuing Corrigendum and/or Addendum.

Any Corrigendum and/or Addendum thus issued shall be part of bidding documents and shall
be notified only on the web portal https://etenders.gov.in/eprocure/app. Bidders intending to
participate in the tender shall be solely responsible for checking the portal for any amendment
issued in the shape of Corrigendum and/or Addendum.

In order to afford prospective bidders reasonable time to take the amendment into account in
preparing their bids, VOCPA may, at its discretion, extend the deadline for the submission of
bids.

BIDDER’S RESPONSIBILITY:
Contacting VOC Port Authority:

Bidder shall not contact VOC Port Authority on any matter relating to its Bid from the time of
the Bid Opening to the time the contract is awarded. Any effort by any Bidder to influence
VVOC Port Authority in the Bid Evaluation, Bid Comparison, or Contract Award decision shall
result in disqualification of the bidder.

Undertaking By the Bidders:

The Bidder undertakes, if his tender is accepted, has to enter into and execute when called upon
to do so, a Contract Agreement as provided in Annexure B with such modifications as agreed
upon. Until the formal Contract Agreement is prepared and executed, this tender/bid document
together with the written acceptance shall form a binding agreement between the Port and the
Contractor.

The Bidder undertakes, if his tender is accepted, has to give the required performance security
as per Clause No0.2.28.1 of ITB.

The Bidder shall submit a declaration as provided in the Form V11 of the bid document that
the Bidder has not been blacklisted or debarred in the last 3years by any of the Central / State
Government / Autonomous bodies / PSEs / PSUs and any other organizations in India prior to
and as on the bid submission date mentioned in the NIT and the same shall be uploaded along
with the bid document in the e-tender portal.

The bidders shall submit a declaration as provided in the Form V11 of the bid document that
they have not made any payment or illegal gratification to any person / authority connected
with the bid process so as to influence the bid process and have not committed any offence

11
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2.13
2.13.1
2.13.2

2.13.3

under the Prevention of Corruption Act (PC Act) in connection with the bid.
PREPARATION OF BID
LANGUAGE OF BID:

The bid prepared by the Bidder and all correspondences and documents relating to the bid
exchanged bythe Bidder and VOCPA shall be written in the English language, provided that
any printed literature furnished by the Bidder may be written in another language so long as it
is accompanied by an English translation of its pertinent passages in which case for the purpose
of interpretation of the Bid, the English translation shall be considered.

BID PRICES:

The Bidder shall quote, on the prescribed Price Schedule, the landed prices (FOR Destination
basis) of all the goods and services at VOCPA.

The quoted price shall be a firm lump-sum price and shall be as on the opening of the bid. The
Bidder shall ensure that the prices are rational, reasonable. The above lump-sum price shall
include all the taxes (except GST), duties, fees, all types of Cess, insurance, transportation,
packing, forwarding and all other incidentals required for execution of the contract in all
respect. In case of change in /Custom Duties/other Government taxes & levies during pendency
of the contract, only incremental change will be paid, provided goods and services are executed
during the original completion date of the Contract. Variation of taxes & duties during extended
period of Contract shall only be considered on merit.

No price escalation shall be admissible unless the contract specifically provides for it. In
general, no price escalation is applicable on any account till the contract is executed in full and
its subsequent amendments accepted by the Contractor even though the completion / execution
of the contract may take a longer time than the scheduled period incorporated and accepted in
the contract.

Also, by submitting a bid for the work, bidders shall be deemed to have satisfied himself by
actual inspection of the site and locality of the work, that rates quoted by him in the Bid will
be adequate to complete such work according to the specification and conditions attached
hereto and he has taken into account all conditions and difficulties that may be encountered
during its progress and to have quoted labour and material rates which shall include the cost of
the material with taxes, duties and incidental and all other charges necessary for the completion
of the work, to the entire satisfaction of VOCPA.

BID VALIDITY:
The bids shall be valid for a period of 120 days from the date of opening of Tender.

During this period, the bidder shall not be permitted to withdraw or vary their offers,
once made and if theydo so, earnest money deposit EMD paid by the bidder will be forfeited.

In exceptional circumstances, prior to the expiry of the original time limit, the “Tender inviting
Authority” may request the bidders to extend the period of validity for a specified additional
period. The request and the bidders’ responses shall be made in writing or by e-mail. A bidder
may refuse the request without any risk of forfeiture of Bid Security (EMD).

12



2.13.4

2.14

2.15
2.15.1

2.15.2

2.15.3

2154

2.15.5

A bidder agreeing to the request will not be required or permitted to modify his bid but will be
required to extend the validity of his bid for the period of the extension.

BID CURRENCIES:

The prices shall be quoted in the currency of Indian Rupees only. The price quoted in the
currency of Indian rupees in the ‘Price Schedule’ shall be firm and shall not be varied on
account of exchange rate fluctuation during the bid validity/contract period.

BID SECURITY/EARNEST MONEY DEPOSIT (EMD):

The Bidder shall furnish, as part of its bid, bid security (EMD) for the amount stipulated in the
NIT.

Any bid not accompanied by prescribed bid security shall be rejected by the VOCPA as being
non-responsive.

All bidders other than an MSEs should pay the EMD through online payment gateway mode
in CPP e- tender web Portal or shall submit the EMD in the form of Insurance Surety Bonds,
Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or irrevocable &
operative Bank Guarantee from any of the Scheduled Commercial Banks. The validity period
of bid security is to remain valid for a period of 45 (forty-five) days beyond the final bid validity
period. Otherwise, his/her/their tender will be rejected. EMD in any other form shall not be
accepted.

The MSEs are required to furnish relevant valid Certificate for claiming exemption. This valid
certificate shall be uploaded in the Bid, failing which the Technical Bid shall not be evaluated.
Similarly, bidders are required to upload scanned copies in the Bid incase payment of EMD in
the form of Insurance Surety Bonds, account payee demand draft, fixed deposit receipt, banker’s cheque
or Bank Guarantee from any of the Commercial Banks, failing which the Technical Bid shall not
be evaluated. The originals of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Banker's Cheque or Bank Guarantee from any of the Commercial Banks shall
be received only after the bid opening date. If the originals not received within 7 days of bid
opening date the bid may not be considered.

The bid securities of unsuccessful bidders will be returned at the earliest after expiry of the
final bid validity period and latest by 30th day after the award of contract.

A bidder’s bid security will be forfeited if the bidder:

a. Withdraws or amends its / his bid.

b. Impairs or derogates from the tender in any respect within the period of validity of the
tender.

C. If the bidder does not accept the correction of his bid price during evaluation.

d. If the Bidder submits fraudulent documents and / or wrong information in support

of itseligibility / qualification

e. In case of any bidder found indulged in corrupt, fraudulent, coercive, undesirable and
restrictive practices during the bidding process and

13



2.15.6

2.15.7

2.15.8

2.15.9

2.16
2.16.1

2.16.2

f. If the successful bidder fails to sign the contract or furnish the required performance
security within the specified period.

No interest shall accrue or is payable on the EMD from the date of its remittance till it is
returned to the bidders.

Bid security shall be refunded to the successful bidder on receipt of a performance security and
signing of contract. Bid security of the successful bidder may be adjusted against Performance
Security Deposit if requested by the successful bidder.

If successful bidder on award of contract fails to sign the contract or to submit a performance
security within the specified period, EMD will be forfeited, and the bidder may be suspended
for a period of 3(three) years from being eligible to submit Bids for contracts with VOCPA.

The MSEs are exempted from payment of Bid Security subject to furnishing of relevant valid
Certificate byuploading the said valid certificate copy at the time of submission of their bid
along with the details duly filled in as per Form-11 A. MSE bidders claiming exemptions from
EMD as per MSME guidelines must also register Udyam Registration Certificate indicating
URN (Udyam Registration Number) issued from MSME, in order to avail the benefits available
to MSEs as contained in Public procurement policy.

DOCUMENTS COMPRISING THE BID:

The bidder is required to download all the documents for the preparation of his bid. The
bidders are strongly advised to examine all the instructions, forms, terms, and specifications
in the Tender/Bid documents. Failure to furnish all the information required by the Tender/Bid
Document or submission of a Bid not techno-commercially responsive, in every respect, will
be at the Bidder’s risk and shall result in therejection of its Bid.

The bidder shall carefully prepare the list of required documents that are asked for submission
along with the bid. The bid shall be a technical bid or Techno-Commercial bid and financial
bid. The bid shall be prepared as under and uploaded the same online through E-Procurement
Portal in two cover system anddigitally signed by the authorized representative of the bidder
as follows:

Cover A — Techno-Commercial Bid:
Q) Duly filled in Form -1 — “Bid Cover Letter”

(i) Scanned copy of system generated proof towards successful payment of EMD in case
of payment through online payment gateway mode in CPP e- tender web Portal OR
scanned copy of proof towards successful payment of EMD in the form of Insurance
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque
or Bank Guarantee from any of the Commercial Banks along with filled in Form-11A
OR valid Certificates by MSEs for claiming exemption along with filled in Form-11B.

(i) Eligibility / pre-qualification criteria information on Financial Capability as detailed
under SI. No. 4. a) of Notice Inviting Tender (Section-1):

14



NB:

(iv)

(v)

(Vi)
(vii)
(viii)
(ix)
()
(xi)

(xii)

(xiii)

(xiv)

(xv)

(xvi)

Scanned copy of Profit & Loss statements for the last 3(three) years ending 31st March
of the previous financial year duly certified by the Chartered Accountant in support of
meeting Financial Capability along with duly filled in Form-I111.

Eligibility / pre-qualification criteria information on Similar Work Experience as
detailed under SI. No. 4. b) of Notice Inviting Tender (Section-1):

Scanned copies of work order(s) along with BOQ & respective satisfactory
completion(s) / performance certificate(s) certificates in support of meeting Similar
Work Experience along with duly filled in Form-1V. In case of experience other than
Central / State Government / Autonomous bodies / PSEs / PSUs / Public Limited
Companies, the bidder has to submit scanned copies of TDS certificate along with duly
filled in Form-1V A.

Scanned copies of (i) EPF registration certificate; (i) ESI; (iii) Permanent Account
Number [PAN]; (iv) Income Tax Return of preceding three years; and (v) GST
Registration Certificate

Duly filled in Form-V — “Declaration of Authorized Representative”
Duly filled in Form-VI1 — “Schedule of No deviation”

Duly filled in Form-VII — “Declaration by the Bidder”

Duly filled in Form-VIII — “Bank Mandate Form”

Duly filled in Form-1X — “Tender Acceptance Letter”

Duly filled in and signed Form-X — “Integrity pact” [wherever applicable as per as
per Clause N0.2.30 of ITB]

Duly filled in Form-XI — “Local Content declaration & Self Certification” [wherever
applicable if specifically asked for in bid document]

Details of Technical Manpower to be deployed for execution of work [wherever
applicable if specifically asked for in bid document]

Scanned copy of valid license "ESB/” ESA"/"EA" grade issued by the Licensing Board
[wherever applicable if specifically asked for in bid document]

Any other documents which need to be uploaded, as a support to bidder’s qualification/
responsiveness to the bid in compliance to Tender Document.

In order to file an error-free tender/bid, the bidders may make use of the qualification
documents to be uploaded list provided in the Pre-qualification and Responsiveness
Information in Annexure A of the bid document to identify the documents to be
scanned and uploaded in support of their bid. Scanned copy of duly filled in Annexure
A shall be uploaded by the Bidder.

Please note that bidders should upload only the documents that are mentioned in the preceding
clauses. The bidders need not send any documents (Hard Copy) to the Tender Inviting
Authority. The NIT, corrigendum/ addendum published by Tender Inviting Authority need
not be uploadedand will be deemed to be part of the bid. Bid documents may be scanned
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with 100dpi with blackand white option which helps in reducing size of the scanned document.

Cover B - “Financial Bid” shall comprise Price Schedule

2.16.3

2.17
2.17.1

2.17.2

2.17.3

2174

2.18
2.18.1

(xvii) Price proposal by the bidder:

a. In the E-Procurement Portal, an intelligent Price Schedule / Bill of Quantity in
Microsoft Excel formatshall be made available to the bidder.

b. The bidder shall bid for the whole works as described in the Price Schedule.

C. The bidder shall be deemed to have satisfied himself/herself as to the correctness and

sufficiency of the Tender and the rates and prices quoted in the Price Schedule, all of
which shall cover all his/her obligationsunder the Contract and all matters & things
necessary for the proper execution and completion of the work and the remedying of
any defects therein.

Bidders shall submit offers that fully comply with the requirements of the Tender documents.
Conditional offers or alternative offers will not be considered in the process of bid evaluation.

FORMAT AND SIGNING OF BID:

The bidder shall upload the completed bid at his/her convenience within the final date and time
of submission. The bidder shall only submit a single copy of the required documents and Price
Bid in the portal. The Bidders are advised to upload the completed Bid document well ahead
of bid closure time to avoid any last-moment problem of power failures, network failure, etc.
VOCPA shall not be responsible in any manner.

The bidder shall ensure the correctness of the bid prior to uploading and also ensure
clarity/legibility of the document uploaded by him/her to the portal, especially the scanned
documents. Non-submission of legible documents may render the bid non-responsive.
However, VOCPA, if so desires, can ask for legible copies or original copies of scanned
documents and statements uploaded in the portal within the specified period for verification
provided such document in no way alters the Bidder’s price bid. If the Bidder fails to submit
the original documents within the stipulated date, his bid shall be considered nonresponsive.

The bidder shall digitally sign on all the statements, documents, certificates uploaded by
him/her in support of the Pre-qualification and Responsiveness of the bid, owning
responsibility for their correctness/ authenticity. The bidder must note that misrepresentation
of facts and/or submission of fraudulent documents or submission of bid in an irresponsible
manner may disqualify the bidder from participating in any tender of VOCPA and also
termination of any other ongoing contracts with forfeiture of the Security Deposit. VOCPA
reserves the right to verify the authenticity of the documents/information submitted bythe
bidder.

Signatory of the bid documents shall be Bidder himself or a person duly authorized and holding
power of attorney to do so on behalf of the Bidder, as furnished in Form-V of the bid document.

DEADLINE FOR SUBMISSION OF THE BIDS:

The online bidding will remain active till the last date and time of the bid submission. Once the
date and time (Server date and time) are over, the bidder will not be able to submit the bid. The
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2.18.2

2.19

2.20
2.20.1

2.20.2

2.21

2211

2.21.2

2.21.3

2214

date & time of bid submission should remain unaltered even if the specified date for the
submission of bids declared a holiday for the VOCPA.

The Tender Inviting Authority/ VOCPA may extend the deadline for submission of bids by
issuing an amendment in accordance with Clause No.2.9 of this Section, in which case all
rights and obligations ofthe VOCPA and the bidders previously subject to the original deadline
will then be subject to the new deadline. The new date after extension shall be available on the
Tender portal.

LATE BIDS:

The system shall reject the submission of any bid through the portal after the closure of the
receipt time.For all purposes, the server time displayed in the e-procurement portal shall be
the time to be followed by the bidder and concerned officers.

MODIFICATION AND WITHDRAWAL OF BIDS:

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the
final date and time of submission. The bidder shall have to log on to the system and resubmit
the documents as asked for by the system, including the price bid. In doing so, the bids already
submitted by the bidder will be removed automatically from the system, and the latest bid only
will be admitted. But the bidder should avoid modification of bid at the last moment to avoid
system failure or malfunction of internet or traffic jam or power failure etc. If the bidder fails
to submit his/her modified bids within the designated time of receipt, the bid already in the
system shall be taken for evaluation.

In the E-Procurement Portal, withdrawal of bids is allowed. But in such a case, the bidder has
to write a confidential letter with appropriate reasons for his/her withdrawal addressed to the
Tender Inviting Authority and upload the scanned document to the portal in the respective bid
before the closure of submission. The system shall not allow any equipment withdrawal after
the expiry of the closure time of the bid.

OPENING AND EVALUATION
BID OPENING:

Bid opening dates are specified during the publishing of tender or can be extended vide
corrigendum. These dates are available in NIT / Corrigendum as well as the home page of the
portal.

If the specified date of bid opening is declared a holiday for VOCPA, the bids shall be opened
at the appointed time on the next working day.

If the required EMD has not been provided or exemption from EMD is claimed without
acceptable poof of exemption, bid will not be considered for techno-commercial evaluation.

The Cover A — Techno-commercial Bid containing the techno-commercial documents listed in
the Pre- Qualification and Responsiveness Information in Annexure A and any other
documents uploaded by the Bidders as required for bidding purpose will be opened through
online on the scheduled date and time in the presence of such bidders and/or their authorized
representatives, who wish to be present at the time of opening, at their own cost.

17



2.21.5

2.22

2.23
2.23.1

(@)

(b)

(©)

(d)

The Price bid of the shortlisted bidders i.e., technically qualified bidders will alone be opened
by the Port on a date and time to be notified later.

CLARIFICATION ON BIDS:

During evaluation and comparison of the bids, the VOCPA may, at his discretion, ask the
bidder for clarification on the bid. The request for clarification shall be given in writing by
registered/ Speed Post/Registered e-mail/uploaded on the e-procurement Portal, asking the
bidder to respond by a specified date, and also mentioning therein that, if the tenderer does
not comply or respond by the date, his tenderwill be liable to be rejected. Depending on the
outcome, such tenders are to be ignored or considered further. No change in prices or substance
of the bid shall be sought, offered, or permitted. No post-bid clarification at the initiative of the
bidder shall be entertained. The shortfall information/documents should be sought only in case
of historical documents which pre-existed at the time of the tender opening, and which have
not undergone change since then. (Example: if the Permanent Account Number, registration
with GST has been asked to be submitted and the tenderer has not provided them, these
documents may be asked for with a target date as above). So far as the submission of documents
is concerned with regard to qualification criteria, after submission of the tender, only related
shortfall documents should be asked for and considered. For example, if the bidder has
submitted a work /supply order without its completion/ performance certificate, the certificate
can be asked for and considered. However, no new work supply/work order should be asked
for so as to qualify the bidders.

EVALUATION & COMPARISION OF BID:
Evaluation of Techno-Commercial Bid:

In evaluation of the techno-commercial bid, conformity of the eligibility/ qualification,
technical and commercial conditions to those in the bid document is ascertained. Additional
factors, if any, incorporated in the tender documents may also be considered in the manner
indicated therein. A responsive tender is onewhich inter-alia confirms to all the terms and
conditions including general and special conditions of the entire bid documents without any
deviation or reservation and the same shall be determined as described below:

The documents uploaded by the bidder as specified in Form IV read with Section 11, Clause
2.11.6.2 (iv), will be evaluated basing on the work orders, performance certificate / work
completion certificate of similar nature of the work and value of the work fulfilling the
eligibility criteria.

The financial capability will be evaluated based on the information provided in Form 111 read
with Section 11, clause 2.11.6.2 (iii).

After scrutiny of the documents uploaded in the Cover A — Techno-commercial Bid, the
eligible bidders will be pre-qualified based on the details provided by them.

The Port may verify the original documents of the scanned copies uploaded by the Bidder
during evaluation or at any time, if required. In case the documents submitted by the bidders
found to be forged/ false, the port will take appropriate penal action including cancellation of
the work order issued and blacklisting of the firm/ company for a period of 3 years.
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(€)

(f)

2.23.2
(a)

(b)

(©)

2.23.3

2.23.4

The shortlisted bidders after the techno commercial evaluation will be informed through e-
mails after short listing and the same will also be published in the Port website. Any bidders
who had participated in the tender having any objections or observations shall inform the same
to the designated e-mail id, within a period of seven days from the date of publishing in the
website. Objections if any, received after this date will not be entertained.

Objections so received will be duly examined as per the terms and conditions of the tender and
the decisionwill be posted on the website or intimated to the firm. The decision of the
competent authority, in this regard, will be final and binding and no further objections will be
entertained once the decision is finalized.

Financial Evaluation:

The due date of opening of Cover B- Financial Bid shall be scheduled and intimated to the
prequalified bidders through portal.

The Financial Bid of the pre-qualified & responsive bidders will be opened on the pre-
published / notified date &time in the presence of bidders or their authorized representative
who wish to be present. The participating bidders can also witness the opening of price bids
online by logging on to the portal with his DSC from anywhere.

The financial evaluation shall be made on the basis of total price as indicated price schedule/
Bill of quantity. VOCPA is not bound to accept the lowest quoted offer. Conditions, if any,
with price Bid shall not be considered for any purpose.

Evaluation of the bid does not exonerate the bidders from checking their original documents.
VOCPA reserves the right to verify the authenticity of the documents/information submitted
by the bidder.

As per Section-468(Forgery for the purpose of Cheating) and Section—471(using as genuine, a
forged document) of IPC-1860, use of fraudulent/forged document for the purpose of
participating in any tender isa punishable offense. Hence, in such cases, VOCPA shall have no
other option than to take the following actions against the firm, which has restored to use of
forged/fraudulent documents in any tender. It is also applicable if, at a later date, the bidder is
found to have misled the evaluation through wrong information.

At the time of the bidding stage
(a) Termination of any other ongoing contracts with forfeiture of the Security Deposits.

(b) Blacklisting / debarring / tender holiday of the firm under the Prevention of Corruption
Act, 1988for a period of three years from the date of blacklisting.

At the time of contract execution
(a) Termination of the contract with forfeiture of the Security Deposits.
(b) Termination of any other on-going contracts with forfeiture of the Security Deposits.

(c) Blacklisting of firm under Prevention of Corruption Act, 1988 for a period of three
years from thedate of blacklisting.

Conditional bids may be rejected by VOCPA. Conditions, if any, on any document enclosed
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2.24

2.25

2.26

2.27

2.28
2.28.1

with Price Bid shall not be considered for any purpose.
AWARD OF CONTRACT
AWARD CRITERIA:

The Tender Inviting Authority, on behalf of VOC Port Authority, will award the contract to the
bidder whose bid is the lowest evaluated Bid as per tender conditions and their price schedule
will be considered.

PURCHASER’S RIGHT TO ACCEPT OR REJECT ANY OR ALL THE BIDS:

VOC Port reserves the right to accept or reject any bid and to annul the bidding process at any
time prior toavard of contract without thereby incurring any liability to the affected Bidder or
Bidders on the groundsof VOC Port Authority’s action

NOTIFICATION OF AWARD:

Prior to the expiration of Bid Validity, the Successful bidder will be notified in the form of
Letter of Acceptance/ Award or Work Order which will be communicated by registered or
by mail that his Bid has been accepted. The successful bidder has to furnish Performance
Security & additional security (if any), and Non judicial stamp paper for signing of Contract /
Agreement within 15 (fifteen) days from date of issuance of Letter of Acceptance/ Award or
Work Order. The issue of the letter of acceptance shall be treated as the closure of the Bid
process.

SIGNING OF CONTRACT:

The successful has to furnish the Performance Security Deposit (PSD), as per the Tender
Conditions. The Contractor shall be required to execute an agreement in the proforma
prescribed by the V.O.Chidambaranar Port Authority (as per Annexure B) on Tamil Nadu
Government State stamp paper of the required value within 28 days from the date of issue of
Letter of Acceptance / Work Order. In the event of failure on the partof the successful bidder
to execute the agreement within the above stipulated period, or the period agreedby the Port,
VOC port being in such circumstances entitled to treat the successful bidder as in breach of
contract and proceed accordingly.

PERFORMANCE SECURITY DEPOSIT or PERFORMANCE GUARANTEE:

The successful bidder (Contractor) shall furnish an amount of 5% of the Contract Price as
Performance Security in the form of Insurance Surety Bond, account payee demand draft, fixed
deposit receipt from Scheduled Commercial bank, irrecoverable and operative Bank Guarantee
issued / confirmed from any of the Scheduled Commercial bank in India, as per specimen in
Annexure D or online payment through RTGS/NFFT to the account whose details are provided
as below:

A | Name and address ofthe bank Indian Overseas Bank, Harbour Branch,
Tuticorin-628004.

B Name of the branch Harbour Branch
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2.28.2

C | IFSC code IOBA0000143
D | Account Number 014301000000001
E | Type of Account Savings Account

FA & CAO, V.O. Chidambaranar Port

F | Beneficiary’s Name Authority, Tuticorin

Performance Security is to be furnished within 15days from the date of issuance of Letter of
Acceptance/ Award or Work Order towards successful performance of the Contract and it
should remain valid for a period of 60 (sixty) days beyond the date of completion of all
contractual obligations of the Contractor, including warranty period. However, the Engineer
may relax the time limit of 15 days for submission Performance Security and extend it by
further period in extraordinary circumstances for the reasons recorded. If the performance
Security is not deposited in time as prescribed above, the LOA shall stand cancelled
automatically and the Earnest Money Deposit will be forfeited, and action shall be initiated as
per Clause No. 2.15.8 of ITB

The Contractor shall furnish the BG towards performance security by the issuing bank directly
to the Port through SFMS mode.

This will not bear any interest. Bank Guarantee, obtained from the Nationalized Bank
/Scheduled bank in the format prescribed, shall be in compliance with for a digital
confirmation for the Bank Guarantee andthe BG not complying with this shall not be
considered.

The Contractor shall ensure that the Performance Security is valid and enforceable until the
Contractor has executed and completed the Works including warranty period and remedied any
defects. If required, the Contractor shall extend the validity of the Performance Security
accordingly.

The performance security will be forfeited in the event of breach of contract by the Contractor.

The performance security should be refunded to the Contractor without interest, after the
Contractor duly performs and completes all obligations under the contract but not later than
completion of the Warranty Period.

Security Deposit / Retention Money:

In addition to Performance Security, Security deposit / retention money for an amount of 5%
of the contract value shall be recovered by deducting @10% from each running bill subject to
a maximum accumulation of 5% of the contract value. The earnest money instead of being
released may form part of the security deposit. The contractor may, at his option, replace the
retention amount with an unconditional BG at the following stages:

(a) After the amount reaches half the value of the limit of retention money; and

(b) After the amount reaches the maximum limit of retention money.
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One-half of the retention money (or BG, which replaced retention money) shall be releasedto the
contractor without interest on the issue of completion certificate; The other half of the retention money
(or BG, which replaced the retention money) shall be released to the contractor without interest, after
he duly performs and completes all obligations under the contract but not later than completion of the
Warranty Period.

229 OTHER INSTRUCTIONS

2.29.1 PROVISION OF PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA):

The provisions contained in Public Procurement (Preference to Make in India ) Order 2017 as
Amended by OM No.P-45021/2/2017 — PP(BE-I1I) dated 16.09.2020 further as amended from
time to time if any, shall be applicable to this tender.

i. The margin of purchase preference applicable is 20% or as decided by the relevant Nodal
Ministry for the item from time to time.

ii. The minimum local content for Class I and Class 11 local suppliers shall be 50 % and 20 %
respectively or as decided by the relevant Nodal Ministry for the item.

iii. Procurements where the estimate value is less than Rs.5.00 Lakhs shall be exempted from
this order.

iv. Verification of Local Content:

a.

2.29.2

For procurement value up to 10.00Crores: The class | local supplier /Class Il local
supplier at the time of tender, bidding or solicitation shall be obliged to indicate
percentage of local content and provide Self Certification (as per the format enclosed)
that the item offered meets the local content requirement for Class | local supplier /
Class Il suppliers as the case may be. They shall also give details of the locations at
which the local value addition is made.

For procurement value above Rs.10.00 Crores: The Class I local supplier / Class Il local
supplier at the time of tender, bidding or solicitation shall be required to provide
certificate from the statutory auditor or cost auditor of the company (in case of
companies) or from a practicing cost accountant or practicing chartered accountant (in
respect of suppliers other than companies) giving the percentage of local content. The
Tenderer shall submit the Declaration as per Form XI.

INTEGRITY PACT:

For every work / procurement / contract the value of which is Rs.1crore and above, the
Integrity Pact agreement format as given at Form — X shall form a part of the bid
document and it shall be prepared in Non-judicial stamp paper shall be uploaded along
with technical bid by all the participating bidders and theoriginal shall be submitted to
Notice Inviting Tender Authority within 7 (Seven) days of opening of tender by all the
participating bidders. The Integrity pact signed by the Purchaser and the bidder
(successful bidder —Contractor) shall be made part of contract agreement.

The details of Independent External Monitors (IEM) are:
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1)

2)

Shri Hermanprit Singh, IPS (Retd.),12, Belevedre Road,
Alipore,

Kolkata — 700027.

Phone No: 9830197103

Email id: hermanprit@gmail.com.

Shri Trivikram Nath Tiwari, ILS (Retd.),

301-B Block — 3B, HIG DDA Flats,

Rani Jhansi Road, DDA Complex,Motia Khan,

New Delhi — 110055. Phone No: 9871788277

Email id: trivikramnt@yahoo.co.in
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SECTION I
GENERAL CONDITIONS OF CONTRACT

3.1 GENERAL PROVISIONS:

3.1.1 Definitions:

In the Conditions of Contract (“these Conditions"), which include Particular Conditions and
these General Conditions, the following words and expressions shall have the meanings hereby
assigned to them, except where the context requires otherwise.

3.1.1.1 The Contract:

31111

3.111.2

3.1113

31114

3.1.1.15

3.1.1.1.6

3.1.1.1.7

3.1.1.1.8

“Contract” means the Notice Inviting Tender, the Bid / Tender and acceptance thereof and
the formal legal Agreement, if any, executed between the Employer and the Contractor
together with the documents referred to therein including General Conditions with
appendices and any Special Conditions of Contract, the Specifications, Designs &
Drawings, Scope of Work, Priced Schedule / Bill of Quantities and further any documents.
All these documents taken together shall be deemed to form one Contract and shall be
complementary to one another.

"Contract Agreement'* means the Employer and the Contractor shall enter into a Contract
Agreement within stipulated days after the Contractor receives the Letter of Acceptance /
Work Order, unless they agree otherwise. The Contract Agreement shall be in the format
annexed to the bid document. The costs of Non- judicial stamp paper of applicable value
and other statuary charges (if any) in connection with entry into the Contract Agreement
shall be borne by the Contractor.

""Letter of Acceptance (LOA)/ Letter of Award / Notification of Award / Work Order
(WQO)” means the letter of formal acceptance, signed by the Employer.

""Specification™ means the document entitled specification, as included in the Contract,
and any additions and modifications to the specification in accordance with the Contract.
Such document specifies the works.

"Drawings™ means the drawings of the Works, as included in the Contract, and any
additional and modified drawings issued by (or on behalf of) the Employer in accordance
with the Contract.

""Schedules™ means the document(s) entitled schedules, completed by the Contractor and
submitted, as included in the Contract. Such document may include the Bill of Quantities,
data, lists, billing package and schedules of rates and/or prices.

"Price Schedule / Bill of Quantities™ means the documents so named (if any) which are
comprised in the Schedules.

“Tender/Bid” (including terms offers, quotations or proposals in certain contexts) means
an offer to supply of goods, services, or execution of works made in accordance with the
terms and conditions set out in the bid document inviting such offers.
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3.1.1.19 “Tender/Bid documents” means a document issued by Employer, including any
amendment / corrigendum thereto, that sets out the terms and conditions of the given
procurement process including ‘Notice Inviting Tender’.

3.1.1.1.10 “e-Tender” means conducting of procurement processes by the Employer with bidders for
execution of works and services through use of information and communication technology
(specially the internet) with the aim of open, nondiscriminatory and efficient procurement
through transparent procedures.

3.1.1.2 Parties and Persons:
3.1.1.2.1 Party" means the Employer or the Contractor, as the context requires.

3.1.1.2.2 "Employer/ Purchaser” (“Board”) means the Board of V.O. Chidambaranar Port
Authority and assigns, acting through its chairperson or any other Officer so nominated by
the Board.

3.1.1.2.3 "Contractor / Service Provider'™ means the person(s), firm or company whose Tender
has been accepted by the Employer and includes the Contractor’s Representative(s), the
successors and/or permitted assigns for the subject Contract.

3.1.1.2.4 "Engineer" means the Chief Mechanical Engineer / V.O. Chidambaranar Port Authority,
or any other Officer nominated by Chairman.

3.1.1.25 "Employer's Personnel™ means the Engineer, his representative and all other staff, labour
and other employees of the Employer; and any other personnel notified to the Contractor,
by the Employer or the Engineer, as Employer's Personnel.

3.1.1.2.6 'Contractor's Personnel™ means the Contractor's Representative and all personnel whom
the Contractor utilizes on Site, who may include the staff, labour and other employees of
the Contractor and of each Subcontractor; and any other personnel assisting the Contractor
in the execution of the works.

3.1.1.2.7 "Contractor's Representative' means the person named by the Contractor in the Contract
or appointed from time to time by the Contractor under Sub-Clause 3.4.2 [Contractor's
Representative], who acts on behalf of the Contractor.

3.1.1.2.8 "Engineer’s Representative' means any Representative(s) of the Engineer, the assistants
referred to in Sub-Clause 3.3.2 [Delegation by the Engineer] whose authority shall be
notified in writing to the Contractor by the Engineer.

3.1.1.2.9 "Sub-contractor™ means any person named in the Contract as a subcontractor, or any
person appointed as a subcontractor, for a part of the Works; and the legal successors in
title to each of these persons.

3.1.1.3 Money & Payments:

3.1.1.3.1 "Contract Price' means accepted contract amount mentioned in the Letter of Acceptance
towards execution and completion of the Works and the remedying of any defects.

3.1.1.3.2 “Executed value” means the price defined in Sub-Clause 3.13.3 and includes adjustments
in accordance with the Contract.
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3.1.1.3.3 "Cost" means all expenditure reasonably incurred (or to be incurred) by the Contractor,
whether on or off the Site, including overhead and similar charges, but does not include
profit.

3.1.1.3.4 "Currency" means Rupees in which part (or all) of the Contract Price is payable.

3.1.1.3.5 "Performance Security" means the security (or securities, if any) under Clause 2.28.1 of
ITB [Performance Security].

3.1.1.4 Dates, Periods and Completion:

3.1.1.41 "Commencement Date'" means the date notified under Sub-Clause 3.7.1
[Commencement of Work].

3.1.1.4.2 "Time for Completion™ means the time for completing the Works or a Section (as the
case may be) under Sub-Clause 3.7.2 [Time for Completion], as stated in NIT/ Special
Condition of Contract / Scope of Work / LOA (with any extension under Sub-Clause 3.7.4
[Extension of Time for Completion]), calculated from the Commencement Date.

3.1.1.4.3 "Acceptance” means as defined under Clause 3.9 [Acceptance].
3.1.1.4.4 Completion Certificate' means the certificate issued under Clause 3.9 [Acceptance].
3.1.1.45 “Warranty Period" means the period as mentioned under Sub-Clause 3.10.2.

3.1.1.4.6 "Day' means a calendar day of 24 hours from midnight to the next midnight irrespective
of the number of hours worked in that day.

3.1.1.4.7 “Week” means, seven days without regard to the number of hours worked in any day in
the week.

3.1.1.4.8 “Month” means, month according to Gregorian calendar.
3.1.1.49 'Year'"™ means 365 days.
3.1.1.5 Works & Goods:

3.1.1.5.1 ™Contractor's Equipment™ means all apparatus, machinery, vehicles and other things
required for the execution and completion of the works and the remedying of any defects.
However, Contractor's Equipment excludes Temporary Works, Employer's Equipment (if
any), Plant, Materials and any other things intended to form or forming part of the
Permanent Works.

3.1.1.5.2 "Permanent Works"™ means the permanent works to be executed / maintained by the
Contractor under the Contract.

3.1.1.5.3 "Plant & equipment” means the apparatus, machinery and vehicles intended to form or
forming part of the Permanent Works.

3.1.1.5.4 'Materials™ means things of all kinds (other than Plant & equipment) intended to form or
forming part of the Permanent Works, including the supply-only materials (if any) to be
supplied by the Contractor under the Contract.
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3.1.155

3.1.15.6

3.1.15.7
3.1.15.8

"Temporary Works"™ means all temporary works of every kind (other than contractor's
Equipment) required on Site for the execution and completion of the Permanent Works and
the remedying of any defects.

"Works" mean the Permanent Works and the Temporary Works, or either of them as
appropriate including services under the Contract.

""Section' means a part of the Works

""Goods" means Contractor's Equipment, Materials, Plant and Temporary Works, or any
of them as appropriate. The term ‘goods’ also includes works & services which are
incidental or consequence to supply of such goods, such as transportation, insurance,
installation, commissioning, training and maintenance.

3.1.1.6 Other Definitions:

3.116.1

3.1.1.6.2

3.1.1.6.3
3.116.4

3.1.1.6.5

3.1.1.6.6

"Contractor's Documents™ means the calculations, computer programs and other
software, drawings, manuals, models and other documents of a technical nature (if any)
supplied by the Contractor under the Contract.

"Employer's Equipment' means the apparatus, machinery and vehicles (if any) made
available by the Employer for the use of the Contractor in the execution of the Works, as
stated in the specification; but does not include Plant which has not been taken over by the
Employer.

"Force Majeure" is defined as in Clause 3.17 [Force Majeure].

"Laws™ means all national (or state) legislation, statutes, ordinances and other laws, and
regulations and by-laws of any legally constituted public authority.

""Site" means the locations /places/lands where the Permanent Works are to be executed
and to which Plant and materials are to be delivered or services to be provided or works to
be executed and any other places as may be specified in the Contract as forming part of the
Site.

"Variation" means any change to the Works, which is instructed or approved as a variation
under Clause 3.12 [Variations].

3.1.2 Interpretations:

In the Contract, except where the context requires otherwise:

(a) words indicating one gender include all genders.

(b) words indicating the singular also include the plural and words indicating the plural also

(c) provisions including the word "agree",

include the singular.

agreed" or "agreement" require the agreement to
be recorded in writing, and

(d) "written™ or "in writing" means hand-written, printed, or electronically made, and resulting

in a permanent record.
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3.1.3

3.14

3.15

3.16

3.1.7

3.18

3.19

(e) the marginal words and other headings shall not be taken into consideration in the
interpretation of these Conditions.

Communications:

Wherever these Conditions provide for giving or issuing of approvals, certificates, consents,
determinations, notices and requests, these communications shall be:

@) in writing and delivered by hand (against receipt), sent by mail or courier, or speed post.
(b) delivered, sent or transmitted to the address for the recipient's communications.
Law, Language and Jurisdiction:

The language for communications shall be in English. The contract shall be governed by and
constructed according to the laws in force in India. All disputes shall be subjected to exclusive
jurisdiction of the courts at Tuticorin only for the purpose of actions and proceedings arising
out of this contract.

Priority of Documents:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC)
and Special Conditions of Contract (SCC), the Special Conditions of Contract — if any, shall
prevail. But in case of any requirement / condition specified in the Scope of Work, it shall
prevail over all other conditions. It may please be noted that at any time prior to the deadline
for submission of Bids, Employer may, for any reason, whether at its own initiative or in
response to a clarification requested by any prospective bidder, modify the tender document by
amendment / issue of addendum. In such cases, clarifications shall be treated as the appropriate
meaning of the respective conditions of bid document.

Assignment:

The Contractor shall not assign the whole or any part of the work to any other
Party/Firm/Individual without prior written consent of the Employer.

Care and Supply of Documents:

The Contractor shall keep on the Site, a copy of the Contract, the Contractor's Documents (if
any), the Drawings and Variations and other communications given under the Contract. The
Employer's Personnel shall have the right of access to all these documents at all reasonable
times.

Contractor’s use of Employer’s Documents:

As between the Parties, the Employer shall retain the copyright and other intellectual property
rights in the Specification, the Drawings and other documents made by (or on behalf of) the
Employer. The Contractor may, at his cost, copy, use, and obtain communication of these
documents for the purposes of the Contract. They shall not, without the Employer's consent, be
copied, used or communicated to a third party by the Contractor, except as necessary for the
purposes of the Contract.

Confidential Details:
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3.1.10

3.1.11

3.2
3.2.1

3.2.2

The Contractor shall disclose all such confidential and other information as the Engineer may
reasonably require in order to verify the Contractor's compliance with the Contract.

Compliance with Laws, Statues & Regulations:

The Contractor shall, in performing the Contract, comply in all respect with applicable Laws,
Statues and Regulations including clearance from State / Central Govt. Authorities, Pollution
Control Boards, labour enforcement and local authorities. The Contractor shall indemnify and
hold the Employer harmless against and from the consequences of any failure to do so.

Details to be Confidential:

The Contractor shall treat the details of the contract as private and confidential, except to the
extent necessary to carry out obligations under it or to comply with applicable laws. The
Contractor shall not publish, permit to be published or disclose any particulars of the works in
any trade or technical paper of elsewhere without the previous agreement of the Employer.

THE EMPLOYER:
Right of Access to the Site:

The Employer shall give the Contractor right of access to, and possession of, all parts of the
Site within the time (or times) stated in the Contract. If no such time is stated in the Contact,
the Employer shall give the Contractor right of access to, and possession of, the Site within
such times as may be required to enable the Contractor to proceed in accordance with the time
schedule(bar chart) submitted under Sub-Clause 3.7.3 [Time Schedule / Bar Chart].

If the Contractor suffers delay as a result of a failure by the Employer to give any such right or
possession within such time, the Contractor shall give notice to the Engineer within 7 (seven)
days from end of such time or period and shall be entitled to:

(a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 3.7.4 [Extension of Time for Completion],

However, if and to the extent that the Employer's failure was caused by any error or delay by
the Contractor, including an error in, or delay in the submission of, any of the Contractor's
Documents, the Contractor shall not be entitled to such extension of time.

Permits, Licenses or Approvals:

The Employer shall (where he is in a position to do so) provide administrative support to the
Contractor at the request of the Contractor:

(@) by obtaining copies of the Laws of the Country which are relevant to the Contract but
are not readily available, and

(b) for the Contractor's applications for any permits, Licenses or approvals required by the
Laws of the Country for execution of work under the Contact:

@) which the Contractor is required to obtain.

(ii)  for the delivery of Goods, including clearance through customs, and for the
export of Contractors Equipment when it is removed from the Site.
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3.2.3

(iii) which the Contractor is required to obtain under the Contract
Employer’s Claims:

If the Employer considers himself to be entitled for any payment (claim) under any Clause of
these Conditions or otherwise in connection with the Contract, and/or to any extension of the
Defects Liability Period, the Employer or the Engineer shall give notice and particulars to the
Contractor.

The notice shall be given as soon as practicable after the Employer became aware of the event
or circumstances giving rise to the claim. A notice relating to any extension of the Defects
Liability Period shall be given before the expiry of such period.

The particulars shall specify the Clause or other basis of the claim and shall include
substantiation of the amount and/or extension to which the Employer considers himself to be
entitled in connection with the Contract. The claim amount shall be considered as a deduction
in the Contract Price.

3.3 ENGINEER AND ENGINEER'S REPRESENTATIVE:

33.1

3.3.2

The Engineer shall carry out such duties in issuing decision, certificates and orders as are
specified in the contract. The Engineer's Representative shall be responsible to the Engineer
and be the Engineer-in-Charge of the work.

Delegation by Engineer:

The duties of the Engineer's Representative is to watch and supervise the work and to test and
examine any materials to be used or workmanship employed in connection with the works. He
shall have no authority to relieve the Contractor or any of his duties or obligations under the
contract nor except as expressly provided hereunder or elsewhere in the contract to order any
work involving delay or any extra payment by the Employer nor to make any variation of or in
the works.

Any written instructions or approval given by the Engineer's Representative to the Contractor
within the terms of such delegation (but not otherwise) shall bind the Contractor and the
Employer as though it had been given by the Engineer provided, however, that.

a) Failure of the Engineer's Representative to disapprove any work or materials shall not
prejudice the power of the Engineer thereafter to disapprove such work or materials and to
order the pulling down, removal or breaking up thereof.

b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's
Representative, he shall be entitled to refer the matter to the Engineer who shall thereupon
confirm, reverse or vary such decision.

3.4 THE CONTRACTOR’S OBLIGATIONS:

34.1

Contractor’s General Obligations:

The Contractor shall design (to the extent specified in the contract) if stipulated in the Contract,
execute and complete the Works in accordance with the Contract and with the Engineer's
instructions, and shall remedy any defects in the Works.
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3.4.2

3.4.3

The Contractor shall provide the Plant& equipment, materials and Contractor's Documents
specified in the contract, and all Contractor's Personnel, Goods, consumables and other things
and services, whether of a temporary or permanent nature, required in and for this design,
execution, completion and remedying of defects.

All the material, equipment offered and used in the execution of the work shall be suitable for
sustained service in a marine atmosphere and local environment condition.

The Contractor shall be responsible for the adequacy, stability, and safety of all Site operations
and of all methods of construction. The Contractor shall, in consideration of payments to be
made to him as hereinafter provided, execute and do the Works set forth as described in the
Scope of Work and specifications, including any amendments to tender clauses.

The Contractor shall exercise all reasonable care and diligence in the discharge of all technical,
professional and Contractual duties to be performed by them under this Contract as specified
in the Scope of Work within the Time for Completion and provide all labour, including the
supervision and security thereof, Contractor's Equipment necessary thereof and for carrying
out his obligation, so far as the necessity for providing the same is specified in or is reasonable
to be inferred from the Contract. The Contractor shall be fully responsible to Employer for
proper, efficient, and effective discharge of their duties.

The Contractor shall, whenever required by the Engineer, submit details of the arrangements
and methods, which the Contractor proposes to adopt for the execution of the Works. No
significant alteration to these arrangements and methods shall be made without this having
previously been notified to the Engineer.

If the Contract specifies that the Contractor shall design any part of the Permanent Works, then.

(@) the Contractor shall submit to the Engineer the Contractor's Documents for this part in
accordance with the procedures specified in the Contract.

(b) these Contractor's Documents shall be in accordance with the Specification and
Drawings and shall include additional information if required by the Engineer to add
to the Drawings.

(© the Contractor shall be responsible for this part and it shall, when the Works are
completed, be fit for such purposes for which the part is intended as are specified in
the Contract;

Contractor’s Representative:

The Contractor shall appoint the Contractor’s Representative and shall give him all authority
necessary to act on the Contractor's behalf under the Contract. The Contractor shall submit the
name and particulars of the representative prior to commencement of work.

Assignment and Subcontracting:

The Contractor shall not, assign the contract or any part thereof or any benefit or interest therein
or there under without the prior written consent of the Engineer.

The Contractor shall not sub-contract the whole of the works. Except otherwise provided by
the Contract, the Contractor shall not sub-contract any part of the Works without the prior
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344

3.45

3.4.6

3.4.7

written consent of the Engineer and such consent if given shall not relieve the Contractor from
any liability or obligation under the Contract and he shall be responsible for the facts, defaults
and neglects of any sub-Contractor, his agents, servants or workmen fully as if they were the
acts, defaults or neglects of the Contractor.

In the event of the Contractor contravening this condition, Employer shall be entitled to
terminate the Contract forthwith and award a fresh Contract to some other party at risk and cost
of the Contractor who shall be liable for any loss or damage which Employer may sustain in
consequence arising out of such replacement of the Contractor. In such a case, the performance
security deposit shall be forfeited.

Cooperation:

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow
appropriate opportunities for carrying out work to:

(@) the Employer’s Personnel,

(b)  any other contractors /PMC/ 3 party Inspecting Agency employed by the Employer,
and

(© the personnel of any legally constituted public authorities,

who may be employed in the execution on or near the Site of any work not included in the
Contract.

Setting Out:

The Contractor shall set out the Works in relation to original points, lines and levels of
reference specified in the Contract or notified by the Engineer. The Contractor shall be
responsible for the correct positioning of all parts of the Works, and shall rectify any error in
the positions, levels, dimensions or alignment of the Works.

Safety Procedures:

The Contractor shall:

(@) comply with all applicable safety regulations,

(b)  take care for the safety of all persons entitled to be on the Site,

(c) use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so
as to avoid danger to these persons,

(d) provide fencing, lighting, guarding, and watching& warding of the Works until
completion and taking over under Clause 3.9 [Acceptance], and

(e) provide any Temporary Works (including roadways, footways, guards and fences),
which may be necessary, because of the execution of the Works, for the use and
protection of the public and of owners and occupiers of adjacent land.

() provide all lights be placed or screened so as not to interfere with any signal lights on
the Employer's railways or with any traffic lights of any local or other authority.

Site Data:
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3.4.8

3.4.9

3.4.10

3.4.11

The Employer shall have made available to the Contractor for his information, all relevant data
if available in the Employer's possession on conditions at the Site, including environmental
aspects. The Contractor shall be responsible for interpreting all such data.

The Contractor shall be deemed to have obtained all necessary information as to risks,
contingencies and other circumstances which may influence or the Tender or Works. To the
same extent, the Contractor shall be deemed to have inspected and examined the Site, its
surroundings, the above data and other available information, and to have been satisfied before
submitting the Tender as to all relevant matters, including (without limitation):

(@) the form and nature of the Site, including sub-surface conditions,
(b)  the hydrological and climatic conditions,

(© the extent and nature of the work/service and Goods necessary for the execution and
completion of the Works and the remedying of any defects,

(d)  the Laws, procedures, and labour practices of the State / Country, and

(e) the Contractor's requirements for access, accommodation, facilities, personnel, power,
transport, water and other services.

Sufficiency of the Accepted Contract Amount:

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the
Contractor's obligations under the Contract (including those under Provisional Sums; If any)
and all things necessary for the proper execution and completion of the Works.

Rights of Way and Facilities:

The Contractor shall bear all costs and charges for special and/or temporary rights of-way
which he may require, including those for access to the Site. The Contractor shall also obtain,
at his risk and cost, any additional facilities outside the Site, which he may require for the
purposes of the Works.

Transport of Goods:
Unless otherwise stated in the Particular Conditions:

(@) the contractor shall give the Engineer not less than 07 days’ notice of the date on which
any Plant or a major item of other Goods will be delivered to the Site;

(b)  the Contractor shall be responsible for packing, loading, transporting, receiving,
unloading, storing and protecting all Goods and other things required for the Works;
and

(©) the Contractor shall indemnify and hold the Employer harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from the
transport of goods and shall negotiate and pay all claims arising from their transport.

Contractor's equipment:

The Contractor shall be responsible for all Contractor's equipment. When brought on to the
Site, Contractor's equipment shall be deemed to be exclusively intended for the execution of

33



3.4.12

3.4.13

the Works and shall be retained at the site till the completion of the work. The Contractor shall
not remove from the Site any major items of Contractor's equipment without the consent of the
Engineer. However, consent shall not be required for vehicles transporting Goods or
Contractor's Personnel off Site.

Protection of the Environment:

The Contractor shall take all reasonable steps to protect the environment (both on and off the
Site) and to limit damage and nuisance to people and property resulting from pollution, noise
and other results of his operations.

The Contractor shall ensure that emissions, surface discharges and effluent from the
Contractor's activities shall not exceed the values indicated in the Specification and shall not
exceed the values prescribed by applicable Laws.

Site Facilities:
Facilities Supplied by the Contractor:

The Contractor shall supply all services, amenities, temporary structures including security
fencing if required and storage compounds if required, machinery, temporary sheds and
construction equipment necessary for the proper execution of the Works at Site at his cost
except for the items specified below, which will be provided by the Employer.

Facilities Supplied by the Employer:

The Employer will make available to the Contractor the following services which will be
charged at the prevailing rates;

(@) Supply of land for Contractor’s site establishment and lay down areas:

The above shall be made available at rates as given in the Scale of Rates as relevant and
applicable subject to revision from time to time.

(b)  Construction Water / Drinking Water:

The Employer will provide a source for reasonable quantity of construction water at one
point adjacent to the Contractor’s work area on chargeable basis. Any further
reticulation to the Contractor’s individual facilities shall be the Contractor’s
responsibility and cost. Similarly drinking water may be supplied on chargeable basis.
However, all necessary arrangement like plumbing / installation of water meter etc. to
be made by the contractor. Water charges will have to be paid (adjusted from the
contractor’s bill) by the contractor against actual consumption recorded through water
meter as per the prevailing rates subject to revision from time to time.

(© Electric Power:

The Employer will provide source of electric power at one point adjacent to the
Contractor’s work area. Any further reticulation to the Contractors’ individual facilities
shall be the Contractor’s responsibility and cost.

The Electricity consumption charges [as per Port tariff] shall have to be paid by the
Contractor immediately, on receipt of the bill from the office of MEE Department,
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3.4.14

3.4.15

3.4.16

V.0.Chidambaranar Port. All payment on this account should be updated, otherwise the
pending bill amount, along with late payment surcharge, will be recovered from the
Contractor’s bill(s).

The Employer does not guarantee the continuity of power supply in the event of power
failure the contractor shall be required to make its own arrangements for the provision
of uninterrupted electric power.

Records to be maintained:

The Contractor shall maintain site account of materials, including the departmental supply,
clearly indicating relevant information such as description of the material, source, date of
delivery at site, date of consumption at site. The Contractor shall forward a copy of monthly
site account of materials to the Engineer in Charge at the end of every month. On completion
of the work under the contract, the Contractor shall submit to the Engineer in Charge a copy of
the site account of the materials from the date of commencement to date of acceptance. The
Contractor shall also maintain hindrance register, site instructions register, complaint register
and daily progress register and the EIC shall verify the registers as and when required and sign
the same, duly recording his remarks.

Security of the Site:

Unless otherwise stated; authorized persons shall be limited to the Contractor's Personnel and
the Employer's Personnel; and to any other personnel notified to the Contractor, by the
Employer or the Engineer, as authorized personnel of the Employer's other contractors on the
Site.

Contractor's Operations on Site:

The Contractor shall confine his operations to the Site, and to any additional areas, which may
be obtained by the Contractor and agreed by the Engineer as working areas. The Contractor
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel
within the Site and these additional areas, and to keep them off adjacent land.

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary
Works, which are no longer, required. The Contractor shall clear away and remove, all
Contractor's Equipment, surplus material if not handed over to the Employer as per the
Contract. Contractor shall leave that part of the Site and the Works in a clean and safe condition.
The Contractor shall at all reasonable times allow persons duly authorized by the Employer.

3.5 STAFF AND LABOUR:

3.5.1

Engagement of Staff and Labour:

The Contractor shall make arrangements for the engagement of all staff and labour, local or
otherwise, and for their payment, accommodation, feeding and transportation. Since time is the
essence of this Contract, the requisite number of labour force has to be kept so as to complete
work within the completion period as stipulated in the Contract.
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3.5.2

3.5.3

354

3.5.5

Compliances of Regulations etc.:

The Contractor shall, at all times during the continuance of the Contract, so far it may be
necessary, comply with all existing enactments including central and state Legislation as well
as an applicable Bye-Laws of any local authority regarding labour (Contractor's Personnel),
particularly the Minimum Wages Act, Factories Act, Workmen's Compensation Act, Provident
Fund and Miscellaneous Provisions Act, Family Pension Fund Act and Employees State
Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act,
Maternity Benefit Act, National Festival Holiday Act, Shop and Establishment Act, The
Apprentice Act and shall keep the Employer indemnified against any action that may be taken
against him for the contravention of provisions of the above said enactments by the Contractor.
The prices quoted by the Contractor in Bill of Quantities shall be deemed to include all
expenses whatsoever the Contractor may be required to incur for the compliance with the
provisions of the above said legislation. The Contractor shall make necessary arrangements for
the Employer to witness the payments made by the Contractor to his staff and labour and get
the certificate from the Employer as required in terms of the regulations.

The Contractor shall cover all its workmen under EPF & ESI irrespective of the no. of workmen
engaged in the work. The Contractor shall produce documentary evidence in support of the
EPF & ESI coverage to its workers within 30days of induction of contractual worker(s). This
will also be applicable to the sub-contractor(s) appointed by the Contractor for the subject
work.

The Contractor shall also comply apart from all the relevant labour Laws applicable to the
Contractor's Personnel, Laws relating to their employment, health, safety, welfare, and
emigration and shall allow them all their legal rights.

The Contractor shall require his employees to obey all applicable Laws, including those
concerning safety at work.

Rates of Wages and Conditions of Labour:

The Contractor shall pay rates of wages and observe conditions of labour as per the provision
of regulations, etc which are not lower than the minimum wages & conditions notified under
any Central or State law as applicable to the Employer.

Persons in the Service of Employer:

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the
Employer's Personnel.

The Employer shall be at liberty to terminate the Contract if the Contractor himself or any of
his partners / employees / staffs or any of his Directors who having held Class-1 post with the
Employer prior to his retirement has failed to obtain the Employer’s specific permission to
undertake any outside employment before the expiry of two years from the date of his
retirement, in accordance with the regulations.

Facilities for Staff and Labour:
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3.5.6

3.5.7

3.5.8

The Contractor shall provide and maintain all necessary facilities as applicable at site for
smooth execution of contract. . Port entry permit for the contractor and their staff, materials,
vehicles etc. for movement inside the Port area, will be on chargeable basis.

Health and Safety:

The Contractor shall at all times take all reasonable precautions to maintain the health and
safety of the Contractor's Personnel. The Contractor shall maintain records and make Reports
concerning health, safety and welfare of persons, and damage to property, as, the Engineer may
reasonably require.

Safety Gears, PPEs, Etc.

The Contractor shall be solely responsible, at his own cost to provide all safety gears including
PPEs for all labours engaged and he shall also ensure the use of such safety items by his staff
& labour at site.

In the event of failure on the part of the Contractor, the Employer shall provide the same and
recover the cost thereof from any amount due or which may become due to the Contractor or
from any amount lying with them or under their control.

Contractor’s Superintendence:

(@) The Contractor shall give or provide all necessary superintendence during the execution
of the Works and as long thereafter as the Engineer may consider necessary for the
proper fulfilling of the Contractor's obligations under the Contract. The Contractor, or
his competent and authorized agent or Representative is to be constantly on the works
and shall give his whole time to the superintendence of the same. Such authorized agent
or Representative shall receive on behalf of the Contractor directions and instruction
from the Engineer or the Engineer's Representative.

(b)  Epidemics:

In the event of any outbreak of illness or an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be made
by the Government or the local medical or sanitary authorities for the purpose of dealing
with and overcoming the same.

Contractor's Personnel:

The Contractor's Personnel shall be appropriately qualified, skilled, and experienced in their
respective trades or occupations wherever require. The Contractor shall employ such skilled,
semi-skilled and unskilled labour as is necessary for proper, timely execution of work.

The Engineer may require the Contractor to remove (or cause to be removed) any person
employed on the Site or Works, including the Contractor's Representative if applicable, who:

(a) persists in any misconduct or lack of care,
(b) carries out duties incompetently or negligently,

(c) fails to conform with any provisions of the Contract, or
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3.5.9

3.5.10

3.5.11

3.5.12

3.5.13

3.5.14

(d) persists in any conduct, which is prejudicial to safety, health, or the protection of the
environment.

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable
replacement person.

Wage Records:

The Contractor shall maintain records of wages and other remuneration paid to his employees
in such forms as may be convenient and to the requirements of the Engineer and conciliation
officer, Central Ministry of Labour, Government of India or such other authorized persons
appointed by the State Government. The Contractor shall also exhibit the different notices as
required under the Minimum Wages Act, 1949, Payment of Wages Act, 1936 and other Acts,
Rules and Regulations made there under from time to time.

Accidents:

The Contractor shall within 24 hours of the occurrence of any accident at or about the site or
in connection with the execution of the work report such accidents to the Engineer / Engineer's
Representative. The Contractor shall also report such accidents to the competent authorities to
whom such report is required to be sent as per prevailing law

Records of Contractor's Personnel and Equipment:

The Contractor shall submit if required, to the Engineer, details showing the number of each
class of Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details
shall be submitted each calendar month, in a form approved by the Engineer, until the
Contractor has completed all work.

Disorderly Conduct:

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous
or disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and
protection of persons and property on and near the Site.

Observance By Sub-Contractors:

The Contractor shall be responsible for observance by his Sub-Contractors of the foregoing
provisions.

Remedial Action by the Employer:

If as a result of Contractor's failure, negligence, omission, default, or non-observance of any
provisions of any laws, the Employer is called upon by any authority to pay or reimburse or
required to pay or reimburse any amount, the Employer shall be entitled to deduct the same
from any sums of money due or that they become due to the Contractor under this Contract or
any other Contract or otherwise recover from the Contractor any sums which the Employer is
required or called upon to pay or reimburse on behalf of the Contractor. All registration and
statutory inspection fees in respect of his work pursuant to the Contract shall be paid by the
Contractor.

3.6 PLANT, MATERIALS AND WORKMANSHIP:
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3.6.1

3.6.2

3.6.3

3.6.4

Manner of Execution:

The Contractor shall, at his own costs and expenses, provide all labour, plant & equipment,
materials, stores, etc. required for efficiently carrying out and completing the work to the
satisfaction of the Employer within the stipulated time period as per Scope of Work and
Specifications.

All plant & equipment and materials and workmanship shall be of the respective kinds
described in the Contract and in accordance with Engineer's instructions and shall be subjected
to such tests specified in the Contract.

Quiality Assurance:

The Quality Assurance Plan defines the methodology to be used to ensure quality of goods /
services involved in the work. The Contractor shall submit a quality assurance plan (QAP) for
acceptance by the Engineer if specified in the Contract. The QAP shall, contain list of the tests
and inspections proposed along with standards (IS or other equivalent standards / performance
standards where applicable) to be done to ensure quality for goods and services

Inspection:
The Engineer or his designated Representative(s) shall at all reasonable times:

(@) have full access to Contractor or its sub-contractor(s) / its manufacturer(s) premises /
work site where the Plant and Equipment are being manufactured or the facilities are
being installed / executed, and

(b)  during production, manufacture, and construction (at the Site and elsewhere), be
entitled to examine, inspect, measure and test the materials and workmanship, and to
check the progress of manufacture of materials.

The Contractor shall give the Employer's Personnel full opportunity to carry out these
activities, including providing access, facilities, permissions and safety equipment.

Test

The Contractor shall at its own expense carry out at the place of manufacture and / or on the
Site all such tests of the Plant and Equipment and any part of the Work / Facilities as are
specified in the Contract or as per approved QAP.

Unless otherwise specified,

(@) Works where supply of plant & equipment are not included in scope of Contractor, test
& inspection shall be done by Engineer or his Representative on quality of
workmanship of work.

(b) The contractor shall submit, if necessary, test guarantee certificates / internal inspection
report / manufacturer certificates towards acceptance of plant equipment. Inspection of
works at site shall be carried out on the basis of workmanship and performance tests.

(c) Works where supply of plant & equipment are included in scope of Contractor and if
such tests are clearly intended by or provided for or inferred from the Contract or
Specifications or Bill of Quantities, the test & inspection of all such specified plant &
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3.6.5

equipment / items shall be carried out at Contractor / sub- contractor(s) / manufacturers’
premises as per approved QAP. For rest of the equipment / items, the Contractor shall
submit test guarantee certificates/internal inspection report / manufacturer certificates.
Tests & Inspection of works at site shall be carried out on the basis of workmanship
and performance standards and as per approved QAP.

The Engineer or his designated representative(s) shall be entitled to attend the aforesaid test
and / or inspection, provided that the Employer shall bear costs and expenses incurred in
connection with such attendance including, but not limited to, all travelling and board and
lodging expenses.

Whenever the Contractor is ready to carry out any such test and / or inspection, the Contractor
shall give a 7 day advance notice of such test and / or inspection. The Engineer shall then either
carry out the examination, inspection, measurement or testing without unreasonable delay, or
promptly give notice to the Contractor that the Engineer does not require to do so. If the
Contractor fails to give the notice, he shall, if and when required by the Engineer, shall carry
out any such test and / or inspection and thereafter reinstate and make good, all at the
Contractor's cost. The Contractor shall provide the Engineer with a certified report of the
results of any such test and / or inspection.

If any Plant and Equipment or any part of the Facilities fails to pass any test and/ or inspection,
the Contractor shall either rectify or replace such Plant and Equipment or part of the Facilities
and shall repeat the test and / or inspection upon giving a notice.

The execution of a test and / or inspection of Plant and Equipment or any part of the Facilities,
or the attendance by the Employer or the Engineer, or the issue of any test certificate or waiver
certificate shall not relieve the Contractor from any of its responsibilities under the Contract.

Employer’s right to inspect, test and, where necessary, reject the Goods after the Goods arrival
in Employer premises shall in no way be limited or waived by reason of the Goods having
previously been inspected, tested and passed by Employer or its representative prior to the
Goods* shipment from the place of origin.

Rejection:

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or
workmanship is found to be defective or otherwise not in accordance with the Contract (all
such matters being hereinafter, called ‘Defects’), the Engineer may reject the Plant, Materials
or workmanship by giving notice to the Contractor in writing of the said decision specifying
particulars of the defects alleged to exist or to have occurred. The Contractor shall at his own
expense and with all efforts would make good the defects so specified.

Further, Employer reserves the right to subject any part / component / equipment for re-test and
on written instruction from Employer, the Contractor shall arrange for the re-test and the cost
shall be reimbursed by Employer as per actual, only if the test results are satisfactory. In case
of unsatisfactory test results, the part / component / equipment shall be rejected, and the
Contractor shall be responsible for replacement of the item at his own cost and also bear the
cost of the re-test.
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3.6.6

3.7
3.7.1

3.7.2

3.7.3

Remedial Work:
Notwithstanding

(@) remove from the Site and replace any Plant or Materials which is not in accordance
with the Contract,

(b) remove and re-execute any previous test or certification, the Engineer may instruct the
Contractor to: any other work which is not in accordance with the Contract, and

(© execute any work which is urgently required for the safety of the Works, whether
because of an accident, unforeseeable event or otherwise.

The Contractor shall comply with the instruction within a reasonable time, which shall
be the time (if any) specified in the instruction, or immediately if urgency is specified
under sub-paragraph (c). If the Contractor fails to comply with the instruction, the
Employer may take, at the cost and risk of the Contractor, such steps as may in all
circumstances be reasonable to make good such defects. The expenditure so incurred
by the Employer will be recovered from the amount due to the Contractor. The decision
of the Engineer with regard to the amount to be recovered from the Contractor will be
final and binding on the Contractor.

COMMENCEMENT AND DELAYS:

Commencement of Work:

The work shall be commenced within 15days of issuance of Letter of Acceptance / Work Order. If no
notification received from the Contractor regarding commencement date, then 16" date from issuance
of Letter of Acceptance / Work Order shall be treated as date of commencement. The Contractor shall
proceed with the Works with due expedition and without delay. Commencement of work is subject to
compliance all the conditions precedent as mentioned at Clause No. 2.26 and 2.28.1 of ITB (Section-
I). The stipulated deadlines mentioned at Clause No. 2.26 and 2.28.1 of 1TB (Section-1) would have
to be strictly adhered to unless otherwise extended by Employer.

Time of Completion / Period of Contract:

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for
Completion as indicated in Work Order / Letter of Acceptance for the Works or Section (as the case
may be), including:

@) achieving the passing of the Tests on Completion, and

(b) Completing all work, which is stated in the Contract as being required for the Works or Section
to be considered to be completed for the purposes of taking over under Clause 9 [Acceptance]

Time Schedule/ Bar Chart:

If specified in the Contract, The Contractor shall submit a Time Schedule / Bar Chart form within 15
days of issuance of Letter of Acceptance / Work Order.

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the plan for
timely execution of the work. The bar chart must indicate the individual activities and commencement
and completion dates of each activity. The bar chart shall be used for monitoring the progress of the
work.
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3.74

3.75

Unless the Engineer, within 15 days after receiving bar chart, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with
the bar chart.

If, at any time, the Engineer gives notice to the Contractor that time schedule fails (to the extent stated)
to comply with the Contract or to be inconsistent with actual progress and the Contractor's stated
intentions, the Contractor shall submit a revised time schedule / bar to the Engineer.

Extension of Time for Completion:

The Contractor shall commence the works after being notified for award of work and shall proceed with
the same with due expedition and without delay except as may, be expressly sanctioned or ordered by
the Engineer or be wholly beyond the Contractor's control. The Contractor shall maintain the rate of
progress required as per schedule.

The Contractor shall be entitled subject Contractor's Claims to an extension of the Time for Completion
if and to the extent that completion of work is or will be delayed by any of the following causes:

@ changes ordered by the Employer,

(b) delay in performance of work caused by orders issued by the Employer

) delay in providing work fronts or supply of any materials or services which are to be provided
by the Employer,

(d) exceptionally adverse climatic conditions,

(e) force Majeure

0] other reasonable causes

If the Contractor considers himself to be entitled to an extension of the Time for Completion, the
Contractor shall give notice to the Engineer for extension of time before expiry of the period of contract
with details of the hindrance(s) on account of which he desires such extension as aforesaid with
documentary evidence.

If the progress of work is held up owing to circumstances which, in the opinion of Engineer are beyond
the control of the Contractor the Engineer may, at his discretion, grant to the Contractor such extension
of time as he considers reasonable for the completion of the work.

The execution of the work during the extended period also shall be only under the conditions and at the
rate specified in the contract.

No claim shall be made by the Contractor on the grounds of executing the work beyond the completion
period stipulated in the contract.

Liquidated Damage:

Unless otherwise specified, in case of delay in completion of the contract, liquidated damages (for works
costing up to Rs. 10 lakh - one (1) percent of the contract value per week and for all other works half
percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) of
contract value should be levied. Such liquidated damages will be deducted from any money due or
become due to the contractor. The payment of such damages shall not relieve the contractor of his
obligations to complete the work or from any other of his obligations or liabilities under this contract.

42



3.8

3.9

3.10
3.10.1

3.10.2

TESTS, IF ANY ON COMPLETION OF ERECTION & INSTALLATION AT
EMPLOYER'S SITE:

(@) On completion of erection / installation of the items under the work / facilities by the
Contractor and also when trial runs & final adjustments at the site are completed in
accordance with the Contract, the Contractor shall give the Engineer-in-charge notice
in writing thereof and before making the tests on completion of 7 days' notice in writing
of the date on which he will be ready to make the said tests in accordance with and in
the manner prescribed in the specifications.

(b) If any portion of work falls under the tests to fulfil the Contract conditions, tests of the
faulty portion shall, if required by the Engineer-in-charge or by the Contractor, be
repeated within a reasonable time upon the same terms and conditions.

(© If the Contractor neglects to make the 'Performance test' within the time stipulated,
Employer shall nevertheless have the right of using the Installations at the Contractor's
risk until the 'Performance test' is successfully carried out.

ACCEPTANCE:

Upon successful tests under Clause No.3.8 / upon completion of work under this contract, the
Engineer may accept the works and/or services, if defects or shortcomings are not considered
essential and, the Contractor agrees to make good the deficiencies in confirmation with this
contract. Further, no work shall be treated as accepted before the Contractor clears the site of
scraps, unused materials, work shed, equipment and all such materials which were used for
execution of the work and not required any more at the work site.

The Engineer may, at the sole discretion of the Employer, may accept part or section work if it
is substantially completed.

The Contractor shall submit to the Engineer the "as-built" documents and operation and
maintenance manuals in accordance with the Specification and in sufficient detail for the
Employer to operate, maintain, dismantle, reassemble, adjust and repair this part of the Works.
Such part shall not be considered to be completed for the purposes of acceptance until these
documents and manuals have been submitted to the Engineer.

As soon as the works have been completed in accordance with the contract and have passed
the tests on completion, the Employer shall issue a certificate in which he shall certify the date
on which the works have been so completed and have passed the said tests, and the Employer
shall be deemed to have taken over the works on the date so certified.

DEFECT LIABILITY /WARRANTY:

The Contractor shall warrant that the work or any part thereof under this contract will comply
strictly with the contract or superior to what is defined, shall be first class in every particular
case and shall be free from defects. The Contractor shall further warrant that all materials,
equipment, and the supplies furnished by him will be new and fit for their intended purposes.

The warranty period shall be for a period of minimum 12 months from date of completion of
work, unless otherwise specified in the Scope of Work / Special Condition of Contract.
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3.10.3

3.104

3.105

3.10.6

3.11

3.12

If during the Defect Liability Period any defect be found in materials and workmanship or of
the work executed by the Contractor, the Contractor upon being notified, shall promptly, in
consultation and agreement with the Employer and at its cost, repair, replace or otherwise make
good such defect as well as any damage to the goods & services and materials caused by such
defect within a specified time or a mutually agreed time between the Contractor & Employer.

If the work or any part thereof cannot be used by reason of such defect and / or making good
of such defect, the Defect Liability Period of the work or such part, as the case may be, shall
be extended by a period equal to the period during which the work or such part cannot be used
by the Employer because of any of the aforesaid reasons. In addition, the Contractor shall also
provide an extended warranty for any such replaced or repaired component of the work for the
period of minimum 12 months or as it may be stipulated in Contract Technical Specifications.
Such obligation shall be in addition to the defect liability specified under Clause 3.10.2 hereof.

If the Contractor, having been notified, fails to remedy the defects in accordance with the
contract, the Employer may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and cost.

In the event of repeated failure of any component or material or fitting, within the warranty
period, it shall be treated as failure on the part of the Contractor and the Contractor shall have
to promptly rectify the same at his own cost failing which Employer shall have the right to
recover the cost from any other outstanding amount of the Contractor lying with Employer and
/ or any amount that may become due to the Contractor and the Contractor shall be debarred to
participate in any of the tender of Employer in future.

MEASUREMENT:

Unless otherwise specified:

(@) measurement shall be made of the net actual quantity of each item of the Permanent
Works, and

(b)  the method of measurement shall be in accordance with the Bill of Quantities or other
applicable Schedules.

VARIATIONS:

The variation or additional work must be a necessary part within the scope of the original works
and should not completely change the scope/ character and purpose of the original contract.
The variation may result in additional or reduced payments to the contractor or there may be
no price change at all.

3.12.1 Variation means:

@) increase or decrease in the quantity of any work included in the BOQ of the contract.

(b) omission of any such work (but not if the omitted work is to be carried out by the
Employer by another contractor);

(© change in the character or quality or kind of any such work.

(d)  change in the levels, lines, position and dimensions of any part of the works.
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3.12.2

3.12.3

3.12.4

3.13
3.13.1

3.13.2

3.13.3

(e additional work of any kind necessary for the completion of the works; and
()] change of the specified sequence or timing of construction of any part of the works.

At any time during the execution of the contract, by a written notice to the Contractor (Change
Order), variations as specified above may be made in the scope of contract by Representative
of Engineer, with due approval of competent authority.

Valuation of Variations:

Variations as specified in clause 3.12.1 shall not in any way vitiate or invalidate the contract
but the cost, if any, arising out of all such changes shall be taken into account in ascertaining
the total amount of the contract price. Where the rate is available in the contract and the same
is applicable to the additional work, in the opinion of the Engineer, the cost of the additional
work shall be determined as per this available rate. But, if the rate for additional work is not
available in the contract, the same shall be determined by the Engineer taking into account the
market rate and labour cost at the site for similar works and shall be final.

Deviations from the specifications as contained in the contract agreement including the make /
model, shall not be accepted. In case of any such deviation, payment shall not be made for that
part of the work / item, even if it is meeting the functional requirements and has been accepted
by the Employer. The payment for such portion of the work / item can only be released if the
contractor makes good the deviations before the expiry of the warranty period so as to meet the
specifications of the tender agreement in all respects.

Adjustments for Changes in Legislation:

If during the period of the contract, any statutory regulations or bye-laws, new tax / duty /
cess or any other charge is imposed / levied / come into force by the Government / any
statutory authority having impact on the payable amount to the Contractor only to the
extent of the services to be rendered after commencement of work, then the same would
be paid by VOCPA to the contractor at actual on production of relevant proof.

CONTRACT PRICE AND PAYMENT:

The Contract Price:

The Contract Price as specified in Letter of Acceptance / Work Order shall be for the entire
Scope of the work towards execution and completion of the Works and the remedying of any
defects. Price Schedule or Bill of Quantity of Contract Price is attached with Letter of
Acceptance.

The Contract Price accepted in Indian Rupees shall include all duties, taxes and levies,
transportations, incidentals, etc. as may be applicable and prevailing on base date of the
Contract i,e. bid opening date but excluding Goods & Service Tax (GST).

Firm Contract Price:

The contract shall be firm, not subject to any escalation except in the event of a change in the
scope of work or specification or as otherwise provided in the Contract.

Executed Contract Value:
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3.13.4

3.135

3.13.6

The Employer hereby agrees to pay to the Contractor the Contract Price in consideration of the
performance by the Contractor of its obligations and includes adjustments in accordance with
the Contract or such other sums as may be determined in accordance with the terms and
conditions of the Contract.

Payment Terms:

Contractor shall submit Tax invoice as per the provision of GST Act and rules. 100% of
payment to the Contractor will be made on satisfactory completion of works and will be
released within 15 working days from the date of receipt of the complete and correct invoices
& relevant documents and unless any objection to such bill is raised by the Employer.
Deductions & Recoveries will be made as per conditions of the contract. The quantity given in
the Price Schedule / BOQ is only approximate and payment will be made as per actuals.

Taxes & Duties:

The Contractor shall pay all taxes, duties, cess, levies if any, fees and all other dues required to
be borne & paid by him under the Contract, and the Contract Price shall not be adjusted for any
of these costs except as stated in Sub-Clause 3.12.4 [Adjustments for Changes in Legislation]
on production of documentary evidences by the Contractor;

The Contractor shall bear and pay all the liabilities in respect of non- observance of all legal
formalities as per various statutory provisions.

Goods and Service Tax:

3.13.6.1 The GST shall be paid by the Employer at the rates applicable from time to time on

submission of bills / invoices as prescribed under GST rules mentioning the full details
regarding the Name, Address, GST Registration Number of the bidder along with the
description, classification and value of taxable services and GST payable thereon. The GST
shall be reimbursed to the Contractor on his making available the GST claimed by him in GSTR
against the Port GST number.

3.13.6.2 The GST TDS shall be applicable as per the section 51 of the CGST Act, 2017. [As per

3.13.7

3.13.8

CGST Act, 2017] and shall be deducted at such rate as may be specified from the invoice of
the Contractor.

Income Tax:

Income tax will be deducted at the rates as applicable from time to time. It is open to the
contractor to make an application to the concerned Income Tax Authorities to obtain a
certificate from them authorizing the department to deduct income tax at such lower rate or
deduct no tax as may be appropriate to his case. Such certificate will be valid for the period
specified therein unless it is cancelled by the Income Tax authorities earlier.

E-payment:

The Bidder should submit the consent in a mandate form for receipt of payment through EFT
and provide the details of bank A/c in line with RBI guidelines for the same. These details will
include bank name, branch name & address, A/c type, bank A/c no., bank and branch code as
appearing on MICR cheque issued by the bank. Further, the Contractor should also submit a
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certificate from their bank certifying the correctness of all the above-mentioned information in
the mandate form. In case of non-payment through EFT or where EFT facility is not available,
payment will be released through cheque.

3.13.9 Deduction / Recoveries:

3.13.9.1 Deduction of taxes at source shall be made from the bill of the Contractor in accordance
with the prevailing rules& regulations of Employer.

3.13.9.2 While performing under the contract, the damages caused by the Contractor or his/her
workmen to any of the Employer’s shall be promptly made good by the Contractor at his/her
own cost. In case the Contractor fails to repair/replace the damage, the Employer shall have the
right to take steps to make good the damages and all the cost on this account shall be recovered
from the bills of the Contractor or any money due to the Contractor from this contract or any
other contract or any other transaction. In determination of the damage, the opinion of the
Engineer shall be conclusive.

3.13.9.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation
under the contract shall be deducted from the bills of the Contractor or from any money due to
the Contractor from this contract or any other contract including Security Deposit and
Performance Security

3.13.10 No Interest on Account of Delayed Payments:

Any claim for interest will not be entertained by the Employer with respect to any payment or
balance which may be in their hands owning to any disputes between themselves and the
Contractor or with respect to any delay on part of the Employer in making payment.

3.14 BREACH OF CONTRACT, REMEDIES AND TERMINATION:
3.14.1 Breach of Contract:

In the event of unsatisfactory performance or non-compliance with regard to the provisions of
the Contract or omission or negligence or default or failure to comply with any of the conditions
of contract, a breach of contract is said to have occurred by the Contractor of the terms and
conditions of the Contract. In such cases, the Employer will issue notice to the contractor
indicating such unsatisfactory performance or non-compliance by the Contractor, for
compliance and if the Contractor fails to comply within a period of 15 days or within the time
specified in the notice from the date of issue of notice, the Employer reserves the right to
terminate the contract following the procedure as stated below:

(@) Consequent to the failure of the contractor to comply with the notice issued for non-
performance / breach of contract, the Employer will issue a notice giving the contractor
7 days’ time asking him to show cause as to why the contract should not be terminated.

(b) If no reply is received or if the reply received from the contractor within given time is
found to be not satisfactory, Port will terminate the contract with immediate effect.

3.14.2 Termination of Contract for Default:

Without prejudice to any other remedy for breach of contract, by written notice of default sent
to the Contractor, the Employer may terminate the contract in whole or in part, if:
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3.14.3

(@)

(b)
(©)

the Contractor has seriously or repeatedly breached the contract including:

1. failure to complete the work within the time period(s) specified in the contract,
or any extension thereof granted.

2. substantial suspension of work for more than the specified days without
authority from the engineer and failure to proceed with the work within the
specified days of receipt of notice from the engineer without any lawful excuse;

3. failure to obey instructions in relation to his progress or defective work, material
or plant.

4, failure to proceed diligently with the work.

5. breach of the prohibition against sub-contracting.

6. abandons the Contractor without reasonable cause.

the contractor has committed fraud.

the contractor fails to perform any other obligation under the contract within the period
specified in the contract or any extension thereof granted.

In such event,

()

(b)

(©)

the Performance Security and Security Deposit will be forfeited, for the loss or damages
suffered by the Port due to the breach of the Contract committed by the Contractor. In
addition, the Employer may also black list or suspend or debar the Contractor from
participating in future tenders, as the Employer thinks deem fit.

the Employer will take over the site and to complete the works himself or with another
contractor (risk Purchase) and using the contractor’s materials, equipment, temporary
works. The Contractor shall remain liable to the Employer for any excess cost for such
works and risk, if any

No payment shall be released in favour of the Contractor till all the balance works are
completed in all respects. After the balance works are completed, the Employer may
consider payment for the items / goods that have been completed / supplied by the
Contractor and accepted by the Employer after adjustment of any additional cost that
have been incurred for completing the balance works and outstanding dues that due to
the Contractor.

However, the contractor shall continue to fulfil the contract to the extent not terminated.

Termination of Contract for Insolvency / Bankruptcy / Winding up, etc.:

The Employer shall be entitled to cancel / terminate the Contract before expiry of contract
period, if the Contractor is declared as insolvent or bankrupt or is unable to pay its debts or
makes a composition with its creditors or if a trustee, liquidator, receiver or administrator is
appointed to take over the assets or the business or the undertaking of the Contractor or if a
substantial portion of the assets, property, revenues or business of the Contractor is confiscated
or expropriated by the Central / State Government or any governmental agency or third party
or if the law relating to the sick companies applies to the Contractor or the Contractor is
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3.14.4

3.14.5

3.15
3.151

3.15.2

dissolved or wound up or if an order shall be made or an effective resolution is passed for the
winding up of the Contractor or the Contractor is reconstituted or the business or operations of
the Contractor is closed either due to disputes inter-se amongst its stakeholders or otherwise.
Termination shall be affected by giving a written notice to the contractor, without compensation
to the contractor, provided that such termination will not prejudice or affect any right of action
or remedy which has accrued or will accrue thereafter to Employer.

Termination of Contract for Employer’s Failure or Convenience / Foreclosure of the
Contract by Port:

After placement of the contract, there may be an unforeseen situation compelling Employer to
cancel the contract. In such a case, the Contract may be foreclosed by the Employer by giving
30 (thirty) days advance notice to the Contractor during the subsistence of the contract period
without assigning any reasons. In such event, the Performance Security Deposit and Security
deposit will be refunded to the Contractor. Also, the Contractor may be suitably compensated
on mutually agreed terms for terminating the contract based on value of works executed, value
of any materials lying at site, etc and deducting from it: (i) pending advances; (ii) other
recoveries; and (iii) taxes as due.

Discontinuance by the Contractor:

If the contractor is not in a position to continue the contract, the Contractor should give 90
(ninety) days in writing, prior to the proposed date of discontinuance of the contract to the Port.
In such case, the Performance Security and the Security Deposit shall be forfeited.

RISK AND RESPONSIBILITY:

Indemnification:

The Contractor shall defend, indemnify, and keep indemnified and hold the Employer, its
officers and employees harmless from any and all claims, demands, injuries, damages, costs,
charges, compensation, losses, expenses, proceedings or suits including attorney fees, arising
from

a) Any breach or default in the performance of any obligation on the Contractor’s part to
be performed under the terms and conditions of this Contract or

b) any negligence of the Contractor, or any of its agents, or its employees or the person
provided for the purpose of this Contractor.

¢) non-fulfilment/ non-adherence/ non-compliance of any statutory provisions which is as
per law the contractor is required to comply with.

The provisions of this section shall survive even after the expiration or termination of
this Agreement.

Contractor's Care of the Works:

Care of Works From the commencement to the completion of works the Contractor shall take
full responsibility for the care thereof and of all Temporary works and in case any damage, loss
or injury shall happen to the works or to any part thereof or to any Temporary works from any
cause whatsoever (save and except the Excepted Risks as defined in clauses 15.3.) shall at his
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3.15.3

3.15.4

3.15.5

3.15.6

own cost repair and make good the same so that at completion, the works shall be in good order
and condition and in conformity in every respect with the requirements of the Contract and the
Engineer's instructions. In the event of any such damage, loss, injury happening from any of
the Expected Risks the Contractor shall if and to the extent required by the Engineer repair and
make good the same as aforesaid at the cost of the Employer.

Excepted Risks:

The "Excepted Risks" are war hostilities (whether war be declared or not) invasion act of
foreign enemies, rebellion, revolution, insurrection or military or usurped power civil war or
(otherwise than among the Contractor's own employee's) riot, commotion or disorder or use or
occupation by the Employer of any portion of the works in respect of which a certificate of
completion has been issued or a cause solely due to the Engineer's design of the Works or any
such operation of the forces of nature as reasonable foresight and ability on the part of the
Contractor could not foresee or responsibility provide against or any such eventuality which
are beyond the control of the contractor and the Employer (all of which are herein collectively
referred to as "The Excepted Risks").

Patent Rights:

The Contractor shall fully indemnify Employer against any action, claim or demand, costs or
expenses arising from or incurred by reason of any infringement or alleged infringements of
letters, patents, design, trademark or name, copyright, or other protected rights in respect of
any machine, plant, work, materials or things, system or methods of using, fixing working or
arrangement used for fixed or supplied by the Contractor in India, or elsewhere.

All payments, or otherwise, shall be deemed to be included by the Contractor in the Prices
named in the tender and shall be paid by him to whom they may be payable.

In the event of any claim being made or action brought against Employer in respect of any such
matter as aforesaid, the Contractor shall be immediately notified thereof and he shall, with the
assistance if he so requires of Employer, but at the sole expense of the Contractor, conduct all
negotiations for the settlement of the same or any litigation that may arise there from, provided
that the conduct of such negotiations or litigations shall be conditional upon the Contractor
giving to Employer such security as shall from time to time, reasonably required by Employer
to recover the ascertained or agreed amount as the case may be of any compensation, damages,
expenses and cost which might be payable by Trustees in respect of or as result of any
negotiation or litigation.

Damage to Property:

The Contractor shall be responsible for making good to the satisfaction of the Port, any loss or
damage to any structures and properties within the Port premises if such loss or damage is due
to fault and/or the negligence or wilful acts or omission of the Contractor, his employees,
agents, representatives and/or manpower deployed by the contractor. The contractor shall make
good the loss as assessed by the Port.

Accident or Injury to Workmen:
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3.16

3.17

3.18
3.18.1

The Employer shall not be liable for any damages or compensation payable at law in respect
or in consequence of an accident or injury to any workmen or any other person in the
employment of the Contractor and the Contractor shall indemnify and keep indemnified the
Port against all such damages and compensation and against such claims, demands,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.

INSURANCE:

@) Before commencing of execution of works the contractor shall insure against any
damage, loss or injury which may occur to any property including that of the Employer
or to any person including any employee of the Employer or arising out of the execution
of the works in carrying out of the contract.

(b) Minimum Amount of Insurance: Such Insurance shall be effected with an insurer for at
least the awarded value of the contract and the contractor shall produce to the Engineers
representative the policy or policies of insurance and receipts for payment of the current
premiums, which is mandatory before admitting any bills for payment by Employer.

FORCE MAJEURE:

@ The term “force majeure” as employed herein shall mean including but not limited to,
acts of god, war, revolt, riot, fire, flood and acts and regulations of the Government of
India or any of its authorized agencies. In the event of either party being rendered unable
by force majeure to perform any obligation required to be performed by them under this
agreement, the relative obligation of the affected party by such force majeure shall be
suspended for the period during which such cause lasts.

(b) Upon the occurrence of such cause and upon its termination the party alleging that it
has been rendered unable as aforesaid thereby shall notify the other party immediately
in writing of the alleged beginning and ending thereof giving full particulars and
satisfactory proof and it cannot be claimed ex-post facto. The clause does not excuse a
party’s non-performance entirely, but only suspends it for the duration of the Force
Majeure.

(© The time for performance or relative obligations suspended by the force majeure shall
be extended by the period for which the cause lasts or condoned by the Employer
without any penalty. If the work is suspended by force majeure conditions lasting for
more than 1(one) month, the Port shall have the option of cancelling the Contract in
whole or in part thereof at its own discretion. Any situation of force majeure shall not
be payable by the Port under any circumstances. For the period of force majeure, no
amount shall be payable to the Contractor.

DISPUTE RESOLUTION MECHANISM:

Normally, there should not be any scope for dispute between the Employer and Contractor after
entering into a mutually agreed valid contract. When dispute/ difference / disagreement / claims
of any kind arise, both the Employer and contractor should first try to resolve it amicably by
mutual consultation failing which it shall be referred to conciliation &settlement Committee
established by the Employer.
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3.18.2

3.18.3

3.18.4

Amicable Settlement:

If a dispute of any kind, whatsoever, arises between the Employer and contractor in connection
with or arising out of the contract or the execution of the works, whether during the execution
of the works or after their completion and whether before or after the repudiation or termination
of the contract, including any difference, question or disagreement by either party with any
action, in action, opinion, instruction, determination, certificate or valuation of the Engineer;
the matter in dispute shall,

(@) refer to the Chief Mechanical Engineer, VV.O. Chidambaranar Port Authority, Tuticorin.

(b) In case the dispute is not resolved, the same shall be referred to the committee headed
by Deputy Chairman and other members to be nominated by Chairman, VOCPT.

(© If the dispute remains unresolved, the same shall be referred to the Chairman, VOCPT,
whose decision, in this regard, is final and binding on both the parties to the contract.
Conciliation:

In case any dispute is not resolved amicably as provided in Clause 3.18.1, the Contractor may
agree to refer the matter to conciliation & settlement Committee established by the Employer.
The procedure for reconciliation and settlement shall be followed as per the guidelines issued
by the Ministry of Ports, Shipping and Waterways (Conciliation and Settlement Guidelines).

Arbitration:

If an amicable settlement is not forthcoming, the Dispute shall be referred to the Society for
Affordable Redressal of Disputes - Ports (hereinafter called as SAROD - Ports). The dispute
shall be dealt with in terms of Rules of SAROD - Ports. The detailed procedure for conducting
Arbitration shall be governed by the Rules of SAROD - Ports and provisions of Arbitration &
Conciliation Act, 1996, as amended from time to time. The Dispute shall be governed by
Substantive Law of India.

3.19 OTHER CONDITIONS:

3.19.1

3.19.2

Extras:

Any extra expenses incurred in connection to the Works by the Employer in the performance of
the Works owing to the neglect or omission on the part of the Contractor, in any of the case
mentioned in this Contract shall be deducted from any sum due or which may thereafter become
due to the Contract or from any amount lying with them or under their control or he may be
called upon to pay the amount of such extra expense to such person or persons as the Employer
may appoint to receive the same and in the event of the Contractor failing to make such
payment, the said amount shall be recoverable from him in such manner as the Employer may
determine.

Use of Ground:

On completion of Works or termination of his contract, he shall clear away all his tools, plant,
rubbish, and other materials within a fortnight and handover and peaceful possession of the
same to the Employer in a tidy and clean condition.
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3.19.3 Use of Completed Portions:

3.19.3.1  Whenever in the opinion of the Employer the work or any part thereof is in a condition
suitable for use and in the best interest of the Employer requires the use, the Employer may
take possession of the same. The Contractor shall, however, be not relieved of his pending
obligations.

3.19.3.2  Prior to the date of final acceptance of the work by the Employer, all necessary repairs or
renewals in work or part thereof so used on account of defective materials or workmanship or
due to the operation's failure except normal wear & tear shall be at the expenses of the
Contractor.

3.19.3.3  Such use shall neither relieve the Contractor or any of his responsibilities under the
contract nor act as a waiver by the Employer of the conditions thereof. However, if, in the
opinion of the Employer, the use of the work or the part thereof delays the completion of the
remainder of the work, the Employer may grant such extensions of time, as it may consider
reasonable.

3.19.3.4  The decision of the Employer in the matter shall be final. The Contractor shall not be
entitled to claim any compensation on account of such use by the Employer.

3.19.4 Employer’s Lien:

Employer shall have a lien on over all or any money that may become due and payable to the
Contractor under this Contract or any other Contract or from any amount lying with them or
under their control and in respect of any debt or sum that may become due and payable by the
Employer to the Contractor either alone or jointly with another or other and either under this
Contract or under any other Contracts or transaction of any nature whatsoever between the
Employer and the Contractor.

3.19.5 Bribes and Commission:

Any bribe, commission, gift or advantage given, promised or offered by or on behalf of the
Contractor or his or their behalf to any officer, servant, representative or agent of the Engineer
or to any person on his behalf in relation to the obtaining or to be execution of this or any other
contract with the Employer shall in addition to any criminal liability which he may incur subject
the contractor to the cancellation of this and all other contracts with the Employer and also to
the payment of any loss or damage resulting from any such cancellation, and the Employer
shall be entitled to deduct the amounts so payable from any money otherwise due to the
contractor under this or any other contract. Any question or disputes as to the commission of
any offence under the present clause shall be settled by the Engineer in such a manner and on
such evidence or information as he shall think fit and consider sufficient and his decision shall
be final and conclusive.
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4.1

411

41.2

4.1.3

4.2

4.3

4.4

SECTION IV

SPECIAL CONDITIONS OF CONTRACT

CONTRACT PERIOD AND DATE OF COMMENCEMENT & COMPLETION OF
THE WORK: (Superseding Clause No.3.7 of GCC)

Commencement of Work:

The successful tenderer shall take over FFFS and the work shall be commenced within 30 days
of issuance of Letter of Acceptance / Work Order. The contractor shall deploy required man
powers and readiness of the FFFS within this period. The contractor shall proceed with the
works with due expedition and without delay.

The successful tenderer shall take over FFFS and commence the contract within 30 days.
During this period the contractor shall rectify the defects if any. The contractor shall deploy
required man powers and readiness of the FFFS within this period. The Contractor shall
proceed with the Works with due expedition and without delay.

Time of Completion / Period of Contract:

The Contract period is for 5 years. Date of completion is 05 years from the date of
commencement.

Liquidated Damage:

The Liquidated damage for this work is not applicable. However, penalty as mentioned in
Scope of Work will be imposed due to delay in commencement of work and non-performance
on part of the Contractor.

PAYMENT TERMS: (Superseding Clause No0.3.13.4 of GCC)

The payment terms shall be read as under: -

The Contractor shall submit Tax invoice as per the provision of GST Act and rules. 100% of
the monthly price of the Price Schedule / BOQ shall be paid in the succeeding month on
successful completion of the work in the previous month. The payment will be released within
15 days on receipt of complete and correct invoices with relevant documents and unless any
objection to such bill is raised by the VOCPA. Deductions & Recoveries will be made as per
conditions of the contract. It is expressly understood that the release of payment to the
Contractor in the manner specified will not be construed as the fulfillment of the
Contractor’s obligations either in part or whole under the contract and that
the Contractor shall continue to remain responsible to VOCPA until all the
obligations under the agreement have been fulfilled.

DEFECT LIABILITY /WARRANTY:

The bidder shall guarantee to supply the required spares and consumables including
workmanship as per the Scope of Work during the execution period for efficient and effective
O & M of FFFS.

Disclaimer:
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4.5

4.5

4.6

4.7

4.8
4.9

4.10

411

The Bidders are encouraged to submit their respective Bids at their own cost and ascertaining
for themselves the applicable laws, applicable permits and regulations, and any other matter
considered relevant by them.

It will be deemed that by submitting a Bid, the Bidder has:
(1) made a complete and careful examination of the tender documents.
(i1))  received all relevant information requested from V.O. Chidambaranar Port Authority

(ii1))  acknowledged and accepted the risk of inadequacy, error or mistake if any in the
information provided in the tender documents or furnished by or on behalf of V.O.
Chidambaranar Port Authority relating to any of the matters referred to in the tender
document.

(iv)  satisfied itself about all matters, things and information with the tender documents and
performance of all of its obligations thereunder.

%) agreed to be bound by the undertakings provided by it under and in terms hereof.

V.O. Chidambaranar Port Authority will not be liable for any omission, mistake or
error on the part of the Bidder in respect of any matter or thing arising out of or
concerning or relating to the tender documents or the bidding process.

The contractor shall deploy disciplined work force. If any of the person (s) noticed for
malpractice/ disobedience / noncompliance of work, the contractor is responsible for the
misbehavior and the concerned will not be entertained inside VOCPA further. The damage /
loss caused shall be rectified by the contractor.

The staff provided by the contractor are in case found to be indulging in any undesirable or
unfair activities in the premises of the office, the contractor will solely be responsible for all
the consequences apart from the liberty of office to lodge complaints before appropriate
authorities.

The contractor shall furnish contact telephone number, Mobile number & contact address of
representative of contractor (Overall- In- Charge).

Unauthorized person belonging to the contractor are not allowed to enter port premises.

Accidents: Any accidents including death caused to the contractor or workers during course of
execution of work or elsewhere will be taken care by the contractor(s) themselves and Port is
no way responsible for the same. The port is not responsible for any loss of life or damage or
theft of materials. All the materials should be kept in the safe custody of the contractor

All materials and components included in the contract shall conform to the relevant standards
/ as recommended by OEM wherever they exist.

Final Inspection, Acceptance and Payment:

The Contractor shall, two months prior to the expiry of the Contract Period, notify VOCPA in
writing for inspection in order to handover the machines to Port in a reasonable good and
working conditions. VOCPA shall make a final inspection within 30 days of receiving such
Notice from the Contractor and take over the FFFS on expiry of the Contract. In case of any
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4.12

(i)

(i)

(iii)

(iv)

(v)

4.13

4.14

defect or abnormality, observed during inspection, the same shall be made good by the
Contractor at his own cost within a reasonable period and thereafter certificate of final
acceptance / completion certificate will be issued either on completion of contract or on
rectifications of defects or abnormalities whichever is later. For this purpose, payment for the
last 2months shall be withheld. Upon receipt of the certificate of final acceptance, the
Contractor will make application to VOCPA for final payment within 30 days. VOCPA shall
make payment to the Contractor within 30 days after receiving the final payment invoice,
complete in all respect.

Safety Regulations

The Contractor will comply with the provisions of this Contract, Applicable Laws and
Applicable Permits for securing the safety of the materials, equipment, users and other persons.

The Contractor will ensure safe and healthy living and working conditions for labourers/
workers including labourers/ workers engaged through contract labour suppliers. The
Contractor will be solely responsible for all acts and/or omissions by the Contractor’s Staff
engaged for the performance of the services.

No part of the services under the Contract will be carried out by any person on behalf of the
Contractor under the Contract who does not have valid Applicable Permits. No work, which
may cause fire hazards will be carried out in the prescribed areas unless Applicable Permits for
the same are obtained and necessary precautions are taken to avoid any risk of fire hazards.

The Contractor will take necessary measures to protect all persons from accidents and
occupational diseases. In the event of any accident or dangerous occurrence or any damage,
occurring on account of any reason whatsoever, the Contractor will immediately send a notice
of the same to the Owner.

The Contractor will promptly, in case of the occurrence of any Emergency Event, mobilize all
resources to the said emergency and will co-ordinate with the Owner in this regard.

Before commencement of contract, the successful contractor has to make a Standard Operating
Procedure (SOP) For the operation, maintenance, submission of bill, reporting of accidents,
scheduling of measure maintenance, procedure for procurement of spares major & minor,
supply of Fuel and consumables, stores, operation of tugs during fouled weather.

It is the responsibility of the Contractor to get all his doubts clarified about all the points
mentioned in this specification.
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SECTION-V
TECHNICAL SPECIFICATIONS

5.1 BRIEF DESCRIPTION OF THE SYSTEM:

V.0. Chidambaranar Port Authority (VOCPA) have recently revamped and commissioned the
Fixed Fire Fighting system at Oil Jetty inside Red gate to handle LPG, butane, propane gases
and ammonia, naphtha, diesel, furnace oil, etc. as per the Guide lines stipulated in OISD-156.
The Fixed Fire Fighting system at Oil Jetty involves the followings sub systems.

1.

Fire water Network including all accessories - (Main fire Water Pumps — 5 Nos(3W+2S),
Jockey Pumps 2 Nos (1W+1S), Tower Monitors 3 Nos, Hydrants 4 Nos and Water
Monitor 4 Nos, Jumbo Nozzles 3 Nos)

Instrument Air Network including all accessories— Operation of ROSOV (2 Nos Comp.
(AIW+1S), 1KL Air Receiver)

Foam Network including all accessories — 2 Nos of foam Pumps (1W+1S) 40 Cumec /
Hr Capacity, with 40 KL foam storage (20KL x 2 Nos of tanks)

Gas and Flame detection system including all accessories.

Fire Alarm System including all accessories.

Electrical & instrumentation system including all accessories.

EOT crane including all accessories.

1no. High Mast Tower lighting system and CCTV system

DG set includes all accessories.

PAGA & Walki Talki

Air conditioning system in control room

[llumination system in Control room, Pump house and jetty

Any other ancillary systems

Feedback for the system to get operational:

1.

In case there is a fire which is observed by any person working in the jetty premises he will
start any hydrant / monitor. This will create a pressure drop in the system and will activate
the firefighting system.

In case there is detection of flame in the flame detectors then the Jumbo nozzle ROSOV will
be activated creating a pressure drop in the system and activating the Firefighting system.
In case there is fire in the ship then anyone in jetty area can start the tower monitor from the
local control panel in the field which will create a pressure drop in the system and will
activate the firefighting system.

A fire alarm system is installed in the jetty area. There are manual call points at regular
intervals in the jetty platform. In case of fire the operator will break the glass and punch the
alarm key which will give an alarm with location in the control room and the operator sitting
in the control room will immediately start the fire fighting system.

Gas detectors are also installed in the jetty area, in the gas levels are in alarming levels the
alarm will be shown in the PLC and the operator will stop all the operations in the jetty area
till the gas levels are low.
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The control logic will be followed by PLC for start and stop of the pumps depending upon the
pressure in the fire water network.

5.2 INFORMATION ON EQUIPMENT AVAILABLE AT FIXED FIRE FIGHTING

SYSTEM.
Annexure-A
SI. [Description of Equipment/ Machineries/ Systems QTY
NO
1 [5678 LPM Capacity Tower monitor installed on 20Mtr Height MS 3nos
structure (variable flow 1500 to 1880 GPM Range-90mtr) make-Fire
tech
2 (umbo curtain Nozzle -6000LPM, Height-18mtr, Angle of spray - 3nos

180° make — Fire tech
3 |Ground water monitor -Manually operated Range 500GPM make — Fire 4nos

tech
4 |Double hydrant - Capacity -600-900LPM make — Fire tech 4nos
5 |Diesel engine Driven main Pump vertical Turbine pumps 756 5nos

m3/hr capacity of engine 750HP with all accessories Make : Willo
Mather & Platt ENGINE make-Cummins

6 [Motor Driven Jockey pump type VMF 1C Pump set - Vertical turbine 2n0s
pumps 120m3/hr shut off head - 20kg/cm2 motor with pressure
switches (PS) capacity- 90kw make -Crompton

7 [Foam pump-gear pumps make - DEL PD pumps flow rate 40m3/hr with 2n0s
3phase induction motor make— Crompton

8 |Air compressor and accessories -Rated pressure 8 bar motor capacity - 2nos
11kw make-ELGI

9 [Foam tank -FRB tank capacity 20KL 2n0s

10 |ROSOV (Remote operated solenoid valves) valves make - Fluid tech 8nos

11 |Manual operated Gate Valves make — Jayveer Enterprises & NRV make lot

- JC gate valves

12 [Fire water main line ASTM A106 pipes with Pressure gauges & PT lot
(pressure transmitter) make- KK pumps Pvt Itd

13 |SS Foam Pipes with Pressure gauges lot

14 |SS Air line Pipes with Pressure gauges and Pressure Transmitter lot
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15 |Electrical System for remote operation including PLC and SCADA lot
make —Honeywell
16 |Local Control panels for Tower Monitors& ROSOV including cables lot
17 |Main control panel for Main pumps, foam pumps, Jockey pumps lot
including cables ,Local control panel for ROSOV valves including
cables
18 |UPS SYSTEM & Batteries 2nos
19 |EOT crane capacity 5ton make — K2 crane 1INO
20 |Foam proportion system make — Fire Tech 3NO
21 |Diesel filling system INO
22 |Fire alarm System
Fire Alarm make - Honeywell 2n0s
Hooters make - Honeywell 1no
Siren 1no
Manual call points 7nos
Flame Detectors 2nos
Gas detectors 4nos
Smoke detectors 6nos
Heat detectors 1no
23 |Electrical substation panel and associated equipment 1llot
24 [Silent DG set 320 KVA make -POWERICA 1no
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SECTION VI

SCOPE OF WORK

V.0. Chidambaranar Port Authority (VOCPA) have recently revamped and commissioned the
Fixed Fire Fighting system at Oil Jetty inside Red gate to handle LPG, butane, propane gases and
ammonia, naphtha, diesel, furnace oil, etc. as per the Guidelines stipulated in OISD-156.
V.0.Chidambaranar Port Authority (VOCPA) intends to outsource the operation and maintenance of
the Fixed Fire Fighting system with an objective that it shall be maintained in such a way so that in the
event of fire, the system shall able to perform at any point of time.

The Fixed Fire Fighting System (FFFS) have to be inspected and surveyed by the Contractor.
The Contractor shall accept the firefighting system and its equipment on “as is where is” basis and the
VVOCPA makes no representation or warranty whatsoever. The Contractor shall not be entitled to make
or lodge any claim against the VOCPA on account of any agreement, representation, or warranty,
either express or implied, with respect to the condition or fitness of the FFFS.

MANNING, MAINTENANCE & OPERATION OF FIXED FIRE FIGHTING SYSTEM:

6.1 MANNING:

6.1.1 Deployment of adequate manpower is in the scope of contractor. The contractor shall provide
the following minimum manpower per shift & General shift for O&M of Fixed Fire Fighting
system at QOil jetty.

Sl. No. |Staff Details Qty

1 Overall, In-charge 1no

Minimum Staff details per shift on daily basis

1 Control Room operator / Shift In charge (skilled) @ 1no in each shift = 3Nos.

2 Electrician (skilled) @ 1no in each shift = 3 Nos.

3 Semi-skilled @ 1no in each shift = 3 Nos.

Minimum Staff details in General shift on daily
basis

1 \Welder-skilled 1no

2 Pump /diesel Engine /Compressor mechanic (skilled) 1no

3 Semi-skilled (Fitter / Mechanic / Helper, etc..,) 4nos

Total daily Minimum manpower required 16nos
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6.1.2

6.2
6.2.1

6.2.2

The contractor, accordingly, keep leave reserve for providing minimum 15manpowe daily for
smooth O & M of the system. The Contractor shall consider this while submitting his/ her bid.

Shift Timings: 1% Shift: 06:00AM to 02:00PM
29 Shift: 02:00PM to 10:00PM
3" Shift: 10:00PM to 06:00AM
Qualification of the Staffs to be deployed:

The Contractor shall submit the profile of the personnel engaged by them for the contract at
least three (3) days prior to the date of Commencement of the contract. The qualification of the
staffs deployed shall be as follows: -

i Overall Incharge shall be Bachelor of Engineering in Mech / Electrical /communication
with PLC/SCADA experience and having experience in working at firefighting system
at least for 2 years.

ii. Control Room operator / Shift In-charge shall be Diploma in Mech / Electrical
/communication with PLC/SCADA experience and having experience in working at
firefighting system at least for 2 years.

iii. Electrician shall be ITI passed with 2 years minimum experience in substation /
firefighting system having workmen’s permit as per Indian electricity rule.

iv. Welder shall be ITI in Fitter / Welder passed with 2 years minimum experience. The
welder deployed shall be qualified and capable of welding steel structures, pipelines
etc.

V. Pump /diesel Engine /Compressor mechanic shall be ITI in motor mechanic with 2

years minimum experience.

Vi. Semi-Skilled manpower shall preferably have ITI Electrician/Mechanic/Fitter/\WWelder
qualification or 10th passed with minimum two years’ experience in maintenance of
valves/ pumps/assisting electrician. Further, the deployed staff in this category shall
also be capable of painting the equipment, pipelines etc. or any other work as per the
requirement.

CONTRACTOR’S RESPONSIBILITIES RELATED MAINTENANCE:

Preventive Maintenance schedule of Fixed Fire Fighting system viz. all the equipment, pumps,
engines, Gear Boxes, valves, electrical & instrument equipment, equipment installed at Oil
jetty, etc. covering all subsystems mentioned in Section -V in consonance with Manufacturer’s
Manual shall be prepared by the Contractor within 30 days of issuance of Letter of Acceptance
and to be submitted to VOCPA or as amended from time to time. The contractor shall carry out
all the works based on the Maintenance schedule. The Contractor shall carry out repair,
preventive maintenance, scheduled maintenance as recommended by the OEM / as
approved/suggested/required by the VOCPA and also breakdown maintenance.

All type maintenance preventive, periodic, breakdown maintenances involving Fixed Fire
Fighting system (FFFS), Pump house including control room & Distribution panel from where
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6.2.3

6.2.4

6.2.5

6.2.6
6.2.7

6.2.8

6.2.9

6.2.10

6.2.11

6.2.12

6.2.13

power is sourced for FFFS Electrical Instruments at substation including, but not limited to
details of the Fixed Fire Fighting system at Section-V is under the scope of the Contractor.

All the works shall be carried out by the Contractor in consultation with Engineer-in- Charge
or his representative. Care has been taken to cover all the equipment/items of the Fixed Fire
Fighting system, however, if any of the equipment/item is missed out in the list mentioned in
Section-V, it doesn’t absolve the contractor from carrying out the maintenance of that
equipment/items.

Repairing / maintenance / servicing / overhauling / removal and replacement / refitting of
equipment /pipe lines etc and its accessories at pump houses, control room, jetty & Substation
areas of Oil Jetty including carrying out all types of breakdowns maintenance is under the scope
of the Contractor.

Any abnormal condition/ breakdown noticed in any facility/system/equipment is to be
immediately reported to the Engineer in-charge or his representative and to be rectified by the
contractor without any delay.

Replacements of firewater / foam pipelines /air pipelines are in the scope of contractor.

The fire protection equipment should be kept in good operating condition at all the time and
the fixed firefighting system should be periodically tested as per OISD-156 for proper
functioning and logged for record and corrective action

Calibration of all Instruments is under the scope of the Contractor. The contractor should
carryout calibration & testing of Gauges, Meters and other Instruments periodically as per the
statuary requirements & guidelines.

Periodical checking of earthing, continuity of all the electrical/instrumentation equipment in
the Fixed Fire Fighting System, condition monitoring of all the Electrical/Instrumentation
equipment in fixed firefighting system shall be in the scope of the contractor.

Removing of engines/pump/major Fixed Fire Fighting equipment for repair/ replacement,
removing of motors for repair/replacement and refitting of the same after repairs shall be in the
Scope of the Contractor.

Any replaced/augmented, modified/added equipment by the Port connected to the Fixed Fire
Fighting facilities, then the regular / breakdown maintenance of these equipment etc. shall be
included in the scope of the contractor.

Servicing/checking of Diesel engine, Pumps, air compressors, PLC and SCADA once a year
by the OEM or his authorized representative shall be under the scope of the contractor. Apart
from above, whenever services of OEM is required, the same shall be arranged by the
contractor, at his cost by the contractor.

The contractor should co-ordinate with various statutory authorities such as OISD, PESO, ISPS
during their Inspection, Audit and to comply the observations within the stipulated timeline
given by the Authorities.

6.2.14 Regular inspection shall be carried out to check the corrosion on pipelines, equipment etc.

Maintenance and inspection of all equipment shall be in line with manufacturer’s
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recommendation or as per engineering standards.

6.2.15 Availability of equipment shall be 100 % against requirement.

Maintenance of Air Conditioning system, DG set with AMFC panels, CCTV & walkie talkie
system, High Mast Tower, illumination system is inclusive of all spares, consumables, etc.

6.2.16

6.2.17

6.2.18

Painting:

Full painting of structural including tower monitors, pedestals and pipelines (where applicable)
shall be carried out once a year. The painters and staff required for painting and scaffolding
arrangements shall be arranged by the contractor. However, all the steel structures (tower,
pipeline etc) shall be inspected periodically and shall be painted, wherever necessary. Paints
shall be supplied by the Contractor at their own expense.

The consumables, spares as listed below, are in the scope of the contractor at their own expense.
The contractor to ensure two-month stock position of consumables at site at any point of time.

List of consumables

Sl. No. Consumables

1 Lubrications and grease, Lube oil, Coolant oil, Foam
Lube oil filters, Air cleaners, Fuel filters, bearing, Belt, Gland rope, O-ring, Gland
packing, pressure gauges, pressure switches

3 Electrodes for welding, oxy acetylene cylinders for gas cutting & Bolts& nuts,
washers, grinding wheels, cutting wheels, Cotton waste, etc.

4 MCBs, patch cards, Battery, Electrical Contractor, Any coils, Fuse, limit switches,
indication lamps, Lighting fixtures

5 PLC/SCADA electronic cards

6 Fire Extinguisher cartridges, dry chemical powder.

7. |Wheels of Gate Valves and NRV

List of Spares: -

SI. No. Spares Maintenance schedule
1 Emergency spares for Main As per OEM
Engines recommendations.
2 Gate Valves and NRV
i Gate Valves DN350 CL 1 Nos per year for 5 years

Checked Valve DN350 CL(NRV) | 3 Nos per year for 5 years

Gate Valves DN500 CL (Main 1 Number for 5 years

line)

iy Gate Val_ves DN400 CL (Jumbo 1 Number for 5 years
Nozzle line)
Gate Valves DN200CL (Tower

v . 2 Nos for 5 years.
Monitor)

vi Checked Valve DN200 3 Nos per year for 5 years.
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CL(NRV)Tower Monitor

vii

Checked Valve DN150

2 Nos per year for 5 years

CL(NRV)Jockey Pump
vii Gate Valves DN150 CL-Jockey 1 number for years
Pump
ix Gate_ Valves DN100 CL-Water 8 Nos per year for 5 years
monitor, Hydrant valve
3 Y- strainer (Foam pump) 2Nos per year for 5 years
4 ROSOV Valve
i. 16" 1Nos per year for 5 years
ii 14" 2Nos per year for 5 years
iii 8" 2 Nos per year for 5 years
WY 3" 2Nos per year for 5 years
5 C.S Pipes
i 20"Main Header line 24m per year for 5 years
ii 16"(36m)(Return line) 6m per year for 5 years
iii 14"(72m)(Jumbo Nozzle Line) 6m per year for 5 years
0\ 12"(12m)(Pump House inside) 6m per year for 5 years
v 8"186m)(Tower monitor line) 30m per year for 5 years
Vi ﬁ'r'](es;lm)(Jockey Pump Header 30m per year for 5 years
vii T\l/léﬁtrg 2(|Ii-:])(/ac)irant and Ground 3m per year for 5 years
6 SS Pipe (Foam Line)
i 1.5"(18m)(Jetty Tower location) | 6m per year for 5 years
I 2"(65m)(Pump house inside) 10m per year for 5 years
iii ﬁ;gﬁse?wzgump house to Jetty 80m per year for 5 years
0\ 4"(18m)(Pump delivery line) 6m per year for 5 years
v 6"(18m)(Pump section and pump 6m per year for 5 years
tank delivery line)
7 SS Pipe (Air Line)
i i;'l(jlezt(t);qgr((az; mp house inside and 50m per year for 5 years
I %eid(groﬁrrw?) (Pump house to Jetty 80m per year for 5 years
i | House nside 5 no, ety - 2hos) | 7 NOS Tor Syears
8 Hose box 4 Nos per year for 5 years

Double Hydrant valve

4 Nos per year for 5 years

Ground Monitor

4 Nos per year for 5 years
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6.2.19

6.2.20

6.3
6.3.1
6.3.2

1\ Jumbo nozzle 6 Nos for 5 years

Vi Fire Hose 8 Nos per year for 5 years
vii Fire Hose Nozzle 4 Nos per year for 5 years
9 Fire Alarm system

i Flame detector 2 Nos per year for 5 years
I Gas Detector 4Nos per year for 5Syears
ii Smoke Detector 6 Nos per year for 5Syears
iv Heat Detector 1 No per year for 5 years
v 2{'}?2{&[;?' Call point (Pump house 2No per year for 5 years
vi Flame_prqof Mannual Call point | 7 Nos per year for 5 years

(Jetty inside area)

10 Power cable and control cable

i Power cable (5750 Mtr) 25mtr per year X 5 years
I Control Cable(2485 Mtr) 25mitr per year X 5 years
ii Earth strips As per requirement

0\ copper strips As per requirement

V. FRP Cable Tray

11 Others

i Steel structure 2 tons per year for 5 years
I Flow meter 1Number for 5 years

However, Supply of materials & spares other than above listed are in the scope of VOCPA.
The Contractor shall provide a list of the requirement of other materials and spares required for
the maintenance of Fire Fighting system within 45 days from the staring of each year, so that
same can be stocked by VOCPA for maintenance purpose. In case, any spare is not available
with VOCPA stores, the contractor shall arrange for replacement of that spare and will be
entitled for reimbursement for the actual cost of the materials.

List of spares available with Port is enclosed at Annexure-E the same shall be utilized by
the contractor during the contracted period if required for replacement of spares /consumables.
The same set of spares shall be handed over by the contractor to the Port in good condition at
the end of the contractor period.

CONTRACTOR’S RESPONSIBILITIES RELATED TO OPERATION: -

The Control room shall be manned round the clock without fail.

In addition to routine daily checks/maintenance, the following periodic inspection/testing/
operation shall be ensured.

SI. No. |Equipment Contractors Responsibilities
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Diesel engine driven
Fire Water Pumps

i.Every Pump should be in test run for at least an half an hour
two times a week.

ii.Once a week each pump should be checked and the shut off]
pressure observed and logged.

iii.Once in a week each pump should be checked for,
performance. This may be done by opening the required
number of hydrants/monitors depending on the capacity of]
the pump and by verifying that the discharge pressure and
the motor load are in conformance with the design
parameters.

iv.Once in a six month each pump should be serviced
(cleaning, dismantling & assembling)

The ring main should be checked once in a month for leaks etc.
by operating one or more Jockey Pumps with the hydrant points
kept closed as required to get the maximum operating pressure.

The ring main, hydrants, valves should be visually inspected
every month for any pilferage, defects and damage. All fire
main valves should be checked for operation and lubricated
once in 3 months.

FFFS system operation trial to be taken once in a week

Fixed water-cooling spray systems or nozzles should be tested
at least once in a month

Firewater Ring
Main

Fire Water Spray
System

Tower Monitor

Foam System

Tower Monitor foam system should be tested once in a month.
This shall include the testing of all foam making equipment.
After testing foam system, piping should be flushed with water

Clean Agent Fire
Extinguishing

The system should be checked once in a month for agent quality|
and pressure of refillable containers. Detection system should

System be checked once in a month after putting gas release on manual
mode to avoid discharge of gas
Hoses Fire Hoses shall be Hydraulically tested once in a month to

minimum water pressure of 10.5 kg/cm2.

Communications
System

Fire Sirens should be tested once a week

Fire
Manual

Emergency

The Contractor shall prepare a detailed fire emergency manual
containing all the actions to be taken in the event of the fire
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6.3.3

6.4
6.4.1

6.4.2

6.4.3

emergency. The key points of this manual shall be displayed at|
strategic locations in the oil installation to ensure prompt action.

Emergency exit plan to be prepared

9 Electrical system for|Check and monitor
remote  operation
including PLC
and SCADA

10 [local control panels [Check and monitor

11 |main control panel [Check and monitor

12 |All Valves Check and monitoring

13 [Foam pump Foam recirculation shall be carried out.

14 |Battery& UPS Check and monitor

Battery health checkup and all battery replace will be three
years once, change should be recorded.

15 [EOT crane \Wire rope and electrical components to be checked

Round the clock operation of Fixed Fire Fighting System in case of actual fire incidence is in
the scope of work of the Contractor. However, the contractor shall operate all the Fixed Fire
Fighting equipment in case of actual fire incident as per direction of Fire Department of
VOCPA. The operation of all the manual hydrant valves in the Fixed Fire Fighting system is
in the scope of the contractor. The contractor shall ensure smooth operation of the Fixed Fire
Fighting system at oil jetty throughout the contract period by continuously monitoring &
maintaining the condition and health of the various equipment and system.

OTHER RESPONSIBILITIES OF CONTRACTOR:

Maintaining Record

Maintaining the Maintenance Registers, Attendance Register for the staff and Operational
logbook in the prescribed format of VOCPA which shall be periodically checked and verified
by Engineer in-charge or his authorized representative. The monthly maintenance report of the
Fixed Fire Fighting system shall be submitted by the Contractor to the Engineer In-charge
every month along with the bill.

Providing manpower for the transportation of material from Stores /workshop to site including
diesel from Stores of VOCPA are under the scope of the contractor.

All tools and tackles comprise pipe wrenches, spanner set, hammers, shackles. Slings, ladders,
trolleys, cutting machines, welding machines, electrical meters, wooden planks, grease guns,
etc. shall be under the scope of contractor.
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6.4.4

6.4.5

6.4.6

6.4.7

6.4.8

6.4.9

6.4.10

Maintaining good liaison and cordial relations with the Port staff and ensuring that the Fixed
Fire Fighting System shall be operated in accordance with the requirement of the fire force
without prejudice at the time of any eventuality.

Providing the following uniform and safety materials to persons engaged by the contractor
during the contract period for all the staff deployed at pump house.

SI. No. |Particulars Qty Periodicity
1 |Uniform 2 sets Every year
2  [Safety Helmet 1 Every year
3  [Safety Shoes and Socks 1 set Every year
5 |Hand Gloves 10 Pair Every month
6 |Mask 30 Nos. Every month

Communication Facilities: Communication facilities for contractor’s personnel for
communication between the control room and pump house service platform and oil jetty shall
be arranged by the contractor.

Working Front Area: The Contractor shall contact and coordinate his work with the other
agencies working in the area. He shall abide by all Port regulations that may be enforced from
time to time and coordinate his work in consultation with the Port and other user agencies at
Oil jetty. Any damage to the Port's structures equipment or to other works caused at the time
of carrying out maintenance activities by his staff shall be made good by the Contractor at his
own cost to the complete satisfaction of the Engineer-in-Charge failing which, the cost of
rectification/make good of such damages plus overhead of 25% will be recovered from the
contractor's bills.

The Contractor shall take utmost care and precautions as regards fire accident while carrying
out the maintenance work as this installation is in the hazardous area. The advance hot works
permits shall have to be obtained by the Contractor from the Competent Authorities of VOCPA
before carrying out any hot work. The Contractor shall also ensure that his maintenance
personnel strictly adhere to the instructions given by fire department or of the EIC or his
representative from time to time.

Welfare Facilities: Transportation of the deployed staffs under this contract to and from site
shall be arranged by the Contractor at his cost. However, necessary passes for the vehicles of
the deployed staff under this contract shall be provided as per the rules.

Precautions to be Taken: It will be entirely the contractor's responsibility to provide personal
protective equipment to his staff and labour force, take required steps to adequately safeguard
the personnel carrying out the work and to ensure that the work is carried out in such a manner
that maximum safety to the personnel as assured. The contractor shall ensure safety and
security of all the Fire Fighting equipment and working personnel in oil jetty during the contract
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6.4.11

6.4.12

6.4.13

6.4.14

6.4.15

6.4.16

6.5
6.5.1

6.5.2

6.5.3
6.5.4

6.6

period.

Permission for Port Entry: Port Entry passes to the Contractor, his vehicle and his workmen
during the period will be on chargeable basis as per rules. The Contractor shall make an
application furnishing the details of his supervision staff and workmen for port Entry Passes
are required.

The Contractor will be permitted to use the Toilet facilities provided in the Pump House. The
Contractor, shall except when authorized by the Engineer-in-Charge, confine his men,
materials, and plant in the site of which he is given possession. The Contractor shall not use
any part of the site for purposes not connected with works unless the prior written consent of
the Engineer of Contract.

Accommodation will not be provided by the port to the workmen. If required, port shall provide
residential facilities to the contractor or his employees during contract period on payment basis
based on the availability and as per VOCPA rules after getting request from the Contractor.

The Contractor is liable to pay all Statutory Compensation to the Laborers/persons engaged by
him for the satisfactory execution of the works. If any claim is made against VOCPA on this
work, Port shall have the right to deduct the same from the bill amount payable to the contractor
after verification of the validity and if admissible as per rules.

The Contractor shall indemnify the Port for any claim made towards statutory default or any
action taken on fulfillment of the statutory obligations towards EPF, ESI etc.

Cooking is not permitted inside the jetty or within the premises of the pump house/control
room. If any personnel found in alcohol condition on duty point, such personnel shall be
removed from the service by the contractor and port entry pass shall be surrendered to the
Engineer of contract or his representative.

VOCPA RESPONSIBILITIES:

May inspect from time to time the Fixed Fire Fighting System at regular intervals for checking
the health of all the systems. If any problems are noticed, the same will be communicated to
the Shift In-charge of the contractor for corrective action. The defects mentioned in the
inspection report are to be rectified by the contractor at the earliest.

Shall supply the spares excluding the list of consumables & list and quantities of spares as
mentioned in Clause No0.6.2.18. However, if any spare is not available at VOCPA store, then
the contractor shall purchase and replace the spare. The actual cost-plus applicable taxes and
duties shall be reimbursed to the Contractor by VOCPA.

Shall provide electrical power free of cost.

Maintenance of Civil structures of Fire Water pump, Control room, Foam Pump and any other
civil work related to Fixed Fire Fighting system.

Inspection: All supplies are subject to inspection before acceptance. VOCPA has the absolute
right to inspect the Fixed Fire Fighting system at any time. The Contractor immediately as
directed by the Engineer-in-Charge of the contract, or his representative shall rectify any
abnormal condition observed in the maintenance and operation of these facilities during such
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6.7

6.8
6.9

6.10

inspection.

Genuineness: In case the stores and spares supplied are found not suitable by the VOCPA, the
same shall be replaced at your cost immediately.

Electric Power: Electric Power supply will be made available to the Contractor free of cost.

The contractor shall engage the personnel as per the Manning roaster round the clock during
the contract period. If any personnel in a particular category is absent in any of the shifts, the
concerned category personnel shall be treated as absent and penalty as per clause No 6.24 of
SCC shall be applicable and same shall be deducted from contractor’s monthly bill.

DEDUCTIONS:

The following deductions will be made on following accounts from monthly invoices or any
dues to the Contractor.

Deductions in delay in commencement of work:

If the Contractor fails to commence the work within the period specified, the contractor shall
pay or allow to VOCPA a sum equivalent to 0.5% of the value of the contract for every week
(7 days of delay) or part thereof subject to a maximum of 10% of the total value of contract as
penalty beyond the said period, during which the contractor fails to commence the work. Such
penalty shall be deducted by VOCPA from any moneys due to become or due to the Contractor.

Deduction in case of Absenteeism of the minimum manpower of 15n0s on daily basis

Deduction @ 1.1 times of prevailing minimum wages prescribed by CLC applicable to
VOCPA for each absenteeism.

Deduction due to Non Availability of system:

a. The system shall be available 100% on demand from berthing to de-berthing of vessel at Qil jetty.

b. The contractor shall ensure the system readiness round the clock. Breakdown maintenance of all the
equipment needs to be carried out such that, the system readiness is not compromised at any instance.
In case of failure of pump, and engine of one system, the stand by firefighting system shall be
operated. However, the failed component of pump, engine and motor shall be repaired within 7 days
from the date of supply of spares by VOCPA. In case of failure of any other component/equipment
other than pumps, engine and motor, the same shall be rectified within 2 days from the date of supply
of spares by VOCPA. If the contractor fails to rectify/repair the failed component as per the time
schedule mentioned above, penalty @ 2% per day on the daily O&M charges will be imposed till
the rectification of the defect.

c. Further, if the system is not rectified/ repaired within additional 10 days from the stipulated time in
the tender VOCPA shall arrange for the technical support from OEM. Based on the OEMs
suggestion, contractor shall rectify/ repair the system. The cost for arranging the OEM shall be
deducted from the monthly O&M charges of the contractor. This will be in addition to the penalty
charges imposed on the contractor till the system is repaired/ replaced the spares shall be supplied
by VOCPA based on the requirement provided by the contractor.

d. Further, if such incident paying penalty for non-rectification of defects as above happened
at least three times in a year or accumulation such penalty for non-rectification of defects
reaches 10% of contract value, whichever is earlier, the contract will be terminated.
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7.1

7.1.1

7.1.2

7.1.3

7.2
7.2.1

7.2.2
7.2.3

7124

7.25

7.2.6

7.2.7

7.2.8

7.4
74.1

7.4.2

SECTION VII

SAFETY NORMS & EMS REQUIREMENTS
SAFETY CLAUSE:

The contractor should take all precautionary measures in order to ensure the protection of his
own personnel moving about or working on the VOCPA premises and should conform to the
rules and regulations of the VOCPA.

The Contractor should abide by all VOCPA regulations in force from time to time and ensure
that the same are followed by his representatives, agents or sub- contractors, or workmen.

The contractor should ensure that unauthorized, careless, or inadvertent operation of installed
equipment which may result in an accident to staff and/or damage to equipment, does not occur.

EMS REQUIREMENTS:

The contractor shall ensure that all his workmen wear PPEs commensurate with the severity of
work.

The contractor shall ensure industrial safety methods in executing his work at VOCPA.

The contractor shall ensure that all wastes generated by his activities/work are moved to the
respective dumpsites or taken for re-cycling at VOCPA.

The contractor has to give prior information on whether any hazardous chemical is used in his
work and if so, the operational control to be exercised.

The contractor has to ensure that all his material handling equipment/transport Vehicles are
emission tested.

The contractor has to ensure that his activities are in tune with the VOCPA EMS Policy (to be
incorporated as part of the Contract)

The contractor's staff must be aware of the contents of MSDS in respect of chemicals/materials
(if any).

The contractors’ staff shall be competent to operate emergency appliances like fire
extinguishers.

Hazardous Substances and Hazardous Site Conditions

Contractor shall not, nor shall it permit any other Person to bring any Hazardous Substances on
the Site, other than Hazardous Substances to be used by Contractor or any Subcontractor in a
manner that:

a) does not violate any Applicable Laws, or Permits; and

b) is consistent in quantity and with Good Solar Industry Practices for operating and
maintaining solar energy conversion plants, such as motor fuels, solvents and lubricants
(collectively, “Permissible Materials™).

Contractor shall bear all responsibility and liability for:

a) any Hazardous Substances that are not Permissible Materials belonging to the Contractor

71



or present on site; or

b) the handling of, or failure to handle, Permissible Materials in violation of Applicable Laws
or otherwise in any manner that constitutes negligence or willful misconduct by Contractor
or any Subcontractor.

c) Contractor shall use Hazardous Substances in performance of the Services in accordance
with the Performance Standards, Applicable Laws and Good Solar Industry Practices and
shall not:

d) utilize, or permit or cause any Subcontractor to utilize, on the Site such Hazardous
Substances as are prohibited under Applicable Law from being used in India; or

e) import or use at the Site such Hazardous Substances as are prohibited under Applicable
Law

NB: The section may be read in conjunction with related clauses of General Condition of
Contract, Special Condition of Contract and Scope of Work.
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SECTION VI
ANNEXURES AND FORMS

ANNEXURE A

PRE-QUALIFICATION AND RESPONSIVENESS INFORMATION: LIST OF
DOCUMENTS TO BE ENCLOSED

All bidders shall include the following information with their bids by scanning the relevant documents
after being filled, signed with seal and serially numbered by the Bidder. The above shall be uploaded
using their user-id and password in the E-tender portal on or before the last date of submission of
tender mentioned in the NIT towards Cover A — Techno-commercial bid.

PART | (COVER A) - TECHNO-COMMERCIAL BID

Uploaded
Qualification Documents to be uploaded Page Ref
No.

Form | — Bid cover letter (as per Section I, clause 2.16.2.(i))

Form Il — Transaction details for remittance of Earnest Money Deposit
(as per Section 11, clause 2.16.2.(ii))

Scanned copy of system generated proof towards successful payment
of EMD in case of payment through online payment gateway mode in
CPP e- tender web Portal OR scanned copy of proof towards successful
payment of EMD in the form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank
Guarantee from any of the Commercial Banks along with filled in
Form-11A OR valid Certificates by MSEs for claiming exemption
along with filled in Form-11B

Form 111 — Financial capability (as per clause 2.16.2.(iii))

Scanned copy of Profit & Loss statements for the last 3(three) years
ending 31st March of the previous financial year duly certified by the
Chartered Accountant in support of meeting Financial Capability

Form IV Similar Work Experience [as per Section Il, clause
2.16.2.(iv))




Scanned copies of work order(s) along with BOQ & respective
satisfactory completion(s) / performance certificate(s) certificates in
support of meeting Similar Work Experience

Form IV A — Details of TDS certificate (if applicable as per Section
11, clause 2.16.2.(iv))

In case of experience other than Central / State Government /
Autonomous bodies / PSEs / PSUs / Public Limited Companies, the
bidder has to submit scanned copies of TDS certificate.

Scanned copies of (i) EPF registration certificate; (ii) ESI; (iii)
Permanent Account Number [PAN]; (iv) Income Tax Return of
preceding three years; and (v) GST Registration Certificate (as per
Section 11, clause 2.16.2.(Vv))

Form V — Declaration of Authorized Representative (as per Section 11,
clause 2.16.2.(vi))

Form VI — Schedule of No Deviation (as per Section 11, clause
2.16.2.(vii))

Form VII Declaration by the Bidder (as per Section I, clause

2.16.2.(viii))

Form VIII — Bank Mandate Form (as per Section 1l, clause
2.16.2.(ix))

Form IX -Tender Acceptance letter (as per Section II, clause
2.16.2.(x))

Form- X - Integrity pact (as per Section 11, clause 2.16.2.(xi))

Duly filled in Form-XI — “Local Content declaration & Self
Certification” [wherever applicable if specifically asked for in bid
document] (as per Section 11, clause 2.16.2.(xii))

Details of Technical Manpower to be deployed for execution of work
[wherever applicable if specifically asked for in bid document] (as
per Section 11, clause 2.16.2.(xiii))

Not
Applicable

Not
applicable




Scanned copy of valid license "ESB/” ESA"/"EA" grade issued by the
Licensing Board [wherever applicable if specifically asked for in
bid document] (as per Section |1, clause 2.16.2.(xiv))

Not
Applicable

Any other documents which need to be uploaded.

Total number of the pages uploaded by the bidder (mention the page
no. starting from to end)

1. Starting page no.
2. Ending page no.

3. Total number of pages

(Fill the page numbers where the documents have been uploaded in the table provided above)

(Signature of Authorized Person)

Designation

Business Address: ..oovvuneeie i




(To be in the Firm’s letter head)

BID COVER LETTER

Registered Business Name

Registered Business Address

Name, Designation& address of the Contact
Person to whom all references shall be made :
regarding this tender

Telephone / Mobile No.

Fax

E-Mail

The Chief Mechanical Engineer,

Mechanical & Electrical Engineering Department,
V.0O. Chidambaranar Port Authority,

Tuticorin — 628 004

We hereby apply to be qualified for the tender invited by the V.O. Chidambaranar Port
Authority, Tuticorin as a bidder for the work ”

We hereby give our consent to the Port or its authorized Representative(s) to conduct any
investigations to verify the statements, documents and information submitted and to clarify the
financial and technical aspects of this application. For this, we hereby authorize (any Public
Official, Engineer, Bank, Depository, Manufacturer, Distributor, etc.) or any other person or
firm to furnish pertinent information deemed necessary and requested by the Port to verify
statements and information provided in this application or regarding our competence and
standing.

We the undersigned have read and examined in detail the Bid document in respect of work
intended and do hereby express our interest to execute the intended work.

We certify that goods & services offered shall be of best quality and the manpower who shall
be deployed for the work are competent enough and have necessary qualifications for taking
up this assignment.




The names and positions of persons who may be contacted for further information, if required,
are as follows

For Technical: Shri/Smt (Name, position, Address, contact number and email id)
For Financial: Shri/Smt (Name, position, Address, contact number and email id)
For Personnel: Shri/Smt (Name, position, Address, contact number and email id)

We declare that the statements made, and the information provided in the application are
complete, true and correct in every detail.

We understand that V.O. Chidambaranar Port Authority reserves the right to reject any
application without assigning any reasons.

Thanking you,
Yours faithfully,

(Signature of Authorized Person)

Designation

Business Address: ..ovevenoeeee et




FORM IIA
(To be in the Firm’s letter head)

Transaction details for remittance of Earnest Money Deposit (EMD)

The bidder shall upload system generated proof towards successful payment of EMD along with
following filled in form in the bid document as follows

Date of Amount Uploaded page No.
Payment (in INR) reference

Beneficiary reference No.

(Signature of Authorized Person)

Designation

BuSIiNgSS AdAress: ....oooeeee e




FORM 11B

(To be in the Firm’s letter head)

Exemption of EMD by the Micro and Small Enterprises (MSESs)

The bidder shall upload the requisite certificate of registration under MSEs along with following filled
in form in the bid document as follows

Name of Udyam Registration
Enterprise Number

Uploaded page No.

Enterprise type
b yp reference

(Signature of Authorized Person)

Designation

Business Address: ..ovvveneeeee et




FORM l11

(To be in the Firm’s letter head)

FINANCIAL CAPABILITY

The details of Summary of Annual Turnover of the Bidder on the basis of the Audited Balance Sheet for the last
three financial years shall be given as under

Financial year Total Turnover Uploaded page no. reference

Note: The Profit & Loss statement and Balance sheet to be uploaded shall be duly certified by the Chartered
Accountant.

(Signature of Authorized Person)

Designation

Business Address:




FORM IV
(To be in the Firm’s letter head)

SIMILAR WORK EXPERIENCE

The Bidders experience in similar work carried out each in any Central / State Government /
Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited or Private Limited Companies,
etc., for evaluating the Eligibility Criteria for pre-qualification to be provided using the format as
below:

Details of Similar Work Experience

. |Name | Value of Work order Contract period Date of | Name |Uploaded
of work reference No. completion| and | page no.

work |executed Commencement |completion | certificate address | reference

(in Rs.) of the
Client

Note:

1. The copies of the documents containing above information like work order and completion
certificate have to be uploaded duly self-attested.

In case of experience other than Central / State Government / Autonomous bodies / PSEs/PSUs/
Public Limited Companies, the bidder has to submit TDS certificate for the past experience to be
uploaded, as provided in Form 1V (A), only then the experience will be considered.

Yours faithfully,

(Signature of Authorized Person)

Designation

Business Address: ...




Instructions:

1. The single entity Bidder / each member of consortium should furnish its details in the
appropriate column.

To be certified according to provision of clause 1.4 b of Section-1 (NIT) of the Tender
Document.




(To be in the Firm’s letter head)

DETAILS OF TDS CERTIFICATE

FORM IV(A)

In case of experience other than Central / State Government / Autonomous bodies / PSES/PSUs/
Nationalized Banks / Public Limited Companies, the bidder has to provide the details of the TDS
certificate in the form provided below and shall submit TDS certificate for the past experience to be
uploaded, only then the experience will be considered.

Name
of work

Value of
work
executed

(in Rs.)

Work order
reference No.

TDS Certificate

No. Amount

Name and
address of
the Client

Uploaded
page no.
reference

(Signature of Authorized Person)

Designation

Business Address: ...




FORM V
DECLARATION OF AUTHORISED REPRESENTATIVE

(To be provided in non-judicial stamp paper with denomination not to be lesser than Rs.100/-)

(Separate Forms to be submitted for each Signatory with details of Proprietor or Partner or
Managing Director)

(Name)being the (Partners/Karta/Managing Directors and whole
time Director/Members of Managing Committee of Associations/Board of Trustees etc.) of
(Name of the Bidder), hereby solemnly affirm and declare that the
(Authorised Signatory) is hereby authorized, vide resolution No. (Resolution Number)
(Resolution Date) (copy submitted herewith), to act as an authorized signatory for
the business (Name of the Bidder) for which submission of bid is being filed under the
tender. All his actions in relation to this tender will be binding on me/us.

Signature of the person competent to sign
NAMIE: i
DESCIIPLION: ..oivieiecie et

Name of the Business ENtity: .........c.ccccoovvveiieeieciese e,

Acceptance as an Authorized Signatory

I (Authorised Signatory)hereby solemnly accord my acceptance to act as authorized signatory
for the above referred business and all my acts shall be binding on the business.

Signature of Authorised Signatory

NAIME. Lo
DESCHIPLION: ..eviiiie ittt
PIACE: ..o
DALe: ..o
Note:

1. For the purpose of this tender and the Agreement, the tender, forms, Agreement and other
documents shall be signed only by the persons, who are themselves in a position to undertake
the work and possessing all other resources required for the purpose. The tender shall contain
the name, residence and place of business of the person or persons submitting the tender and
shall be signed by the Bidder with his usual authorized representatives followed by the name




and Description of the person signing the document along with a copy of the partnership deed.
A copy of the constitution of the firm with the names and addresses of all the partners shall be
furnished.

. Tender by a corporation shall be signed in the name of the corporation by a duly authorized
representative, and a power of attorney in that behalf shall accompany the tender. In the case
of company, a copy of the Memorandum and Articles of Association shall be furnished.

. Tenders may be submitted by agents on behalf of their principals, but in such cases the Board
reserves the right to enter into contract with the principals, Director, with the principals and
agents jointly as deemed appropriate.




FORM VI
SCHEDULE OF NO DEVIATION

1s with reference to

(Name of the Bidder / Authorised Representative of the Bidder) of

(Name of the organisation), hereby certify that there is no deviation from

the Tender conditions either technical or commercial or tender enquiry and I/We am/are agreeing to all
the terms and conditions mentioned and comprised in relation to the above-mentioned Tender.

Yours faithfully,

(Signature of Authorized Person)

Description

Business Address: ..oveveneeee et

Witness with signature
1) Name & Address




FORM VII
DECLARATION BY THE BIDDER

(To be provided in 100 Rs Stamp Paper)

The Head of the Department.

I/We M/s. represented by its Proprietor / Managing Partner / Managing Director having its Registered
Office at and do declare that [/We have carefully read all the conditions of tender with NIT No

, Basis In (Name Of The Department) Department At
V.0O.Chidambaranar Port Authority for a period of ,(including extension if
any), if needed and accepts all conditions of the tender including amendments/corrigendum
subsequently issued by the tender inviting authority, if any. Further I/we confirm our eligibility for this
tender and quoted as per the tender condition and Governing laws of India, in case of typographical
error found in submitted documents/affidavits/declarations, in this case we accept all the Terms and
conditions of bid documents and hereby confirm as under.

1. 1/We have not made any counter conditions stipulation and conditions, and 1/We agree that in the
event of any such counter conditions my/our tender will be summarily rejected and such offer
will not be evaluated and considered at all by you.

I/We do hereby declare that we have not been blacklisted/ debarred by any Central / State
Government / Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited or Private
Limited Companies, etc., from taking part in the tendering process.

I/We have not made any payment or illegal gratification to any person/authority connected with
the tendering process so as to influence the tendering process and have not committed any offence
under the Prevention of Corruption Act in connection with the tender.

I/We hereby declare that, all information furnished by me/us with this tender is true to best of
my/our knowledge, belief and in case, if it is found that, the information furnished is not true or
partially true or incorrect, I/We agree that my/our tender shall be summarily rejected without
prejudice to the right of the board of Trustees of Port of V.O.Chidambaranar Port Authority to
take further action in to the matter.

Witness’s Bidder’s

Signature: Signature:

Name: Name:

Address: Address:

Tel. No: Tel. No:




Mobile no.: Mobile No:

Date: Date:




FORM V111
BANK MANDATE FORM

Name of the company

Status

Bank Name, Address & Branch
IFSC Code

MICR Code

Branch Code

Name of the Authorised Person

© N o a B~ w N PE

Signature of the authorised person
as per Bank

9. E-Mail ID of Authorised Person
10. Contact No. Landline/Mobile

Copy of cancelled cheque may be enclosed if Bank signature not obtained.

Name & Seal of the
Bank with Date




FORM IX
TENDER ACCEPTANCE LETTER

(To be printed on company letterhead and filled, signed, and uploaded)
To
The Chief Mechanical Engineer
V.0O. Chidambaranar Port Authority
Tuticorin-4
Sir,
Subject:

Tender reference No.

1. 1/We have downloaded/obtained the tender document(s) for the above-mentioned tender/work
from the website, namely https://etenders.gov.in/eprocure/app, as per your advertisement given
in the above-mentioned website(s).

I/We hereby certify that I/We have read the entire terms and conditions of the tender documents
from Page No. to (including all documents like annexure(s), schedules(s), etc., which form
part of the contract agreement, and | /we shall abide hereby and agree the terms /conditions

/clauses contained therein.

. The corrigendum(s) issued from time to time by V.O. Chidambaranar Port Authority for the
above subject work has also been taken into consideration while submitting this acceptance
letter.

I/'We hereby unconditionally accept the tender conditions of above-mentioned tender
document(s)/ corrigendum (s) in its totality /entirety.

I/We do hereby declare that our firms have not been blacklisted/ debarred by any Govt.
Department/ Public sector undertaking.

I / We certify that all information furnished by me/ us is true & correct and in the event that the
information is found to be incorrect/untrue or found violated, then V.O.Chidambaranar Port
Authority shall without giving any notice or reason therefore, summarily reject the bid or
terminate the contract, without prejudice to any other rights or remedy including the forfeiture
of the full earnest money deposit absolutely

Yours faithfully,
(Signature of the bidder with official seal)

Note: If the firm has been blacklisted or debarred or banned or delisted by any Government or Quasi-
Government Agencies or Public Sector Undertaking in India, then the same should be declared
properly after modifying the sentence, suitably.




INTEGRITY PACT

Between

The Board of V.O. Chidambaranar Port Authority, a body corporate under Major Port
Authority Act, 2021, represented by its having its office at administrative building,
V.0O. Chidambaranar Port Authority, Tuticorin — 628 004 (herein after referred to as the 'Board' which
expression shall unless excluded by or repugnant to the subject or context be deemed to include the
successor in office) of the one part

represented by its [ (Hereinafter referred
to as 'Contractor' which expression shall, unless excluded by, or repugnant to the context be deemed
to include his heirs, executors, administrators, representatives and assigns or his successors in office)
of the other part

PREAMBLE

-. The Port
values full compliance with all relevant laws of the land, rules, regulations, economic use of resources
and of fairness /transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Port will appoint an Independent External Monitor (IEM)
who will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 — Commitments of the Port:

1. The Port commits itself to take all measures necessary to prevent corruption and to observe the
following principles.

a) No employee of the Port, personally or through family members, will in connection with
the tender for, or the execution of a contract, demand, take a promise for or accept, for self
or third person, any material or immaterial benefit which the person is not legally entitled
to.

The Port will, during the tender process treat all Bidder(s) with equity and reason. The Port
will in particular, before and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential/additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or
the contract execution.

The Port will exclude from the process all known prejudiced persons.




2. If the Port obtains information on the conduct of any of its employees which is a criminal
offense under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Port will
inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 — Commitments of the Bidder(s)/ contractor(s):

1. The Bidder(s)/ Contractor(s) commits themselves to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the tender process and during the contract execution.

a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Port’s employees involved in the tender process or the
execution of the contract or to any third person any material or other benefit which he/she
is not legally entitled to, in order to obtain in exchange any advantage of any kind
whatsoever during the tender process or during the execution of the contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to introduce cartelization in the
bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act;
further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or
personal gain, or pass on to others, any information or document provided by the Port as
part of the business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments
he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract.

The Bidder(s)/Contractor(s) who have signed the Integrity Pact shall not approach the
Courts while representing the matter to the IEM and shall wait for the decision in this
matter.

2. The Bidder(s)/Contractor(s) will not instigate third persons to commit offenses outlined above
or be an accessory to such offenses.

Section 3 — Disqualification from tender process and exclusion from future contracts:

1. If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression
through a violation of Section 2 above or in any other form such as to put his reliability or
credibility in question, the Port is entitled to disqualify the Bidder(s)/Contractor(s) from the
tender process or terminate the Contract, if already signed, for such reasons mentioned above.

If the Bidder / Contractor have committed a serious transgression through a violation of Section
2 such as to put reliability or credibility into question, the Port is entitled to exclude the Bidder
/ Contractor from participating in future tender processes. The imposition of such duration of
exclusion shall be determined based on the severity of the transgression. The severity will be




determined by the circumstances of the case, in particular the number of transgressions, the
position of the transgressors within the company hierarchy of the Bidder / Contractor and the
amount of the damages. The exclusion may be imposed for a period of minimum 6 months to
the maximum of 3 years. In such cases, the decision of the Port shall be final.

Section 4 — Compensation for Damages:

1.

If the Port has disqualified the Bidder(s) from the tender process prior to the award of contract
according to Section 3, the Port is entitled to demand and recover the damages equivalent to
3% of the tender value.

If the Port has terminated the contract according to Section 3, or if the Port is entitled to
terminate the contract according to Section 3, the Port shall be entitled to demand and recover
from the Contractor liquidated damages amount equivalent to 5% of the contract value.

If the Bidder / Contractor can prove that the exclusion of the Bidder / Contractor from the
tender process or the termination of the contract has caused no damage or less damage than the
amount of the above-mentioned liquidated damages, the Bidder / Contractor has to compensate
only to the extent of damages caused due to the act of the Bidder / Contractor. However, if the
Port can prove that the amount of the damage caused due to the disqualification of the Bidder
/ Contractor before the award of contract or after the termination of the contract is higher than
the amount of the liquidated damages claimed, the Port is entitled to claim more compensation
for the equivalent to the higher amount of damage.

Section 5 — Previous transgression:

1.

The Bidder declares that no previous transgressions occurred in the last 3 (three) years with
any other Company in any country conforming to the anti-corruption approach or with any
Central / State Government / Autonomous bodies / Public Sector Enterprises in India that could
justify his exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or the contract, if already awarded, can be terminated for such reason.

Section 6 — Equal treatment of all Bidders/Contractors/Subcontractors:

1.

The Bidder(s) / Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact and to submit it to the Port before signing of the Contract.

. The Port will enter into agreements with identical conditions as this one with all Bidders,

Contractors and Subcontractors.

. The Port will disqualify from the tender process all bidders who do not sign this Pact or violate
its provisions.

Section 7 — Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s):

If the Port obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption, or if the Port has substantive suspicion in this regard, the Port will
inform the same to the Chief Vigilance Officer.




Section 8 — Independent External Monitor / Monitors:

1.

9.

The Port appoints competent and credible Independent External Monitor for this Pact. The task
of the Monitor is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

. The Monitor is not subject to instructions by the representatives of the parties and performs his

functions neutrally and independently. It will be obligatory for him to treat the information and
documents of the Bidders/Contractors as confidential. He reports to the Chairman of the Board
of the Port.

. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction

to all Project documentation of the Port including that provided by the Contractor. The
Contractor will also grant the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to his project documentation. The same is applicable to
Subcontractors.

. The Monitor is under contractual obligation to treat the information and documents of the

Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. The Monitor has also signed on
‘Non-Disclosure of Confidential Information’ and of ‘Absence of Conflict of Interest’. In case
of any conflict of interest arising at a later date, the IEM shall inform Chairman of the Port and
rescue himself/herself from that case.

. The Port will provide to the Monitor sufficient information about all meetings among the

parties related to the Project provided such meetings could have an impact on the contractual
relations between the Port and the Contractor. The parties offer to the Monitor the option to
participate in such meetings.

. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so

inform the Chairman of the Port and request the Chairman to discontinue or take corrective
action or to take other relevant action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they
act in a specific manner, refrain from action or tolerate action.

. The Monitor will submit a written report to the Chairman of the Port within 8 to 10 weeks from
the date of reference or intimation to him by the Port and, should the occasion arise, submit
proposals for correcting problematic situations.

If the Monitor has reported to the Chairman of the Port, a substantiated suspicion of an offense
under relevant IPC / PC Act or Anti-Corruption Laws of India, and the Chairman of the Port
has not, within the reasonable time taken visible action to proceed against such offense or
reported it to the Chief Vigilance Officer, the Monitor may also transmit this information
directly to the Central Vigilance Commissioner.

The word ‘Monitor’ would include both singular and plural.

Section 9 — Pact Duration:

This Pact begins when both parties have legally signed it. It expires for the Contractor in 12
months after the last payment under the Contract Agreement, and for all other Bidders in 6




months after the contract has been awarded. Any violation of the same would entail
disqualification of the bidders and exclusion from future business dealings.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged/determined by Chairman
of the Port.

Section 10 — Other provisions:

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the location
of the Office of the Port, i.e. Tuticorin.

Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

If the Contractor is a partnership or a consortium, this agreement must be signed by all partners
or consortium members.

Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

Issues like Warranty / Guarantee etc., shall be outside the purview of IEMs.

In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the
Integrity Pact will prevail.

(Office Seal) (Office Seal)

Place: ....oovvvieien.

Date: .ooooviiii

Witness with signature

1) Name & Address 2) Name & Address




FORM XI

Local content Declaration & Self Certification as per the Government of India Order towards
Public Procurement (preference to Make in India) vide Letter No. P-45021/2/2017-PP(BE-II),
(revised) Dated.16.9.2020)

(To be provided on Rs.100/- non-judicial stamp paper)

I (Name of the Person(s),S/o at (Address), working
as (Designation and name of the firm/Company/ partnership/ Joint
venture), and | have been authorized to sign the Declaration / Self- Certification on behalf of firm /
Company/partnership/ Joint venture do hereby solemnly affirm and declare as under:

That | will agree to abide by the terms and conditions of the policy of Government towards Public
Procurement (preference to Make in India) vide Letter No. P- 45021/2/2017-PP(BE-II), (revised)
Dated.16.9.2020. That the information furnished hereinafter is correct to be of my knowledge and
belief and | undertake to produce relevant records before the procuring entity or any

authority so nominated for the purpose of assessing the Local Content. That the local content for all
inputs which constitute the said equipment has been verified by me and | am responsible for the
correctness of the claims made therein. That in the event of the domestic value addition of the product
mentioned herein is found to be incorrect and not meeting the prescribed value addition norms based

on the assessment of an authority so nominated for the purpose of assessing the Local Content, action
will be taken against me as per the notification P-45021/2/2017- PP(BE-I1), (revised) Dated.16.9.2020.

I agree to maintain the following information in the company’s record for a period of 8 years and shall
make this available for verification to my statutory authority. The Details of the location(s) at which
the local value addition is made.

i. Name and details of the Domestic manufacture
ii. Date on which this certificate is issued
iii. Product for which the certificate is produced

iv. Percentage of local content. (% to be mentioned)

Signed by me at

Authorized signatory
(Name of the Firm entity)

Note: Required particulars are to be filled properly for acceptance.




ANNEXURE B

CONTRACT AGREEMENT FORM

This AGREEMENT is made on this day of Two Thousand
.................... (ceoereernnen 20...) between

The Board of V.O. Chidambaranar Port Authority, a body corporate under Major Port
Authority Act, 2021, having its office at administrative building, V.O. Chidambaranar Port, Tuticorin
— 628 004 (herein after referred to as the 'Board’ which expression shall unless excluded by or
repugnant to the subject or context be deemed to include the successor in office) of the one part.

, (a partnership firm / proprietorship firm
/ company registered under the laws of India) having its place of business at
(Hereinafter referred to as 'Contractor' which expression shall, unless excluded by, or repugnant to the
context be deemed to include his heirs, executors, administrators, representatives and assigns or his
successors in office) of the other part

WHEREAS the Board of V.O.Chidambaranar Port Authority, Tuticorin is desirous of the
executing the « ”

WHEREAS the Contractor has offered to execute, complete and maintain such works till
handing over the Board and whereas the Board has accepted the tender of the Contractor for an amount
of Rs. (Rupees ) only and

WHEREAS the Contractor has furnished a sum of Rs. /- (Rupees
only) as Earnest Money Deposit (EMD) at the time of tendering, which will
be adjusted against Security deposit as stipulated in Clause No.2.13.5 of the Section Il of the bid
document and the Security deposit will be collected by deductions from the monthly running bills, at
the rates mentioned therein for the due fulfilment of all the conditions of the Contract.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this agreement words and the expressions shall have the same meanings as are respectively
assigned to them in the conditions of the contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement viz.

@) Notice inviting tender
(b) The original Tender Document

(c) Bid document uploaded by the Bidder




(d) Letter of Acceptance

(e) Any correspondences and documents exchanged between the Contractor & Board in
connection with tender/Contract.

3. The Contractor hereby covenants with the Board to execute, complete and maintain the work
till handing over the Board in all respects in in conformity and in all respects with the provisions
of this Agreement.

4. The Board hereby covenants to pay the Contractor in consideration of such execution,
completion, and maintenance of the work for the “Contract Price” at the time and in the manner
prescribed by the Contract.

IN WITNESS WHEREOF the parties here into have set their hands and seals the day and
year first written.

The common seal of the Board of VV.O.Chidambaranar Port Authority was here into affixed
and

The s thereof, has set his
Hand in the presence of

V.0O.Chidambaranar Port Authority
Signed and sealed by

The Contractor in the presence of
Witness with signature
1) Name & Address 2) Name & Address
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ANNEXURE C

FORM OF BANK GUARANTEE

(For Performance Security)

In consideration of the Chairman representing the Board of V.O.Chidambaranar Port (hereinafter
called "The Port") having agreed to exempt (hereinafter called "said contractors") from the demand,
under the terms and conditions of the contract awarded in No dated made between and for
(hereinaftercalled"saidAgreement™)ofPerformancesecurityfortheduefulfillmentbythesaid
contractor(s) of the terms and conditions contained in the said Agreement, on the production of Bank
Guarantee for Rs. (RUPEES.....ccvvivevireiiciesieei only).

We* (hereinafter referred to as the Bank) at the request of the contractor(s) do
herebyundertaketopaytothePortanamountnotexceedingRs.againstanylossordamagecausedto or
suffered or would be caused to or suffered by the Port by reason of any breach by the said contractor
(s)of any of the terms and conditions contained in the said Agreement.

We*doherebyundertaketopaytheamountsduepayableunderthisGuaranteewithoutanydemur, merely
on demand from the Port stating that the amount claimed is due by way of loss or damage caused to
or would be caused to or suffered by the Port by reason of any breach by the said contractor(s) of
any of the terms and conditions contained in the said Agreement or by reason of the contractor(s)
failure by performing the said Agreement. Any such demand made on the Bank shall be conclusive
as regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this Guarantee shall be restricted to an amount not exceeding Rs..............

We undertake to pay to the Port any money so demanded notwithstanding any dispute or disputes
raised by the Contractor(s) in any suit or proceedings before any Court or Tribunal relating thereto
our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under, and the Contractor(s) shall have no claim against us for making such payment.

We* further agree that the Guarantee herein contained shall remain in full force and effect during
the period that would be taken for the performance of the said Agreement and that it shall continue
to be enforceable till all the dues of the Port under or by virtue of the said agreement have been fully
paid and its claims satisfied or discharged or till the Engineering Department, VV.O.Chidambaranar
Port Authority certified that the terms and condition of the said Agreement had been fully and
properly carried out by the said contractor's and accordingly discharges this Guarantee. Unless a
demand or claim under this Guarantee is made on us in writing within three months from the date
of expiry of the validity of the Guarantee period, we shall be discharged from all liability under this
Guarantee thereafter provided further that the Bank shall at the request of the Port but at the cost of
Contractor(s) renew or extend this Guarantee for such further period or periods as the Port may
require.

We * further agree the Port, that the Port shall have the fullest liberty without consent and without
affecting in any manner our obligations hereunder to vary any of the terms
andconditionsofthesaid AgreementortoextendthetimeofperformancebythesaidContractor(s)  from
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time to time or to postpone for any time or from time to time any of the powers exercisable by the
Port against the said Contractor(s)or for any

Forbearance, act or omission on the part of the Port or any indulgence by the Port to the said
Contractor(s) or by any such matter or thing whatsoever which under the Law relating to sureties
would but for this provision, have the effect of so relieving us.

This Guarantee will not be discharged due to the charge in the constitution of the Bank or the
Contractor(s)

We* lastly undertaken Otto revoke this Guarantee during its currency except with the previous
consent of the Port in writing. (Validity/Period should be noted)

This guarantee is valid upto (period) Dated the................... day of 20 for. ....cccccvevvenennnn, **

Indicate here the name of the Bank Indicate here the period or date.
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Annexure-D
Bank Guarantee for Bid Security

B.G. No.
Dated:
I. In consideration of you, .........cccooiiiiiiiiiiiiiinna... , having its office at

.................. , (hereinafter referred to as the “Authority”, which expression shall unless
it be repugnant to the subject or context thereof include its, successors and assigns) having
agreed to receive the Bid of ........................ (a company registered under the
Companies Act, 1956/ 2013) and having its registered officeat ........................... (and
acting on behalf of its Consortium) (hereinafter referred to as the “Bidder” which
expression shall unless it be repugnant to the subject or context thereof include its/their
executors, administrators, successors and assigns), for the “Hiring of 2 Nos. of 400 MT or
higher capacity crawler cranes at VOCPA for a period of one year and extendable by one
more year for V.O.Chidambaranar Port Authority” (hereinafter referred to as “the Project”)
pursuant to the RFP Document dated ............... issued in respect of the Project and other
related documents including without limitation the draft concession agreement (hereinafter
collectively referred to as “Bidding Documents”), we (Name of the Bank) having our
registered office at ........................... and one of its branches at ..........................
(hereinafter referred to as the “Bank™), at the request of the Bidder, do hereby in terms of
the RFP Document, irrevocably, unconditionally and without reservation guarantee the
due and faithful fulfilment and compliance of the terms and conditions of the Bidding
Documents (including the RFP Document) by the said Bidder and unconditionally and
irrevocably undertake to pay forthwith to the Authority an amount of Rs. (Rupees
Only) (hereinafter referred to as the “Guarantee™) as our primary obligation without any
demur, reservation, recourse, contest or protest and without reference to the Bidder if the
Bidder shall fail to fulfil or comply with all or any of the terms and conditions contained
in the said Bidding Documents.

2. Any such written demand made by the Authority stating that the Bidder is in default of
the due and faithful fulfilment and compliance with the terms and conditions contained in
the Bidding Documents shall be final, conclusive and binding on the Bank.

3. We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable
under this Guarantee without any demur, reservation, recourse, contest or protest and
without any reference to the Bidder or any other person and irrespective of whether the

claim of the Authority is disputed by the Bidder or not, merely on the first demand from
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the Authority stating that the amount claimed is due to the Authority by reason of failure
of the Bidder to fulfil and comply with the terms and conditions contained in the Bidding
Documents including failure of the said Bidder to keep its Bid open during the Bid validity
period as set forth in the said Bidding Documents for any reason whatsoever. Any such
demand made on the Bank shall be conclusive as regards amount due and payable by the
Bank under this Guarantee. However, our liability under this Guarantee shall be restricted
to an amount not exceeding an amount of Rs. (Rupees Only).
4. This Guarantee shall be irrevocable and remain in full force for a period of 180 (one
hundred and eighty) days from the Application Due Date with a claim period of 60 (sixty)
days or for such extended period as may be mutually agreed between the Authority and
the Bidder, and agreed to by the Bank, and shall continue to be enforceable till all amounts
under this Guarantee have been paid.

5. We, the Bank, further agree that the Authority shall be the sole judge to decide as to
whether the Bidder is in default of due and faithful fulfilment and compliance with the
terms and conditions contained in the Bidding Documents including, inter alia, the failure
of the Bidder to keep its Bid open during the Bid validity period set forth in the said
Bidding Documents, and the decision of the Authority that the Bidder is in default as
aforesaid shall be final and binding on us, notwithstanding any differences between the
Authority and the Bidder or any dispute pending before any Court, Tribunal, Arbitrator or
any other authority.

6. The Guarantee shall not be affected by any change in the constitution or winding up of
the Bidder or the Bank or any absorption, merger or amalgamation of the Bidder or the
Bank with any other person.

7. In order to give full effect to this Guarantee, the Authority shall be entitled to treat the
Bank as the principal debtor. The Authority shall have the fullest liberty without affecting
in any way the liability of the Bank under this Guarantee from time to time to vary any of
the terms and conditions contained in the said Bidding Documents or to extend time for
submission of the Bids or the Bid validity period or the period for conveying acceptance
of Letter of Award by the Bidder or the period for fulfilment and compliance with all or
any of the terms and conditions contained in the said Bidding Documents by the said
Bidder or to postpone for any time and from time to time any of the powers exercisable by
it against the said Bidder and either to enforce or forbear from enforcing any of the terms
and conditions contained in the said Bidding Documents or the securities available to the

Authority, and the Bank shall not be released from its liability under these presents by any
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exercise by the Authority of the liberty with reference to the matters aforesaid or by reason
of time being given to the said Bidder or any other forbearance, act or omission on the part
of the Authority or any indulgence by the Authority to the said Bidder or by any change in
the constitution of the Authority or its absorption, merger or amalgamation with any other
person or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of releasing the Bank from its such liability.
8. Any notice by way of request, demand or otherwise hereunder shall be sufficiently given
or made if addressed to the Bank and sent by courier or by registered mail to the Bank at
the address set forth herein.

9. We undertake to make the payment on receipt of your notice of claim on us addressed
to [name of Bank along with branch address and delivered at our above branch which shall
be deemed to have been duly authorised to receive the said notice of claim.

10. It shall not be necessary for the Authority to proceed against the said Bidder before
proceeding against the Bank and the guarantee herein contained shall be enforceable
against the Bank, notwithstanding any other security which the Authority may have
obtained from the said Bidder or any other person and which shall, at the time when
proceedings are taken against the Bank hereunder, be outstanding or unrealised.

11. We, the Bank, further undertake not to revoke this Guarantee during its currency except
with the previous express consent of the Authority in writing.

12. The Bank declares that it has power to issue this Guarantee and discharge the
obligations contemplated herein, the undersigned is duly authorised and has full power to
execute this Guarantee for and on behalf of the Bank.

13. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted
to Rs. (Rupees Only). The Bank shall be liable to pay the said amount or any
part thereof only if the Authority serves a written claim on the Bank in accordance with
paragraph 9 hereof, on or before [....... (indicate date falling 180 days after the Application
Due Date)].

Signed and Delivered by ...................ooeii. Bank

Bythehand of Mr./Ms ..............coiiiii, LS e and authorised official

(Signature of the Authorised Signatory)
(Official Seal)
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List of Available Spares

Annexure E

SI. No DESCRIPTION Quy
SPARE LIST
1 PISTON RING PNO:4089811 12 Nos
2 Casing Wear Ring 3 Nos
3 ENGINE DISPLAY BOARD 1 No
4 Line Saft Bearing (bush) 2 Nos
5 SET OF CASING WEARING 3SET
6 Metal o ring pno:216983 12 Nos
7 jockey impeller Shaft bush 9nos
8 casing wearing p.no; 61791 8nos
9 ss sleeve 0d-80mm Ig-200mm ss 3nos
10 sleeve 0d-63mm Ig-120mm ss 2nos
11 sleeve od-75mm Ig-180mm ss 1no
12 line shaft wearing bush non metal od-90mm Ig-100mm 2nos
13 bearing 29318E lset
14 shaft connecting sleeve jockey pump 5nos
15 sleeve od 50mm Ig 100mm 1no
16 black ENGINE BUSH 14 NOS
17 SEAL ORING 4975427 10 NOS
18 HOSE
19 HOSE NO 216487 2 Nos
20 HOSE NO 3229096 2 Nos
21 HOSE NO201048 1 No
22 RESTRICTION INDICATOR 1NO
PIPES
23 8" SA106 GR B 12MTR
24 6' SA106 GRB 22MTR
25 12" SA106 GRB 11MTR
26 14" SA106 GR B 1.AMTR
27 16" SA 106 GRB 15MTR
28 SS -4 11IMTR
29 SS-6" 6MTR
30 Ss-1" 60MYR
FLANGES
31 FALGE SIZE 14" 21 Nos
32 FALGE SIZE 6" 7 Nos
33 FLANGE 1 1/2"SS 1NO
34 FLANGE 1 1/2" 2 Nos
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35 FLANGWE 1/2" 7 Nos
36 FLANGE 1" 10 Nos
37 FALGE SIZE 4" 2 Nos
38 BLIND FALGE 6" 1 No
REDUCER
39 REDUCER 16"X8' INO
40 REDUCER 20"X16' INO
41 GASKET 1No
42 GASKE SIZE 1" 16 Nos
43 GASKET 6" TAFFLEN 1 No
44 GASKET 8" TAFFLEN 1 No
45 GASKET 14" TAFFLEN 7 Nos
46 GASKET 16 " TAFFLEN 3 Nos
47 GASKET 20 " TAFFLEN 4 Nos
48 ELBOW 1 No
49 ELBOW 1" 90 DEG 18 Nos
50 ELBOW 1/2 " 90 DEG 13 Nos
51 ELBOW -4' - 90 DEG 4 Nos
52 ELBOW -6' - 90 DEG 5 Nos
53 ELBOW 14'-90 DEF 2 Nos
54 ELBOW 2" - 90 DEG INO
55 RSOV 14" INO
56 RSOV16" INO
57 1" NIPPLE 8 Nos
58 1/2" NIPPLE 2 Nos
ELECTRCIAL
59 JUNCTION BOX BIG 1 No
60 JUNCTION BOX SMALL 8 Nos
61 JUNCTION BOX 4 WAY 1NO
62 COUPLER 18' 1 No
63 COUPLER 14' 1 No
64 COUPLER 12! 1 No
65 1/2" CONNECTOR WITH FLANGE REDUCER 1 No
66 1" CONNECTOR WITH FLANGE REDUCER 2 Nos
67 TEE 3" X 1-1/2 5 Nos
68 TEE 3" X 1" 5 Nos
69 TEE11/2X1/2 7 Nos
70 TEE11/2"X1" 5Nos
71 TEE 3" X 1/2 2 Nos
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Section-1X

Price Schedule
Tender Inviting Authority:
Name of Work:

Contract No:

Name of
the Bidder/
Bidding
Firm /
Company :

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else
the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #
Sl. Item Description Quantity Units BASIC RATE  TOTAL TOTAL AMOUNT
No. per month In AMOUNT In Words

Figures To be  Without
entered by the Taxes

Bidder in in
Rs. P Rs. P
1 2 4 5 6 7 8
1.01 12 | Months 0.00 [ INR Zero Only
1%t year
1.02 12 | Months 0.00 [ INR Zero Only
2" Year




1.03 12 | Months 0.00 | INR Zero Only
3" year
1.04 12 | Months 0.00 [ INR Zero Only
4" year
1.05 12 | Months 0.00 | INR Zero Only
5" year
Total in 0.00 | INR Zero Only
Figures
Quoted INR Zero Only
Rate in
Words
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