


DETAILS OF THE TENDER AFTER EVALUATION OF THE TECHNICAL BID

Sl. No	Name of work	NIT No	Date of Technical bid opened	Name of the Participated bidders through e-tender	Name of the qualified bidder after evaluation of the technical bid	Name of the disqualified bidder after evaluation of the technical bid	Reasons for disqualification
1	Widening & Strengthening the existing road from Red Gate to Hare Island 4 lane road in VOC Port Authority	21CE/RCM&BMR/2024-25/D.1964 Dated: 15.07.2024	07.08.2024	1) M/s.Mohan Mutha Exports Pvt.Ltd 2) Shri.P.Jefferson Samuel Raj 3) M/s.TTK Construction 4) M/s. RSK Construction and Projects 5) M/s.DPS Constructions 6) M/s.Aishwarya Infrastructures 7) M/s.Motherland Builders 8) Shri.M. Maridurai 9) M/s.Saravanapriya	1) M/s.Mohan Mutha Exports Pvt.Ltd 2) Shri.P.Jefferson Samuel Raj 3) M/s.TTK Construction 4) M/s. RSK Construction and Projects 5) M/s.DPS Constructions 6) M/s.Aishwarya Infrastructures 7) M/s.Motherland Builders 8) Shri.M. Maridurai	1) M/s.Saravanapriya	Bidder has not fulfilled the MQC.


24/09/2024
EXECUTIVE ENGINEER
(RCM & BMR)